




**BUREAU OF OFFICE ENGINEER
BID TABULATIONS
January 30, 2026**

I HEREBY CERTIFY THAT THIS IS A TRUE AND CORRECT COPY
OF TABULATION OF BIDS RECEIVED BY THE ALABAMA
DEPARTMENT OF TRANSPORTATION

SIGNED: _____

Robert M. Peyton III
Robert M. Peyton III
Assistant Bureau Chief



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 001

Contract ID: 20260130001

County: ETOWAH

Letting Date: January 30, 2026

Area / District: 0105

Contract Time: 180 Working Days

Contract Description:

Project(s): BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER
RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Rank	Vendor	Name	Amount
1	18031	ROGERS GROUP, INC.	\$4,881,200.00
2	03104	CARCEL & G. CONSTRUCTION, LLC	\$5,511,862.11
3	04080	VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	\$5,798,400.93
4	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$5,967,777.79
5	09028	IKAROS, LLC	\$6,050,000.00
6	23025	WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	\$7,453,351.16



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description		(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 201A002	(1.000)	80,000.00	80,000.00	77,400.00	77,400.00	80,000.00	80,000.00
Clearing And Grubbing (Maximum Allowable Bid \$ 8,000.00 Per Acre) (Approximately 10 Acres)	LS						
0020 205A002	1.000	580.00	580.00	4,026.41	4,026.41	2,350.00	2,350.00
Removal Of Structures, Structure No. 2	Each						
0030 205A003	1.000	580.00	580.00	4,026.41	4,026.41	2,350.00	2,350.00
Removal Of Structures, Structure No. 3	Each						
0040 206A000	(1.000)	88,826.18	88,826.18	84,153.06	84,153.06	86,000.00	86,000.00
Removal Of Old Bridge, Station 114+16.00	LS						
0050 206D000	400.000	40.00	16,000.00	17.47	6,988.00	43.00	17,200.00
Removing Pipe	LF						
0060 206D001	900.000	5.00	4,500.00	5.25	4,725.00	5.85	5,265.00
Removing Guardrail	LF						
0070 206D006	373.000	5.00	1,865.00	15.76	5,878.48	18.50	6,900.50
Removing Industrial Fence	LF						
0080 206D011	1,088.000	4.00	4,352.00	10.51	11,434.88	12.00	13,056.00
Removing Fence	LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 206E000	18.000		230.00	4,140.00	436.23	7,852.14	900.00	16,200.00
Removing Headwalls	Each							
0100 206E008	8.000		350.00	2,800.00	315.18	2,521.44	350.00	2,800.00
Removing Guardrail End Anchor (All Type)	Each							
0110 209A000	1.000		1,600.00	1,600.00	811.09	811.09	980.00	980.00
Mailbox Reset, Single	Each							
0120 210A000	24,920.000		12.00	299,040.00	16.76	417,659.20	20.50	510,860.00
Unclassified Excavation	CUYD							
0140 210D011	52,056.000		22.50	1,171,260.00	22.44	1,168,136.64	24.50	1,275,372.00
Borrow Excavation (A4 Or Better)	CUYD							
0150 210F001	862.000		40.00	34,480.00	48.51	41,815.62	85.00	73,270.00
Borrow Excavation (Underwater Embankment)	Ton							
0152 214A000	480.000		8.50	4,080.00	13.93	6,686.40	37.00	17,760.00
Structure Excavation	CUYD							
0157 214B001	190.000		60.00	11,400.00	61.33	11,652.70	106.00	20,140.00
Foundation Backfill, Commercial	CUYD							
0160 219A000	432.000		50.00	21,600.00	52.74	22,783.68	99.00	42,768.00
Rock Buttress For Landslide Correction	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0170 219C003	293.000		5.50	1,611.50	5.78	1,693.54	17.76	5,203.68
Special Filter Blanket, Geotextile	SQYD							
0180 230A000	49.000		510.00	24,990.00	965.00	47,285.00	1,075.00	52,675.00
Roadbed Processing	RBST							
0190 301A012	18,157.000		13.50	245,119.50	14.50	263,276.50	17.50	317,747.50
Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness	SQYD							
0200 305B078	30.000		80.00	2,400.00	60.91	1,827.30	95.00	2,850.00
Crushed Aggregate, Section 825, Type B, For Miscellaneous Use	Ton							
0210 401A000	18,157.000		0.90	16,341.30	1.05	19,064.85	1.40	25,419.80
Bituminous Treatment A	SQYD							
0220 405A000	4,130.000		3.25	13,422.50	3.68	15,198.40	5.00	20,650.00
Tack Coat	Gal							
0230 408B001	989.000		7.00	6,923.00	17.86	17,663.54	15.00	14,835.00
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD							
0240 410H000	1.000		26,500.00	26,500.00	36,771.00	36,771.00	87,000.00	87,000.00
Material Remixing Device	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 424A360	1,330.000		100.00	133,000.00	153.39	204,008.70	135.00	179,550.00
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0260 424B650	1,542.000		80.00	123,360.00	136.58	210,606.36	115.00	177,330.00
Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0270 424B658	300.000		100.00	30,000.00	198.56	59,568.00	145.00	43,500.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0280 424B680	3,485.000		80.00	278,800.00	125.02	435,694.70	108.00	376,380.00
Superpave Bituminous Concrete Lower Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0290 424C364	50.000		250.00	12,500.00	252.14	12,607.00	260.00	13,000.00
Superpave Bituminous Concrete Base Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0300 424C370	50.000		170.00	8,500.00	220.63	11,031.50	180.00	9,000.00
Superpave Bituminous Concrete Base Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0310 428A001	2.000		1,700.00	3,400.00	315.18	630.36	335.00	670.00
Scoring Bituminous Pavement Surface		Mile						
0320 430B043	502.000		40.00	20,080.00	42.50	21,335.00	65.00	32,630.00
Aggregate Surfacing (1" Down, Crusher Run)		Ton						
0330 450B000	229.000		240.00	54,960.00	225.88	51,726.52	229.00	52,441.00
Reinforced Cement Concrete Bridge End Slab		SQYD						
0340 502A000	9,600.000		1.20	11,520.00	1.32	12,672.00	1.35	12,960.00
Steel Reinforcement		LB						
0350 502B000	(1.000)		47,500.00	47,500.00	52,447.00	52,447.00	53,150.00	53,150.00
Steel Reinforcement For Bridge Superstructure, Station 114+01.73, Approximately 35,600 Pounds		LS						
0360 505G003	28.000		260.00	7,280.00	246.89	6,912.92	262.00	7,336.00
Pile Points (Type A, 12")		Each						
0370 505M002	408.000		100.00	40,800.00	94.55	38,576.40	96.00	39,168.00
Steel Piling Furnished And Driven (HP 12x53)		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0380 508A000	4,170.000		4.00	16,680.00	4.20	17,514.00	4.30	17,931.00
Structural Steel		LB						
0390 510A007	67.000		808.00	54,136.00	893.01	59,831.67	905.00	60,635.00
Bridge Substructure Concrete		CUYD						
0400 510C051	(1.000)		132,100.00	132,100.00	146,078.58	146,078.58	148,000.00	148,000.00
Bridge Concrete Superstructure, Station 114+01.73, Approximately 136 Cubic Yards		LS						
0410 510E000	472.000		10.00	4,720.00	10.51	4,960.72	10.50	4,956.00
Grooving Concrete Bridge Decks		SQYD						
0420 510J000	236.000		100.00	23,600.00	110.31	26,033.16	112.00	26,432.00
Bridge Barrier Rail, Type 36" Single Slope		LF						
0430 511A065	12.000		650.00	7,800.00	709.16	8,509.92	718.00	8,616.00
Elastomeric Bearing Type 2 (Mark B5)		Each						
0450 513B029	703.000		450.00	316,350.00	428.64	301,333.92	434.00	305,102.00
Pretensioned-Prestressed Concrete Girders, Type BT-54 Modified (Speciality Item)		LF						
0460 530A001	303.000		80.00	24,240.00	90.25	27,345.75	75.00	22,725.00
18" Roadway Pipe (Class 3 R.C.)		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0470 530A002	398.000		90.00	35,820.00	108.00	42,984.00	90.00	35,820.00
24" Roadway Pipe (Class 3 R.C.)	LF							
0480 530A662	50.000		110.00	5,500.00	124.20	6,210.00	90.00	4,500.00
24" Roadway Pipe (Class 3 R.C.) (Temporary)	LF							
0490 535A080	112.000		80.00	8,960.00	94.39	10,571.68	95.00	10,640.00
18" Side Drain Pipe (Class 3 R.C.)	LF							
0500 600A000	(1.000)		509,079.52	509,079.52	549,170.18	549,170.18	398,996.00	398,996.00
Mobilization	LS							
0510 601A000	1.000		49,200.00	49,200.00	42,000.00	42,000.00	42,000.00	42,000.00
Furnishing Base, Soil And Structure Laboratories	Each							
0520 602A000	57.000		530.00	30,210.00	945.00	53,865.00	650.00	37,050.00
Right Of Way Markers	Each							
0530 609A000	210.000		30.00	6,300.00	33.00	6,930.00	55.00	11,550.00
Aggregate Slope Protection	SQYD							
0540 609B000	210.000		3.90	819.00	5.50	1,155.00	14.00	2,940.00
Geotextile Filter For Aggregate Slope Protection	SQYD							
0550 610C001	500.000		50.00	25,000.00	54.00	27,000.00	99.00	49,500.00
Loose Riprap, Class 2	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0560 610D003	350.000		6.50	2,275.00	5.15	1,802.50	5.50	1,925.00
Filter Blanket, Geotextile	SQYD							
0570 618B003	53.000		110.00	5,830.00	238.00	12,614.00	200.00	10,600.00
Concrete Driveway, 6" Thick (Includes Wire Mesh)	SQYD							
0580 619A002	6.000		1,400.00	8,400.00	2,264.22	13,585.32	2,450.00	14,700.00
18" Roadway Pipe End Treatment, Class 1	Each							
0590 619A053	6.000		2,400.00	14,400.00	2,454.95	14,729.70	3,600.00	21,600.00
24" Roadway Pipe End Treatment, Class 2	Each							
0600 619A101	6.000		1,400.00	8,400.00	1,464.22	8,785.32	2,450.00	14,700.00
18" Side Drain Pipe End Treatment, Class 1	Each							
0610 630A001	1,600.000		20.00	32,000.00	25.00	40,000.00	23.50	37,600.00
Steel Beam Guardrail, Class A, Type 2	LF							
0620 630C079	4.000		3,700.00	14,800.00	3,361.92	13,447.68	3,550.00	14,200.00
Guardrail End Anchor, Type 13 (MASH)	Each							
0630 630C080	4.000		4,000.00	16,000.00	3,572.04	14,288.16	3,800.00	15,200.00
Guardrail End Anchor, Type 20 Series (MASH)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0640 634E001	240.000		110.00	26,400.00	102.96	24,710.40	120.00	28,800.00
Industrial Fence, 7 Feet High, Special Mounting	LF							
0650 636A004	1,088.000		6.50	7,072.00	15.76	17,146.88	16.80	18,278.40
Barbed Wire Fence, 4 Strands, 4 Feet High (Metal Post)	LF							
0660 637A001	373.000		8.00	2,984.00	31.52	11,756.96	34.00	12,682.00
Fence Reset (Includes All Types)	LF							
0670 650A000	6,566.000		20.00	131,320.00	17.25	113,263.50	25.00	164,150.00
Topsoil	CUYD							
0680 652A100	9.000		1,200.00	10,800.00	1,760.00	15,840.00	1,900.00	17,100.00
Seeding	Acre							
0690 652C000	46.000		230.00	10,580.00	200.00	9,200.00	200.00	9,200.00
Mowing	Acre							
0700 654A000	2,375.000		10.00	23,750.00	10.50	24,937.50	10.00	23,750.00
Solid Sodding	SQYD							
0710 656A010	9.000		1,200.00	10,800.00	1,850.00	16,650.00	1,790.00	16,110.00
Mulching	Acre							
0720 659C001	25,985.000		2.50	64,962.50	2.15	55,867.75	1.75	45,473.75
Erosion Control Product, Type S3	SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0730 659C002	6,622.000		3.00	19,866.00	2.25	14,899.50	1.75	11,588.50
Erosion Control Product, Type S2	SQYD							
0740 659C004	2,375.000		3.00	7,125.00	2.40	5,700.00	1.70	4,037.50
Erosion Control Product, Type C2	SQYD							
0750 665A000	9.000		1,200.00	10,800.00	1,440.52	12,964.68	1,750.00	15,750.00
Temporary Seeding	Acre							
0760 665B001	27.000		580.00	15,660.00	900.00	24,300.00	860.00	23,220.00
Temporary Mulching	Ton							
0770 665C010	500.000		90.00	45,000.00	55.00	27,500.00	106.00	53,000.00
Temporary Pipe	LF							
0780 665D001	8.000		1,500.00	12,000.00	500.00	4,000.00	2,425.00	19,400.00
Temporary Pipe End Treatment	Each							
0790 665G000	250.000		10.00	2,500.00	15.50	3,875.00	8.50	2,125.00
Sand Bags	Each							
0800 665J002	11,150.000		4.00	44,600.00	4.75	52,962.50	2.80	31,220.00
Silt Fence	LF							
0810 665N000	600.000		50.00	30,000.00	55.00	33,000.00	80.00	48,000.00
Temporary Coarse Aggregate,ALDOT Number 1	Ton							
0820 665O001	11,150.000		2.50	27,875.00	0.95	10,592.50	1.15	12,822.50
Silt Fence Removal	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 11

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0830 665Q002	500.000		7.50	3,750.00	11.50	5,750.00	13.50	6,750.00
Wattle	LF							
0840 665T000	1,200.000		3.50	4,200.00	12.50	15,000.00	15.00	18,000.00
Temporary Earth Berms	LF							
0850 666A001	9.000		290.00	2,610.00	100.00	900.00	11.00	99.00
Pest Control Treatment	Acre							
0860 672C100	8.000		60.00	480.00	150.00	1,200.00	55.00	440.00
Flocculant Application, Ditch Check	Each							
0870 672C101	8.000		60.00	480.00	190.00	1,520.00	275.00	2,200.00
Flocculant Application, Temporary Slope Drain	Each							
0880 680A001	(1.000)		80,000.00	80,000.00	80,070.33	80,070.33	120,000.00	120,000.00
Geometric Controls	LS							
0890 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 236,400.00)	LS							
0900 701A227	2.000		4,900.00	9,800.00	4,412.52	8,825.04	4,915.00	9,830.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0910 701A230	2.000		4,900.00	9,800.00	4,412.52	8,825.04	4,915.00	9,830.00
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 12

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0920 701A244	1.000		2,700.00	2,700.00	2,390.12	2,390.12	2,665.00	2,665.00
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0930 701C000	1.000		1,100.00	1,100.00	998.07	998.07	1,110.00	1,110.00
Broken Temporary Traffic Stripe	Mile							
0940 701C001	7.000		1,100.00	7,700.00	998.07	6,986.49	1,110.00	7,770.00
Solid Temporary Traffic Stripe	Mile							
0950 701G146	240.000		7.00	1,680.00	6.30	1,512.00	7.00	1,680.00
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0960 701G154	240.000		7.00	1,680.00	6.30	1,512.00	7.00	1,680.00
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0970 703A002	384.000		10.00	3,840.00	10.51	4,035.84	11.50	4,416.00
Traffic Control Markings, Class 2, Type A	SQFT							
0980 703B002	48.000		10.00	480.00	10.51	504.48	11.50	552.00
Traffic Control Legends, Class 2, Type A	SQFT							
0990 703D001	384.000		2.00	768.00	2.10	806.40	2.35	902.40
Temporary Traffic Control Markings	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 13

Call Order: 001

Contract ID: 20260130001

County: ETOWAH

Letting Date: January 30, 2026

Area/District: 0105

Contract Time: 180 Working Days

Contract Description:

Project(s): BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) CARCEL & G. CONSTRUCTION, LLC		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1000 705A032	14.000		10.00	140.00	10.51	147.14	11.50	161.00
Pavement Markers, Class A-H, Type 1-B	Each							
1010 705A037	104.000		10.00	1,040.00	10.51	1,093.04	11.50	1,196.00
Pavement Markers, Class A-H, Type 2-D	Each							
1020 710A154	54.000		30.00	1,620.00	29.42	1,588.68	26.00	1,404.00
Class 9, Aluminum Flat Sign Panels (Type XI Background, Fluorescent)	SQFT							
1030 710A163	23.000		20.00	460.00	29.42	676.66	24.50	563.50
Class 10 Aluminum Flat Sign Panels (Type XI Background)	SQFT							
1040 710A171	137.000		20.00	2,740.00	27.32	3,742.84	23.50	3,219.50
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
1050 710B001	324.000		20.00	6,480.00	21.01	6,807.24	24.50	7,938.00
Roadway Sign Post (#3 "U" Channel Galvanized Steel)	LF							
1060 740B000	997.000		8.00	7,976.00	7.35	7,327.95	8.20	8,175.40
Construction Signs	SQFT							
1070 740D000	50.000		30.00	1,500.00	42.02	2,101.00	35.00	1,750.00
Channelizing Drums	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 15

Call Order: 001

Contract ID: 20260130001

County: ETOWAH

Letting Date: January 30, 2026

Area/District: 0105

Contract Time: 180 Working Days

Contract Description:

Project(s): BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description		(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 201A002	(1.000)	80,000.00	80,000.00	80,000.00	80,000.00	80,000.00	80,000.00
Clearing And Grubbing (Maximum Allowable Bid \$ 8,000.00 Per Acre) (Approximately 10 Acres)	LS						
0020 205A002	1.000	1,500.00	1,500.00	5,000.00	5,000.00	2,000.00	2,000.00
Removal Of Structures, Structure No. 2	Each						
0030 205A003	1.000	1,500.00	1,500.00	5,000.00	5,000.00	2,000.00	2,000.00
Removal Of Structures, Structure No. 3	Each						
0040 206A000	(1.000)	81,681.73	81,681.73	125,000.00	125,000.00	500,000.00	500,000.00
Removal Of Old Bridge, Station 114+16.00	LS						
0050 206D000	400.000	26.32	10,528.00	15.00	6,000.00	37.50	15,000.00
Removing Pipe	LF						
0060 206D001	900.000	5.42	4,878.00	6.00	5,400.00	6.00	5,400.00
Removing Guardrail	LF						
0070 206D006	373.000	6.95	2,592.35	5.00	1,865.00	35.40	13,204.20
Removing Industrial Fence	LF						
0080 206D011	1,088.000	4.50	4,896.00	5.00	5,440.00	29.50	32,096.00
Removing Fence	LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 16

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 206E000	18.000		498.04	8,964.72	1,250.00	22,500.00	820.00	14,760.00
Removing Headwalls	Each							
0100 206E008	8.000		325.28	2,602.24	355.00	2,840.00	359.00	2,872.00
Removing Guardrail End Anchor (All Type)	Each							
0110 209A000	1.000		682.12	682.12	500.00	500.00	600.00	600.00
Mailbox Reset, Single	Each							
0120 210A000	24,920.000		25.00	623,000.00	12.00	299,040.00	22.00	548,240.00
Unclassified Excavation	CUYD							
0140 210D011	52,056.000		24.00	1,249,344.00	16.00	832,896.00	31.00	1,613,736.00
Borrow Excavation (A4 Or Better)	CUYD							
0150 210F001	862.000		60.00	51,720.00	60.00	51,720.00	63.75	54,952.50
Borrow Excavation (Underwater Embankment)	Ton							
0152 214A000	480.000		17.78	8,534.40	20.00	9,600.00	17.40	8,352.00
Structure Excavation	CUYD							
0157 214B001	190.000		66.94	12,718.60	75.00	14,250.00	105.00	19,950.00
Foundation Backfill, Commercial	CUYD							
0160 219A000	432.000		100.00	43,200.00	60.00	25,920.00	59.00	25,488.00
Rock Buttress For Landslide Correction	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 17

Call Order: 001

Contract ID: 20260130001

County: ETOWAH

Letting Date: January 30, 2026

Area/District: 0105

Contract Time: 180 Working Days

Contract Description:

Project(s): BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0170 219C003	293.000		2.62	767.66	6.00	1,758.00	4.35	1,274.55
Special Filter Blanket, Geotextile	SQYD							
0180 230A000	49.000		500.00	24,500.00	1,000.00	49,000.00	1,000.00	49,000.00
Roadbed Processing	RBST							
0190 301A012	18,157.000		14.86	269,813.02	16.50	299,590.50	17.35	315,023.95
Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness	SQYD							
0200 305B078	30.000		86.57	2,597.10	90.00	2,700.00	58.75	1,762.50
Crushed Aggregate, Section 825, Type B, For Miscellaneous Use	Ton							
0210 401A000	18,157.000		1.00	18,157.00	1.18	21,425.26	1.20	21,788.40
Bituminous Treatment A	SQYD							
0220 405A000	4,130.000		3.50	14,455.00	4.14	17,098.20	4.15	17,139.50
Tack Coat	Gal							
0230 408B001	989.000		16.65	16,466.85	20.10	19,878.90	20.10	19,878.90
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD							
0240 410H000	1.000		75,000.00	75,000.00	41,373.64	41,373.64	41,300.00	41,300.00
Material Remixing Device	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 18

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 424A360	1,330.000		127.67	169,801.10	172.59	229,544.70	172.00	228,760.00
Superpave Bituminous Concrete	Ton							
Wearing Surface Layer, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0260 424B650	1,542.000		120.00	185,040.00	153.67	236,959.14	153.00	235,926.00
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, 3/4" Maximum								
Aggregate Size Mix, ESAL Range								
C/D								
0270 424B658	300.000		190.00	57,000.00	223.42	67,026.00	223.00	66,900.00
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0280 424B680	3,485.000		115.00	400,775.00	140.67	490,234.95	140.00	487,900.00
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, 3/4" Maximum								
Aggregate Size Mix, ESAL Range								
C/D								
0290 424C364	50.000		220.00	11,000.00	283.70	14,185.00	283.00	14,150.00
Superpave Bituminous Concrete	Ton							
Base Layer, Patching, 1" Maximum								
Aggregate Size Mix, ESAL Range								
C/D								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 19

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0300 424C370	50.000		220.00	11,000.00	248.24	12,412.00	248.00	12,400.00
Superpave Bituminous Concrete Base Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							
0310 428A001	2.000		305.93	611.86	336.63	673.26	750.00	1,500.00
Scoring Bituminous Pavement Surface	Mile							
0320 430B043	502.000		72.40	36,344.80	55.00	27,610.00	48.70	24,447.40
Aggregate Surfacing (1" Down, Crusher Run)	Ton							
0330 450B000	229.000		219.25	50,208.25	375.00	85,875.00	375.00	85,875.00
Reinforced Cement Concrete Bridge End Slab	SQYD							
0340 502A000	9,600.000		1.27	12,192.00	4.00	38,400.00	1.55	14,880.00
Steel Reinforcement	LB							
0350 502B000	(1.000)		50,906.79	50,906.79	100,000.00	100,000.00	60,000.00	60,000.00
Steel Reinforcement For Bridge Superstructure, Station 114+01.73, Approximately 35,600 Pounds	LS							
0360 505G003	28.000		239.64	6,709.92	500.00	14,000.00	246.00	6,888.00
Pile Points (Type A, 12")	Each							
0370 505M002	408.000		91.78	37,446.24	125.00	51,000.00	187.00	76,296.00
Steel Piling Furnished And Driven (HP 12x53)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 20

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0380 508A000	4,170.000		4.08	17,013.60	7.50	31,275.00	9.80	40,866.00
Structural Steel	LB							
0390 510A007	67.000		866.78	58,074.26	3,500.00	234,500.00	2,100.00	140,700.00
Bridge Substructure Concrete	CUYD							
0400 510C051	(1.000)		141,788.68	141,788.68	250,000.00	250,000.00	200,000.00	200,000.00
Bridge Concrete Superstructure, Station 114+01.73, Approximately 136 Cubic Yards	LS							
0410 510E000	472.000		10.20	4,814.40	8.76	4,134.72	8.75	4,130.00
Grooving Concrete Bridge Decks	SQYD							
0420 510J000	236.000		107.07	25,268.52	168.50	39,766.00	97.25	22,951.00
Bridge Barrier Rail, Type 36" Single Slope	LF							
0430 511A065	12.000		688.33	8,259.96	1,300.00	15,600.00	1,200.00	14,400.00
Elastomeric Bearing Type 2 (Mark B5)	Each							
0450 513B029	703.000		416.06	292,490.18	600.00	421,800.00	330.00	231,990.00
Pretensioned-Prestressed Concrete Girders, Type BT-54 Modified (Speciality Item)	LF							
0460 530A001	303.000		116.56	35,317.68	100.00	30,300.00	110.00	33,330.00
18" Roadway Pipe (Class 3 R.C.)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 21

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0470 530A002	398.000		151.26	60,201.48	115.00	45,770.00	128.00	50,944.00
24" Roadway Pipe (Class 3 R.C.)	LF							
0480 530A662	50.000		113.38	5,669.00	140.00	7,000.00	110.00	5,500.00
24" Roadway Pipe (Class 3 R.C.) (Temporary)	LF							
0490 535A080	112.000		114.70	12,846.40	100.00	11,200.00	92.75	10,388.00
18" Side Drain Pipe (Class 3 R.C.)	LF							
0500 600A000	(1.000)		654,925.00	654,925.00	475,059.30	475,059.30	890,500.00	890,500.00
Mobilization	LS							
0510 601A000	1.000		16,000.00	16,000.00	30,000.00	30,000.00	40,000.00	40,000.00
Furnishing Base, Soil And Structure Laboratories	Each							
0520 602A000	57.000		850.94	48,503.58	475.00	27,075.00	580.00	33,060.00
Right Of Way Markers	Each							
0530 609A000	210.000		30.59	6,423.90	40.00	8,400.00	45.90	9,639.00
Aggregate Slope Protection	SQYD							
0540 609B000	210.000		3.57	749.70	6.00	1,260.00	10.80	2,268.00
Geotextile Filter For Aggregate Slope Protection	SQYD							
0550 610C001	500.000		65.00	32,500.00	65.00	32,500.00	69.25	34,625.00
Loose Riprap, Class 2	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 22

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0560 610D003	350.000		4.37	1,529.50	6.50	2,275.00	5.45	1,907.50
Filter Blanket, Geotextile	SQYD							
0570 618B003	53.000		197.41	10,462.73	150.00	7,950.00	186.00	9,858.00
Concrete Driveway, 6" Thick (Includes Wire Mesh)	SQYD							
0580 619A002	6.000		2,694.99	16,169.94	1,750.00	10,500.00	2,500.00	15,000.00
18" Roadway Pipe End Treatment, Class 1	Each							
0590 619A053	6.000		3,182.69	19,096.14	3,300.00	19,800.00	4,300.00	25,800.00
24" Roadway Pipe End Treatment, Class 2	Each							
0600 619A101	6.000		2,412.37	14,474.22	2,000.00	12,000.00	2,500.00	15,000.00
18" Side Drain Pipe End Treatment, Class 1	Each							
0610 630A001	1,600.000		22.77	36,432.00	24.83	39,728.00	25.20	40,320.00
Steel Beam Guardrail, Class A, Type 2	LF							
0620 630C079	4.000		3,469.63	13,878.52	3,782.73	15,130.92	3,800.00	15,200.00
Guardrail End Anchor, Type 13 (MASH)	Each							
0630 630C080	4.000		3,686.49	14,745.96	4,019.15	16,076.60	4,100.00	16,400.00
Guardrail End Anchor, Type 20 Series (MASH)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 23

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0640 634E001	240.000		39.13	9,391.20	127.67	30,640.80	129.00	30,960.00
Industrial Fence, 7 Feet High, Special Mounting	LF							
0650 636A004	1,088.000		10.75	11,696.00	18.91	20,574.08	19.00	20,672.00
Barbed Wire Fence, 4 Strands, 4 Feet High (Metal Post)	LF							
0660 637A001	373.000		12.34	4,602.82	31.92	11,906.16	32.20	12,010.60
Fence Reset (Includes All Types)	LF							
0670 650A000	6,566.000		32.00	210,112.00	18.00	118,188.00	30.20	198,293.20
Topsoil	CUYD							
0680 652A100	9.000		2,190.65	19,715.85	2,068.68	18,618.12	1,800.00	16,200.00
Seeding	Acre							
0690 652C000	46.000		262.99	12,097.54	218.69	10,059.74	266.00	12,236.00
Mowing	Acre							
0700 654A000	2,375.000		13.14	31,207.50	10.64	25,270.00	10.35	24,581.25
Solid Sodding	SQYD							
0710 656A010	9.000		1,095.32	9,857.88	1,950.47	17,554.23	1,700.00	15,300.00
Mulching	Acre							
0720 659C001	25,985.000		1.64	42,615.40	1.93	50,151.05	2.25	58,466.25
Erosion Control Product, Type S3	SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 24

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0730 659C002	6,622.000		1.86	12,316.92	1.93	12,780.46	2.25	14,899.50
Erosion Control Product, Type S2	SQYD							
0740 659C004	2,375.000		2.19	5,201.25	1.88	4,465.00	2.95	7,006.25
Erosion Control Product, Type C2	SQYD							
0750 665A000	9.000		1,314.39	11,829.51	1,920.92	17,288.28	940.00	8,460.00
Temporary Seeding	Acre							
0760 665B001	27.000		0.66	17.82	945.68	25,533.36	830.00	22,410.00
Temporary Mulching	Ton							
0770 665C010	500.000		84.24	42,120.00	20.00	10,000.00	31.50	15,750.00
Temporary Pipe	LF							
0780 665D001	8.000		1,823.23	14,585.84	250.00	2,000.00	620.00	4,960.00
Temporary Pipe End Treatment	Each							
0790 665G000	250.000		8.76	2,190.00	9.16	2,290.00	7.10	1,775.00
Sand Bags	Each							
0800 665J002	11,150.000		6.57	73,255.50	3.06	34,119.00	5.00	55,750.00
Silt Fence	LF							
0810 665N000	600.000		64.51	38,706.00	75.00	45,000.00	65.00	39,000.00
Temporary Coarse Aggregate,ALDOT Number 1	Ton							
0820 665O001	11,150.000		1.10	12,265.00	1.24	13,826.00	1.50	16,725.00
Silt Fence Removal	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 25

Call Order: 001

Contract ID: 20260130001

County: ETOWAH

Letting Date: January 30, 2026

Area/District: 0105

Contract Time: 180 Working Days

Contract Description:

Project(s): BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0830 665Q002	500.000		8.76	4,380.00	13.06	6,530.00	9.45	4,725.00
Wattle	LF							
0840 665T000	1,200.000		5.97	7,164.00	1.00	1,200.00	7.30	8,760.00
Temporary Earth Berms	LF							
0850 666A001	9.000		561.00	5,049.00	11.82	106.38	236.00	2,124.00
Pest Control Treatment	Acre							
0860 672C100	8.000		561.00	4,488.00	20.00	160.00	29.00	232.00
Flocculant Application, Ditch Check	Each							
0870 672C101	8.000		561.00	4,488.00	275.00	2,200.00	29.00	232.00
Flocculant Application, Temporary Slope Drain	Each							
0880 680A001	(1.000)		111,858.25	111,858.25	145,000.00	145,000.00	150,000.00	150,000.00
Geometric Controls	LS							
0890 698A000	(1.000)		0.00	0.00	236,400.00	236,400.00	0.01	0.01
Construction Fuel (Maximum Bid Limited to \$ 236,400.00)	LS							
0900 701A227	2.000		4,508.36	9,016.72	4,964.84	9,929.68	5,000.00	10,000.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0910 701A230	2.000		4,508.36	9,016.72	4,964.84	9,929.68	5,000.00	10,000.00
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 26

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0920 701A244	1.000		2,442.03	2,442.03	2,689.29	2,689.29	2,700.00	2,700.00
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0930 701C000	1.000		1,019.75	1,019.75	1,123.00	1,123.00	1,100.00	1,100.00
Broken Temporary Traffic Stripe	Mile							
0940 701C001	7.000		1,019.75	7,138.25	1,123.00	7,861.00	1,100.00	7,700.00
Solid Temporary Traffic Stripe	Mile							
0950 701G146	240.000		6.44	1,545.60	7.09	1,701.60	7.10	1,704.00
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0960 701G154	240.000		6.44	1,545.60	7.09	1,701.60	7.10	1,704.00
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0970 703A002	384.000		10.73	4,120.32	11.82	4,538.88	11.75	4,512.00
Traffic Control Markings, Class 2, Type A	SQFT							
0980 703B002	48.000		10.73	515.04	11.82	567.36	11.75	564.00
Traffic Control Legends, Class 2, Type A	SQFT							
0990 703D001	384.000		2.15	825.60	2.36	906.24	2.35	902.40
Temporary Traffic Control Markings	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 27

Call Order: 001 **Contract ID:** 20260130001 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 180 Working Days

Contract Description: **Project(s):** BR-0205(507)

BRIDGE REPLACEMENT TO INCLUDE ROADWAY RE-ALIGNMENT ON SR-205 OVER THE ALABAMA AND TENNESSEE RIVER RAILWAY, LLC (ATN) AND OLD GUNTERSVILLE GADSDEN ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.		(5) IKAROS, LLC		(6) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1000 705A032	14.000		10.73	150.22	11.82	165.48	11.75	164.50
Pavement Markers, Class A-H, Type 1-B	Each							
1010 705A037	104.000		10.73	1,115.92	11.82	1,229.28	11.75	1,222.00
Pavement Markers, Class A-H, Type 2-D	Each							
1020 710A154	54.000		37.57	2,028.78	33.10	1,787.40	26.40	1,425.60
Class 9, Aluminum Flat Sign Panels (Type XI Background, Fluorescent)	SQFT							
1030 710A163	23.000		37.57	864.11	33.10	761.30	25.20	579.60
Class 10 Aluminum Flat Sign Panels (Type XI Background)	SQFT							
1040 710A171	137.000		26.84	3,677.08	30.73	4,210.01	24.00	3,288.00
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
1050 710B001	324.000		17.17	5,563.08	23.64	7,659.36	25.20	8,164.80
Roadway Sign Post (#3 "U" Channel Galvanized Steel)	LF							
1060 740B000	997.000		5.90	5,882.30	8.27	8,245.19	8.40	8,374.80
Construction Signs	SQFT							
1070 740D000	50.000		59.04	2,952.00	47.28	2,364.00	31.20	1,560.00
Channelizing Drums	Each							



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 002

Contract ID: 20260130002

County: GREENE

Letting Date: January 30, 2026

Area / District: 1003

Contract Time: 175 Working Days

Contract Description:

Project(s): BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Rank	Vendor	Name	Amount
1	03148	COMANCHE CONSTRUCTION OF GEORGIA, LLC	\$6,977,987.00
2	01101	AMERICAN CONTRACTING & SERVICES, INC.	\$7,112,689.00
3	19155	SOUTHERN ROAD & BRIDGE, LLC	\$7,965,220.78



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 002

Contract ID: 20260130002

County: GREENE

Letting Date: January 30, 2026

Area/District: 1003

Contract Time: 175 Working Days

Contract Description:

Project(s): BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Line No / Item ID Item Description		(1) COMANCHE CONSTRUCTION OF GEORGIA, LLC		(2) AMERICAN CONTRACTING & SERVICES, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206D001	25.000	342.00	8,550.00	20.00	500.00	31.50	787.50
Removing Guardrail	LF						
0020 206E013	22.000	601.00	13,222.00	300.00	6,600.00	472.50	10,395.00
Removing Guardrail End Anchor (Type 13)	Each						
0030 206E043	259.000	3.00	777.00	10.00	2,590.00	5.00	1,295.00
Removing Raised Pavement Markers	Each						
0040 405A000	375.000	11.00	4,125.00	10.00	3,750.00	11.55	4,331.25
Tack Coat	Gal						
0050 424B585	750.000	278.00	208,500.00	230.00	172,500.00	342.65	256,987.50
Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E	Ton						
0060 520A100	(1.000)	60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 174+79.00	LS						
0070 520A101	(1.000)	60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 188+55.00	LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 002

Contract ID: 20260130002

County: GREENE

Letting Date: January 30, 2026

Area/District: 1003

Contract Time: 175 Working Days

Contract Description:

Project(s): BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Line No / Item ID Item Description			(1) COMANCHE CONSTRUCTION OF GEORGIA, LLC		(2) AMERICAN CONTRACTING & SERVICES, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 520A102	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 212+78.00	LS							
0090 520A103	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 223+71.00	LS							
0100 520A104	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 234+93.00	LS							
0110 520A105	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 244+77.50	LS							
0120 520A106	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 266+10.00	LS							
0130 520A107	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 297+64.00	LS							
0140 520A108	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 320+11.00	LS							
0150 520A109	(1.000)		60,869.00	60,869.00	60,000.00	60,000.00	41,527.28	41,527.28
Repairs to Existing Bridge, Station 343+38.64	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 002 **Contract ID:** 20260130002 **County:** GREENE
Letting Date: January 30, 2026 **Area/District:** 1003 **Contract Time:** 175 Working Days

Contract Description: **Project(s):** BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Line No / Item ID Item Description			(1) COMANCHE CONSTRUCTION OF GEORGIA, LLC		(2) AMERICAN CONTRACTING & SERVICES, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 544A000	12,625.000		123.00	1,552,875.00	110.00	1,388,750.00	108.60	1,371,075.00
Hydroblasting	SQYD							
0170 544B000	613.000		59.00	36,167.00	200.00	122,600.00	508.68	311,820.84
Bridge Deck Repair with Formwork	SQYD							
0180 544C000	12,625.000		105.00	1,325,625.00	110.00	1,388,750.00	120.25	1,518,156.25
Placing and Finishing Concrete Overlay	SQYD							
0190 544D000	707.000		1,234.00	872,438.00	1,500.00	1,060,500.00	1,948.22	1,377,391.54
Concrete for Overlay	CUYD							
0200 600A000	(1.000)		538,650.00	538,650.00	816,000.00	816,000.00	539,715.19	539,715.19
Mobilization	LS							
0210 629E018	4,910.000		179.00	878,890.00	165.00	810,150.00	217.14	1,066,157.40
Bridge Rail Retrofit, Type BC(CSF)	LF							
0220 630A001	300.000		53.00	15,900.00	30.00	9,000.00	47.25	14,175.00
Steel Beam Guardrail, Class A, Type 2	LF							
0230 630C079	22.000		4,277.00	94,094.00	3,800.00	83,600.00	4,588.50	100,947.00
Guardrail End Anchor, Type 13 (MASH)	Each							
0240 665G000	500.000		9.00	4,500.00	5.00	2,500.00	7.75	3,875.00
Sand Bags	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 002 **Contract ID:** 20260130002 **County:** GREENE
Letting Date: January 30, 2026 **Area/District:** 1003 **Contract Time:** 175 Working Days

Contract Description: **Project(s):** BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Line No / Item ID Item Description			(1) COMANCHE CONSTRUCTION OF GEORGIA, LLC		(2) AMERICAN CONTRACTING & SERVICES, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 665Q002	400.000		9.00	3,600.00	10.00	4,000.00	9.00	3,600.00
Wattle	LF							
0260 698A000	(1.000)		1.00	1.00	1.00	1.00	100,000.00	100,000.00
Construction Fuel (Maximum Bid Limited to \$ 390,800.00)	LS							
0270 701A227	2.000		5,229.00	10,458.00	4,500.00	9,000.00	4,588.50	9,177.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0280 701A230	1.000		5,229.00	5,229.00	4,500.00	4,500.00	4,588.50	4,588.50
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0290 701D005	3.000		2,961.00	8,883.00	2,500.00	7,500.00	5,071.50	15,214.50
Solid Traffic Stripe Removed	Mile							
0300 701G142	3,049.000		5.00	15,245.00	3.50	10,671.50	2.42	7,378.58
Broken White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0310 701G146	3,049.000		7.00	21,343.00	6.00	18,294.00	8.15	24,849.35
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0320 701G154	3,049.000		7.00	21,343.00	6.00	18,294.00	8.15	24,849.35
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 002 **Contract ID:** 20260130002 **County:** GREENE
Letting Date: January 30, 2026 **Area/District:** 1003 **Contract Time:** 175 Working Days

Contract Description: **Project(s):** BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Line No / Item ID Item Description			(1) COMANCHE CONSTRUCTION OF GEORGIA, LLC		(2) AMERICAN CONTRACTING & SERVICES, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 701G161	3,049.000		5.00	15,245.00	3.50	10,671.50	2.42	7,378.58
Broken Black, Class W, Type B Traffic Stripe (5" Wide) LF								
0340 701H002	6,098.000		1.00	6,098.00	0.50	3,049.00	3.02	18,415.96
Solid Traffic Stripe Removed (Tape) LF								
0350 701H007	3,049.000		1.00	3,049.00	0.50	1,524.50	1.21	3,689.29
Broken Traffic Stripe Removed (Tape) LF								
0360 705A022	12,383.000		6.00	74,298.00	5.00	61,915.00	7.25	89,776.75
Pavement Markers, Class C, Type 2- C Each								
0370 705A024	1,550.000		6.00	9,300.00	5.00	7,750.00	7.25	11,237.50
Pavement Markers, Class C, Type 2- E Each								
0380 705A030	259.000		10.00	2,590.00	5.00	1,295.00	7.25	1,877.75
Pavement Markers, Class A-H, Type 2-C Each								
0390 726A000	4,190.000		61.00	255,590.00	56.25	235,687.50	76.18	319,194.20
Portable Concrete Safety Barriers, Type 6 LF								
0400 726A001	70.000		11.00	770.00	10.00	700.00	15.75	1,102.50
Portable Concrete Safety Barriers, Type 6-A LF								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 002

Contract ID: 20260130002

County: GREENE

Letting Date: January 30, 2026

Area/District: 1003

Contract Time: 175 Working Days

Contract Description:

Project(s): BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Line No / Item ID Item Description			(1) COMANCHE CONSTRUCTION OF GEORGIA, LLC		(2) AMERICAN CONTRACTING & SERVICES, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0410 726D025	7.000		13,125.00	91,875.00	12,500.00	87,500.00	19,687.50	137,812.50
Portable Impact Attenuator Assembly (Unidirectional, TL-3)	Each							
0420 728A000	1.000		28,875.00	28,875.00	50,000.00	50,000.00	15,435.00	15,435.00
Truck Mounted Impact Attenuator Unit	Each							
0430 740B000	1,616.000		8.00	12,928.00	6.00	9,696.00	9.45	15,271.20
Construction Signs	SQFT							
0440 740C000	200.000		27.00	5,400.00	6.00	1,200.00	9.45	1,890.00
Special Construction Signs	SQFT							
0450 740D000	250.000		28.00	7,000.00	37.00	9,250.00	58.28	14,570.00
Channelizing Drums	Each							
0460 741C010	1.000		2,940.00	2,940.00	1,900.00	1,900.00	2,992.50	2,992.50
Portable Sequential Arrow And Chevron Sign Unit	Each							
0470 742A001	8.000		6,563.00	52,504.00	3,100.00	24,800.00	4,882.50	39,060.00
Portable Changeable Message Sign, Type 2	Each							
0480 761A001	5.000		6,773.00	33,865.00	2,880.00	14,400.00	4,536.00	22,680.00
Portable Radar Vehicle Detection	Each							
0490 761A002	3.000		12,207.00	36,621.00	6,660.00	19,980.00	10,489.50	31,468.50
Portable Changeable Message Sign	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 002

Contract ID: 20260130002

County: GREENE

Letting Date: January 30, 2026

Area/District: 1003

Contract Time: 175 Working Days

Contract Description:

Project(s): BR-I059(457)

BRIDGE DECK REHABILITATION (HYDRODEMOLITION) ON I-20/I-59 (SOUTHBOUND ROADWAY) FROM THE SUMTER COUNTY LINE TO THE CR-80 OVERPASS

Line No / Item ID Item Description			(1) COMANCHE CONSTRUCTION OF GEORGIA, LLC		(2) AMERICAN CONTRACTING & SERVICES, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0500 761A003	3.000		10,658.00	31,974.00	5,040.00	15,120.00	7,938.00	23,814.00
Portable CCTV Camera	Each							
0510 761C001	10.000		5,796.00	57,960.00	1,620.00	16,200.00	2,551.50	25,515.00
Automated Queue Detection System	MNTH							
Monitoring, Operational Month								
Section Totals:				\$6,977,987.00		\$7,112,689.00		\$7,965,220.78
Contract Totals				\$6,977,987.00		\$7,112,689.00		\$7,965,220.78

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 003

Contract ID: 20260130003

County: CHILTON

Letting Date: January 30, 2026

Area / District: 0504

Contract Time: 350 Working Days

Contract Description:

Project(s): BR-I065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Rank	Vendor	Name	Amount
1	13125	MCINNIS CONSTRUCTION, LLC	\$22,203,639.62
2	14008	NEWELL & BUSH, INC.	\$22,842,388.63
3	23025	WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	\$23,904,775.71



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-I065(539)
BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description		(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 201A002	(1.000)	88,000.00	88,000.00	83,966.40	83,966.40	88,000.00	88,000.00
Clearing And Grubbing (Maximum Allowable Bid \$ 8,000.00 Per Acre) (Approximately 11 Acres)	LS						
0020 206A000	(1.000)	222,757.07	222,757.07	125,000.00	125,000.00	275,000.00	275,000.00
Removal Of Old Bridge, Station 121+17.49 Northbound Roadway	LS						
0030 206A001	(1.000)	222,757.07	222,757.07	125,000.00	125,000.00	275,000.00	275,000.00
Removal Of Old Bridge, Station 121+17.58 Southbound Roadway	LS						
0040 206C002	687.000	16.26	11,170.62	15.60	10,717.20	37.50	25,762.50
Removing Concrete Slope Paving	SQYD						
0050 206C003	286.000	13.81	3,949.66	13.25	3,789.50	37.50	10,725.00
Removing Concrete Flumes	SQYD						
0060 206D000	657.000	17.93	11,780.01	17.20	11,300.40	33.10	21,746.70
Removing Pipe	LF						
0070 206D001	1,013.000	6.00	6,078.00	5.90	5,976.70	6.00	6,078.00
Removing Guardrail	LF						
0080 206D033	1,670.000	6.00	10,020.00	5.90	9,853.00	6.00	10,020.00
Removing Cable Guiderail	LF						
0090 206E001	8.000	1,235.53	9,884.24	1,184.83	9,478.64	1,000.00	8,000.00
Removing Inlets	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 206E008	12.000		419.72	5,036.64	413.00	4,956.00	418.00	5,016.00
Removing Guardrail End Anchor (All Type)	Each							
0110 210A000	12,678.000		21.84	276,887.52	20.95	265,604.10	30.20	382,875.60
Unclassified Excavation	CUYD							
0120 210D011	7,637.000		24.01	183,364.37	23.02	175,803.74	23.60	180,233.20
Borrow Excavation (A4 Or Better)	CUYD							
0130 214A000	3,035.000		37.68	114,358.80	36.13	109,654.55	15.90	48,256.50
Structure Excavation	CUYD							
0140 214B001	1,125.000		141.82	159,547.50	136.00	153,000.00	120.00	135,000.00
Foundation Backfill, Commercial	CUYD							
0150 215B000	(1.000)		9,683.23	9,683.23	110,000.00	110,000.00	120,000.00	120,000.00
Cofferdams Or Sheeting And Shoring, Station 121+07.12	LS							
0160 260A001	15.000		2,090.69	31,360.35	2,004.91	30,073.65	1,100.00	16,500.00
Cement Mortar Flowable Backfill, Mix 2	CUYD							
0170 301A012	39,661.000		19.30	765,457.30	18.50	733,728.50	20.25	803,135.25
Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness	SQYD							
0180 305B079	2,303.000		67.55	155,567.65	64.78	149,188.34	60.00	138,180.00
Crushed Aggregate, Section 825, Type A, For Miscellaneous Use	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0190 401A000	19,491.000		1.32	25,728.12	1.15	22,414.65	1.30	25,338.30
Bituminous Treatment A	SQYD							
0200 405A000	13,893.000		4.20	58,350.60	3.68	51,126.24	4.10	56,961.30
Tack Coat	Gal							
0210 408B000	32,608.000		1.74	56,737.92	3.94	128,475.52	1.70	55,433.60
Micro-Milling Existing Pavement (Approximately 0.00" Thru 1.00" Thick)	SQYD							
0220 408B001	21,339.000		1.98	42,251.22	5.01	106,908.39	1.95	41,611.05
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD							
0230 410H000	1.000		38,374.46	38,374.46	28,750.00	28,750.00	38,000.00	38,000.00
Material Remixing Device	Each							
0240 410I000	1.000		2,998.00	2,998.00	1,725.00	1,725.00	3,000.00	3,000.00
Smoothness Testing, Certified Inertial Profiler	Each							
0250 420A015	777.000		191.87	149,082.99	258.75	201,048.75	190.00	147,630.00
Polymer Modified Open Graded Friction Course	Ton							
0260 420B000	3,107.000		6.00	18,642.00	8.63	26,813.41	5.95	18,486.65
Open Graded Friction Course Tack Coat	Gal							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-I065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0270 423A003	3,190.000		148.70	474,353.00	166.75	531,932.50	147.00	468,930.00
Stone Matrix Asphalt Wearing Layer, 1/2" Maximum Aggregate Size		Ton						
0280 423B001	2,632.000		159.49	419,777.68	161.00	423,752.00	157.00	413,224.00
Stone Matrix Asphalt Binder Layer, 1.0" Maximum Aggregate Size		Ton						
0290 424A360	625.000		158.29	98,931.25	161.00	100,625.00	157.00	98,125.00
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0300 424B285	250.000		299.80	74,950.00	149.50	37,375.00	296.00	74,000.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0310 424B287	1,355.000		146.30	198,236.50	161.00	218,155.00	145.00	196,475.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0320 424B289	200.000		149.90	29,980.00	161.00	32,200.00	148.00	29,600.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1" Maximum Aggregate Size Mix, ESAL Range E		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 424B581	11,308.000		105.53	1,193,333.24	106.95	1,209,390.60	104.00	1,176,032.00
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, 1" Maximum								
Aggregate Size Mix, ESAL Range E								
0340 424B657	388.000		163.09	63,278.92	218.50	84,778.00	161.00	62,468.00
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0350 428A001	3.000		323.78	971.34	337.50	1,012.50	1,975.00	5,925.00
Scoring Bituminous Pavement	Mile							
Surface								
0360 430B043	6,973.000		63.16	440,414.68	60.57	422,354.61	56.00	390,488.00
Aggregate Surfacing (1" Down,	Ton							
Crusher Run)								
0370 450B000	677.000		157.37	106,539.49	120.00	81,240.00	365.00	247,105.00
Reinforced Cement Concrete Bridge	SQYD							
End Slab								
0380 502A000	160,400.000		1.43	229,372.00	2.75	441,100.00	1.45	232,580.00
Steel Reinforcement	LB							
0390 502B000	(1.000)		319,621.12	319,621.12	450,000.00	450,000.00	300,000.00	300,000.00
Steel Reinforcement For Bridge	LS							
Superstructure, Station 121+07.12,								
Approximately 223,800 Pounds								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0400 506A005	210.000		626.58	131,581.80	486.16	102,093.60	475.00	99,750.00
Drilled Shaft Excavation, 3'-6" Diameter	LF							
0410 506A008	210.000		626.58	131,581.80	512.12	107,545.20	475.00	99,750.00
Drilled Shaft Excavation, 4'-0" Diameter	LF							
0420 506B002	105.000		2,164.56	227,278.80	4,012.00	421,260.00	2,265.00	237,825.00
Special Drilled Shaft Excavation, 3'-6" Diameter	LF							
0430 506B003	120.000		2,221.52	266,582.40	4,130.00	495,600.00	2,325.00	279,000.00
Special Drilled Shaft Excavation, 4'-0" Diameter	LF							
0440 506C041	315.000		598.10	188,401.50	152.22	47,949.30	530.00	166,950.00
Drilled Shaft Construction, 3'-6" Diameter, Class DS1 Concrete	LF							
0450 506C042	330.000		626.58	206,771.40	155.76	51,400.80	530.00	174,900.00
Drilled Shaft Construction, 4'-0" Diameter, Class DS1 Concrete	LF							
0460 506G001	15.000		797.47	11,962.05	295.00	4,425.00	2,300.00	34,500.00
Crosshole Sonic Logging, 3'-6" Diameter	Each							
0470 506G002	15.000		797.47	11,962.05	295.00	4,425.00	2,300.00	34,500.00
Crosshole Sonic Logging, 4'-0" Diameter	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0480 508A000	90,014.000		9.73	875,836.22	8.75	787,622.50	10.20	918,142.80
Structural Steel		LB						
0490 510A007	355.000		1,757.28	623,834.40	995.00	353,225.00	2,150.00	763,250.00
Bridge Substructure Concrete		CUYD						
0500 510C051	(1.000)		1,359,777.07	1,359,777.07	875,000.00	875,000.00	1,300,000.00	1,300,000.00
Bridge Concrete Superstructure, Station 121+07.12, Approximately 885 Cubic Yards		LS						
0510 510E000	3,383.000		3.18	10,757.94	3.06	10,351.98	3.10	10,487.30
Grooving Concrete Bridge Decks		SQYD						
0520 510J000	518.000		87.96	45,563.28	84.00	43,512.00	87.00	45,066.00
Bridge Barrier Rail, Type 36" Single Slope		LF						
0530 510J001	308.000		151.70	46,723.60	145.00	44,660.00	150.00	46,200.00
Bridge Barrier Rail, Type 54" CSF Median		LF						
0540 511A051	36.000		562.82	20,261.52	315.00	11,340.00	680.00	24,480.00
Elastomeric Bearing Type 2 (Mark B2)		Each						
0550 511A053	36.000		883.74	31,814.64	578.75	20,835.00	850.00	30,600.00
Elastomeric Bearing Type 2 (Mark B4)		Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0560 511A065	36.000		750.23	27,008.28	466.25	16,785.00	970.00	34,920.00
Elastomeric Bearing Type 2 (Mark B5)	Each							
0570 513B004	872.000		218.78	190,776.16	260.00	226,720.00	201.00	175,272.00
Pretensioned-Prestressed Concrete Girders, Type II (Specialty Item)	LF							
0580 513B015	1,677.000		341.87	573,315.99	380.00	637,260.00	367.00	615,459.00
Pretensioned-Prestressed Concrete Girders, Type BT-54 (Specialty Item)	LF							
0590 513B029	2,056.000		408.10	839,053.60	395.00	812,120.00	369.00	758,664.00
Pretensioned-Prestressed Concrete Girders, Type BT-54 Modified (Specialty Item)	LF							
0600 530A002	3,169.000		111.47	353,248.43	107.00	339,083.00	139.00	440,491.00
24" Roadway Pipe (Class 3 R.C.)	LF							
0610 530A102	21.000		290.39	6,098.19	278.42	5,846.82	167.00	3,507.00
24" Roadway Pipe (Class 3 R.C.) (Extension)	LF							
0620 532A068	2,400.000		1,249.44	2,998,656.00	1,120.00	2,688,000.00	1,260.00	3,024,000.00
24" 14 Gauge CS Spiral-Rib Slotted Drain Pipe (Modified)	LF							
0630 532E003	12.000		17,388.43	208,661.16	15,000.00	180,000.00	18,000.00	216,000.00
Cleanout Box For Slotted Drain (24")	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-I065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0640 600A000	(1.000)		2,157,757.33	2,157,757.33	2,345,917.81	2,345,917.81	2,725,000.00	2,725,000.00
Mobilization	LS							
0650 610C001	2,668.000		85.77	228,834.36	82.25	219,443.00	70.75	188,761.00
Loose Riprap, Class 2	Ton							
0660 610D003	5,043.000		4.10	20,676.30	3.93	19,818.99	5.00	25,215.00
Filter Blanket, Geotextile	SQYD							
0670 614A000	132.000		1,157.23	152,754.36	1,109.00	146,388.00	1,100.00	145,200.00
Slope Paving	CUYD							
0680 619A003	1.000		5,756.17	5,756.17	5,500.00	5,500.00	5,900.00	5,900.00
24" Roadway Pipe End Treatment, Class 1	Each							
0690 620A000	5.000		2,677.73	13,388.65	3,000.00	15,000.00	1,875.00	9,375.00
Minor Structure Concrete	CUYD							
0700 621C020	2.000		4,197.21	8,394.42	4,000.00	8,000.00	5,700.00	11,400.00
Inlets, Type Y	Each							
0710 621C172	14.000		47,968.08	671,553.12	42,050.00	588,700.00	49,000.00	686,000.00
Inlets, Type TR (Double)	Each							
0720 621D172	36.000		7,794.81	280,613.16	7,200.00	259,200.00	8,500.00	306,000.00
Inlets Unit, Type TR (Double)	Each							
0730 624B000	2.000		9,593.62	19,187.24	9,440.00	18,880.00	9,550.00	19,100.00
Cable Guiderail Anchor	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0740 629A103	3,447.000		161.89	558,034.83	151.00	520,497.00	160.00	551,520.00
Concrete Median or Safety Barrier, Type CSF-54	LF							
0750 629C002	1.000		5,396.41	5,396.41	4,900.00	4,900.00	5,300.00	5,300.00
Concrete Median Or Safety Barrier End Section (Type TES)	Each							
0760 630A001	563.000		26.38	14,851.94	25.96	14,615.48	26.25	14,778.75
Steel Beam Guardrail, Class A, Type 2	LF							
0770 630C077	1.000		1,798.80	1,798.80	1,770.00	1,770.00	1,775.00	1,775.00
Guardrail End Anchor, Type 8 (MASH)	Each							
0780 630C079	2.000		4,077.29	8,154.58	4,012.00	8,024.00	4,000.00	8,000.00
Guardrail End Anchor, Type 13 (MASH)	Each							
0790 630C080	2.000		3,837.45	7,674.90	3,776.00	7,552.00	3,800.00	7,600.00
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0800 650A000	114.000		74.60	8,504.40	71.54	8,155.56	34.00	3,876.00
Topsoil	CUYD							
0810 652A100	11.000		1,678.88	18,467.68	1,652.00	18,172.00	1,775.00	19,525.00
Seeding	Acre							
0820 652C000	27.000		329.78	8,904.06	324.50	8,761.50	107.00	2,889.00
Mowing	Acre							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 11

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-I065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0830 654A001	1,937.000		8.09	15,670.33	7.97	15,437.89	11.90	23,050.30
Solid Sodding (Bermuda)	SQYD							
0840 656A010	11.000		1,678.88	18,467.68	1,652.00	18,172.00	2,200.00	24,200.00
Mulching	Acre							
0850 659C000	3,625.000		1.80	6,525.00	1.77	6,416.25	2.00	7,250.00
Erosion Control Product, Type S4	SQYD							
0860 659C001	9,738.000		1.80	17,528.40	1.77	17,236.26	3.50	34,083.00
Erosion Control Product, Type S3	SQYD							
0870 659C002	435.000		1.80	783.00	1.77	769.95	6.25	2,718.75
Erosion Control Product, Type S2	SQYD							
0880 665A000	5.000		1,439.04	7,195.20	1,416.00	7,080.00	535.00	2,675.00
Temporary Seeding	Acre							
0890 665B001	45.000		479.68	21,585.60	472.00	21,240.00	570.00	25,650.00
Temporary Mulching	Ton							
0900 665E000	500.000		4.80	2,400.00	6.00	3,000.00	4.80	2,400.00
Polyethylene	SQYD							
0910 665F000	500.000		14.99	7,495.00	14.75	7,375.00	11.95	5,975.00
Hay Bales	Each							
0920 665G000	500.000		14.99	7,495.00	14.75	7,375.00	11.95	5,975.00
Sand Bags	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 12

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-I065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0930 665I000	500.000		95.40	47,700.00	91.48	45,740.00	80.25	40,125.00
Temporary Riprap, Class 2		Ton						
0940 665J002	1,808.000		7.79	14,084.32	7.67	13,867.36	6.00	10,848.00
Silt Fence		LF						
0950 665N000	180.000		84.52	15,213.60	81.05	14,589.00	75.00	13,500.00
Temporary Coarse Aggregate,ALDOT Number 1		Ton						
0960 665N001	101.000		110.67	11,177.67	106.13	10,719.13	79.00	7,979.00
Temporary Coarse Aggregate,ALDOT Number 4		Ton						
0970 665O001	1,808.000		3.30	5,966.40	3.25	5,876.00	1.20	2,169.60
Silt Fence Removal		LF						
0980 665Q002	160.000		14.99	2,398.40	14.75	2,360.00	11.95	1,912.00
Wattle		LF						
0990 666A001	11.000		119.92	1,319.12	118.00	1,298.00	45.00	495.00
Pest Control Treatment		Acre						
1000 680A001	(1.000)		277,522.57	277,522.57	160,000.00	160,000.00	300,000.00	300,000.00
Geometric Controls		LS						
1010 698A000	(1.000)		110,757.69	110,757.69	245,000.00	245,000.00	0.01	0.01
Construction Fuel (Maximum Bid Limited to \$ 1,244,080.00)		LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 13

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1020 701A227	2.000		5,096.61	10,193.22	5,015.00	10,030.00	5,100.00	10,200.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
1030 701A230	2.000		5,096.61	10,193.22	5,015.00	10,030.00	5,100.00	10,200.00
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
1040 701A239	2.000		2,728.19	5,456.38	2,684.50	5,369.00	2,700.00	5,400.00
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
1050 701C000	4.000		1,079.28	4,317.12	1,062.00	4,248.00	1,100.00	4,400.00
Broken Temporary Traffic Stripe	Mile							
1060 701C001	12.000		1,139.24	13,670.88	1,121.00	13,452.00	1,100.00	13,200.00
Solid Temporary Traffic Stripe	Mile							
1070 701D005	3.000		6,739.51	20,218.53	6,631.60	19,894.80	6,700.00	20,100.00
Solid Traffic Stripe Removed	Mile							
1080 701G142	1,040.000		2.40	2,496.00	2.40	2,496.00	2.40	2,496.00
Broken White, Class W, Type A Traffic Stripe (5" Wide)	LF							
1090 701G146	2,860.000		4.80	13,728.00	4.75	13,585.00	4.75	13,585.00
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
1100 701G154	1,300.000		4.80	6,240.00	4.75	6,175.00	4.75	6,175.00
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 14

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1110 703A002	2,106.000		5.40	11,372.40	5.31	11,182.86	5.35	11,267.10
Traffic Control Markings, Class 2, Type A		SQFT						
1120 703A011	140.000		29.98	4,197.20	29.50	4,130.00	29.70	4,158.00
Traffic Control Markings, Class W, Type A		SQFT						
1130 705A011	6,358.000		4.80	30,518.40	4.75	30,200.50	4.75	30,200.50
Pavement Markers, Class C, Type 1-A		Each						
1140 705A012	3,375.000		4.80	16,200.00	4.75	16,031.25	4.75	16,031.25
Pavement Markers, Class C, Type 1-B		Each						
1150 705A030	2,627.000		4.80	12,609.60	4.75	12,478.25	4.75	12,478.25
Pavement Markers, Class A-H, Type 2-C		Each						
1160 705A032	375.000		6.60	2,475.00	6.49	2,433.75	6.55	2,456.25
Pavement Markers, Class A-H, Type 1-B		Each						
1170 710A171	64.000		25.18	1,611.52	25.20	1,612.80	25.10	1,606.40
Class 4, Aluminum Flat Sign Panels (Type IV Background)		SQFT						
1180 710B021	52.000		23.98	1,246.96	24.00	1,248.00	23.90	1,242.80
Roadway Sign Post (#3 U Channel, Galvanized Steel or 2", 14 Ga Square Tubular Steel)		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 15

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1190 720A074	1.000		60,717.07	60,717.07	44,750.00	44,750.00	34,100.00	34,100.00
Vehicular Impact Attenuator Assembly (MASH) (Unidirectional, TL-3)	Each							
1200 726A000	21,347.000		9.87	210,694.89	60.95	1,301,099.65	52.00	1,110,044.00
Portable Concrete Safety Barriers, Type 6	LF							
1210 726A001	30.000		9.87	296.10	60.95	1,828.50	60.00	1,800.00
Portable Concrete Safety Barriers, Type 6-A	LF							
1220 726A005	780.000		169.99	132,592.20	177.00	138,060.00	177.00	138,060.00
Portable Concrete Safety Barriers, Type 6 (Bridge Bolted)	LF							
1230 726D025	10.000		17,167.77	171,677.70	14,750.00	147,500.00	14,700.00	147,000.00
Portable Impact Attenuator Assembly (Unidirectional, TL-3)	Each							
1240 728A000	1.000		57,757.67	57,757.67	65,000.00	65,000.00	57,200.00	57,200.00
Truck Mounted Impact Attenuator Unit	Each							
1250 729I101	1,110.000		26.74	29,681.40	27.88	30,946.80	13.80	15,318.00
Conduit, Underground, Non-Metallic, 2 Inch	LF							
1260 729I201	540.000		101.67	54,901.80	105.97	57,223.80	58.50	31,590.00
Conduit, Rigid Metallic, 2 Inch	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 16

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1270 729N301	2.000		5,835.16	11,670.32	6,082.34	12,164.68	3,100.00	6,200.00
Miscellaneous Infrastructure, CommBox, Type F1	Each							
1280 729N400	2.000		5,532.61	11,065.22	5,766.96	11,533.92	5,000.00	10,000.00
Miscellaneous Infrastructure, Pull Box (24 In X 24 In X 12 In)	Each							
1290 729N500	2.000		224.71	449.42	285.00	570.00	287.00	574.00
Miscellaneous Infrastructure, Fiber Marker Post	Each							
1300 734X010	(1.000)		6,232.43	6,232.43	6,800.00	6,800.00	6,300.00	6,300.00
Removal of ITS Infrastructure (I-65)	LS							
1310 740B000	1,456.000		7.79	11,342.24	7.80	11,356.80	7.75	11,284.00
Construction Signs	SQFT							
1320 740D000	150.000		31.18	4,677.00	45.00	6,750.00	31.10	4,665.00
Channelizing Drums	Each							
1330 741C010	2.000		4,137.25	8,274.50	7,560.00	15,120.00	4,100.00	8,200.00
Portable Sequential Arrow And Chevron Sign Unit	Each							
1340 742A001	4.000		13,011.34	52,045.36	13,020.00	52,080.00	13,000.00	52,000.00
Portable Changeable Message Sign, Type 2	Each							
1350 745A000	2,880.000		77.95	224,496.00	97.75	281,520.00	70.75	203,760.00
Uniformed Police Officer	HOUR							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 17

Call Order: 003 **Contract ID:** 20260130003 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 350 Working Days

Contract Description: **Project(s):** BR-1065(539)

BRIDGE REPLACEMENT (GRADE, DRAIN, PAVE, ITS, AND BRIDGE) ON I-65 (DUAL BRIDGES) OVER WALNUT CREEK IN CLANTON

Line No / Item ID Item Description			(1) MCINNIS CONSTRUCTION, LLC		(2) NEWELL & BUSH, INC.		(3) WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1360 761A001	14.000		4,796.81	67,155.34	9,440.00	132,160.00	4,800.00	67,200.00
Portable Radar Vehicle Detection	Each							
1370 761A002	16.000		16,788.83	268,621.28	12,000.00	192,000.00	16,700.00	267,200.00
Portable Changeable Message Sign	Each							
1380 761A003	8.000		13,431.06	107,448.48	13,440.00	107,520.00	13,400.00	107,200.00
Portable CCTV Camera	Each							
1390 761C001	24.000		1,858.76	44,610.24	9,676.00	232,224.00	1,900.00	45,600.00
Automated Queue Detection System Monitoring, Operational Month	MNTH							
1400 999 000	1,760.000		0.80	1,408.00	0.80	1,408.00	0.80	1,408.00
Trainee Hours At 80 Cents Per Hour	HOUR							
Section Totals:				\$22,203,639.62		\$22,842,388.63		\$23,904,775.71
Contract Totals				\$22,203,639.62		\$22,842,388.63		\$23,904,775.71

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 010

Contract ID: 20260130010

Counties: CLARKE, CHOCTAW, MARENGO, MONROE,
WASHINGTON, WILCOX

Letting Date: January 30, 2026

Area / District: 08, 0802,
0803,
0804

Contract Time: 55 Working Days

Contract Description:

Project(s): HSIP-MR25(906)

TRAFFIC SIGNAL UPGRADES (TRAFFIC SIGNAL BACKPLATE INSTALL) ON VARIOUS ROUTES AT VARIOUS LOCATIONS IN THE SOUTHWEST REGION (GROVE HILL AREA) AS INDICATED IN THE PLANS

Rank	Vendor	Name	Amount
1	09032	INLINE, LLC	\$256,045.13
2	20718	TEMPLE J ELECTRIC, LLC	\$270,975.00



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 010

Contract ID: 20260130010

Counties: CLARKE, CHOCTAW, MARENGO, MONROE,
WASHINGTON, WILCOX

Letting Date: January 30, 2026

Area/District: 08, 0802,
0803, 0804

Contract Time: 55 Working Days

Contract Description:

Project(s): HSIP-MR25(906)

TRAFFIC SIGNAL UPGRADES (TRAFFIC SIGNAL BACKPLATE INSTALL) ON VARIOUS ROUTES AT VARIOUS LOCATIONS IN THE SOUTHWEST REGION (GROVE HILL AREA) AS INDICATED IN THE PLANS

Line No / Item ID Item Description Alt Set / Alt Member			(1) INLINE, LLC		(2) TEMPLE J ELECTRIC, LLC			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	Total						
0010	600A000	(1.000)	28,654.41	28,654.41	55,000.00	55,000.00		
Mobilization								
		LS						
0020	698A000	(1.000)	0.01	0.01	1,000.00	1,000.00		
Construction Fuel (Maximum Bid Limited to \$ 6,000.00)								
		LS						
0030	730Q020	485.000	362.71	175,914.35	325.00	157,625.00		
Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 3 Section								
		Each						
0040	730Q021	11.000	474.61	5,220.71	650.00	7,150.00		
Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 4 Section								
		Each						
0050	730Q022	64.000	516.12	33,031.68	425.00	27,200.00		
Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 5 Section								
		Each						
0060	740B000	425.000	7.65	3,251.25	8.00	3,400.00		
Construction Signs								
		SQFT						
0070	740D000	50.000	15.96	798.00	60.00	3,000.00		
Channelizing Drums								
		Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 010

Contract ID: 20260130010

Counties: CLARKE, CHOCTAW, MARENGO, MONROE,
WASHINGTON, WILCOX

Letting Date: January 30, 2026

Area/District: 08, 0802,
0803, 0804

Contract Time: 55 Working Days

Contract Description:

Project(s): HSIP-MR25(906)

TRAFFIC SIGNAL UPGRADES (TRAFFIC SIGNAL BACKPLATE INSTALL) ON VARIOUS ROUTES AT VARIOUS LOCATIONS IN THE
SOUTHWEST REGION (GROVE HILL AREA) AS INDICATED IN THE PLANS

Line No / Item ID Item Description Alt Set / Alt Member			(1) INLINE, LLC		(2) TEMPLE J ELECTRIC, LLC			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080	740E000	100.000	47.87	4,787.00	60.00	6,000.00		
Cones (36 Inches High)								
0090	741C010	2.000	797.77	1,595.54	2,500.00	5,000.00		
Portable Sequential Arrow And Chevron Sign Unit								
0100	742A001	2.000	1,396.09	2,792.18	2,800.00	5,600.00		
Portable Changeable Message Sign, Type 2								
Section Totals:				\$256,045.13		\$270,975.00		
Contract Totals				\$256,045.13		\$270,975.00		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 013

Contract ID: 20260130013

County: CHILTON

Letting Date: January 30, 2026

Area / District: 0504

Contract Time: 250 Working Days

Contract Description:

Project(s): IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Rank	Vendor	Name	Amount
1	04076	DOMINION CONSTRUCTION COMPANY, INC.	\$7,981,651.09
2	03540	CHILTON CONTRACTORS, INC.	\$9,292,028.76



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 013 **Contract ID:** 20260130013 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 250 Working Days

Contract Description: **Project(s):** IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Line No / Item ID Item Description		(1) DOMINION CONSTRUCTION COMPANY, INC.		(2) CHILTON CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206C003	2,389.000	10.93	26,111.77	9.29	22,193.81		
Removing Concrete Flumes	SQYD						
0020 206D000	75.000	105.00	7,875.00	161.43	12,107.25		
Removing Pipe	LF						
0030 206D001	1,538.000	3.15	4,844.70	3.33	5,121.54		
Removing Guardrail	LF						
0040 206D033	31,088.000	3.86	119,999.68	4.08	126,839.04		
Removing Cable Guiderail	LF						
0050 206E001	55.000	1,500.00	82,500.00	1,061.59	58,387.45		
Removing Inlets	Each						
0060 206E008	12.000	262.50	3,150.00	277.20	3,326.40		
Removing Guardrail End Anchor (All Type)	Each						
0070 210A000	11,729.000	13.32	156,230.28	12.77	149,779.33		
Unclassified Excavation	CUYD						
0080 210D011	60,065.000	21.00	1,261,365.00	15.77	947,225.05		
Borrow Excavation (A4 Or Better)	CUYD						
0090 214A000	558.000	15.75	8,788.50	28.31	15,796.98		
Structure Excavation	CUYD						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 013 **Contract ID:** 20260130013 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 250 Working Days

Contract Description: **Project(s):** IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Line No / Item ID Item Description			(1) DOMINION CONSTRUCTION COMPANY, INC.		(2) CHILTON CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 214B001	164.000		76.13	12,485.32	102.80	16,859.20		
Foundation Backfill, Commercial	CUYD							
0110 305B077	2,026.000		35.18	71,274.68	46.17	93,540.42		
Crushed Aggregate, Section 825, For Miscellaneous Use	Ton							
0125 430B052	3,960.000		43.58	172,576.80	57.28	226,828.80		
Aggregate Surfacing (ALDOT#3)	Ton							
0130 530A001	142.000		78.75	11,182.50	59.82	8,494.44		
18" Roadway Pipe (Class 3 R.C.)	LF							
0140 530A100	4.000		210.00	840.00	344.36	1,377.44		
15" Roadway Pipe (Class 3 R.C.) (Extension)	LF							
0150 530A102	3.000		210.00	630.00	469.87	1,409.61		
24" Roadway Pipe (Class 3 R.C.) (Extension)	LF							
0160 530A151	4.000		210.00	840.00	1,469.66	5,878.64		
15" Roadway Pipe (14 Gauge C.C.S.)	LF							
0170 538A002	18.000		1,107.75	19,939.50	1,169.80	21,056.40		
15" Roadway Pipe Rehabilitation	LF							
0180 600A000	(1.000)		430,000.00	430,000.00	399,000.00	399,000.00		
Mobilization	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 013 **Contract ID:** 20260130013 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 250 Working Days

Contract Description: **Project(s):** IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Line No / Item ID Item Description			(1) DOMINION CONSTRUCTION COMPANY, INC.		(2) CHILTON CONTRACTORS, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0190 605B000	92.000		682.50	62,790.00	698.88	64,296.96	
Special Underdrain Outlet, Type A	Each						
0200 610D003	21,150.000		3.40	71,910.00	3.47	73,390.50	
Filter Blanket, Geotextile	SQYD						
0210 614A000	2,128.000		509.25	1,083,684.00	914.77	1,946,630.56	
Slope Paving	CUYD						
0220 620A000	1.000		577.50	577.50	4,324.38	4,324.38	
Minor Structure Concrete	CUYD						
0230 621A011	7.000		5,775.00	40,425.00	4,546.14	31,822.98	
Junction Boxes, Type 1 Or 1P	Each						
0240 621A019	3.000		8,400.00	25,200.00	5,654.95	16,964.85	
Junction Boxes, Type 1 Or 2P	Each						
0250 621B011	1.000		1,207.50	1,207.50	1,219.70	1,219.70	
Junction Box Units, Type 1 Or 1P	Each						
0260 621B014	5.000		1,207.50	6,037.50	1,330.58	6,652.90	
Junction Box Units, Type 1 Or 2P	Each						
0270 621C020	27.000		4,987.50	134,662.50	4,878.78	131,727.06	
Inlets, Type Y	Each						
0280 621C132	28.000		5,775.00	161,700.00	6,375.68	178,519.04	
Inlets, Type Y (Modified)	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 013 **Contract ID:** 20260130013 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 250 Working Days

Contract Description: **Project(s):** IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Line No / Item ID Item Description			(1) DOMINION CONSTRUCTION COMPANY, INC.		(2) CHILTON CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0290 621D019	52.000		1,155.00	60,060.00	1,219.70	63,424.40		
Inlet Units, Type Y	Each							
0300 621D055	59.000		1,155.00	68,145.00	1,441.46	85,046.14		
Inlet Units, Type Y (Modified)	Each							
0305 624B001	5.000		8,400.00	42,000.00	8,870.52	44,352.60		
Cable Guiderail Anchor (MASH)	Each							
0310 629A097	292.000		635.37	185,528.04	731.82	213,691.44		
Concrete Median or Safety Barrier, Type CSF-42 (FO)	LF							
0320 630A001	300.000		23.10	6,930.00	24.39	7,317.00		
Steel Beam Guardrail, Class A, Type 2	LF							
0330 630A018	28,463.000		71.40	2,032,258.20	75.40	2,146,110.20		
Steel Beam Guardrail, Class A, Type 2 (Double Faced Median Barrier)	LF							
0340 630C077	4.000		1,470.00	5,880.00	1,552.34	6,209.36		
Guardrail End Anchor, Type 8 (MASH)	Each							
0350 630C079	6.000		3,570.00	21,420.00	3,769.97	22,619.82		
Guardrail End Anchor, Type 13 (MASH)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 013 **Contract ID:** 20260130013 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 250 Working Days

Contract Description: **Project(s):** IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Line No / Item ID Item Description			(1) DOMINION CONSTRUCTION COMPANY, INC.		(2) CHILTON CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0360 630C080	4.000		3,465.00	13,860.00	3,659.09	14,636.36		
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0370 650A000	16,501.000		13.32	219,793.32	16.75	276,391.75		
Topsoil	CUYD							
0380 652A100	29.000		1,575.00	45,675.00	1,663.22	48,233.38		
Seeding	Acre							
0390 654A001	17,368.000		7.35	127,654.80	7.76	134,775.68		
Solid Sodding (Bermuda)	SQYD							
0400 656A010	29.000		1,942.50	56,332.50	2,051.31	59,487.99		
Mulching	Acre							
0410 665A000	29.000		446.25	12,941.25	471.25	13,666.25		
Temporary Seeding	Acre							
0420 665B001	174.000		467.25	81,301.50	493.42	85,855.08		
Temporary Mulching	Ton							
0430 665E000	1,000.000		4.20	4,200.00	4.44	4,440.00		
Polyethylene	SQYD							
0440 665G000	6,700.000		10.50	70,350.00	11.09	74,303.00		
Sand Bags	Each							
0450 665J002	500.000		4.20	2,100.00	5.54	2,770.00		
Silt Fence	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 013 **Contract ID:** 20260130013 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 250 Working Days

Contract Description: **Project(s):** IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Line No / Item ID Item Description			(1) DOMINION CONSTRUCTION COMPANY, INC.		(2) CHILTON CONTRACTORS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0460 665N000	500.000		40.43	20,215.00	70.82	35,410.00		
Temporary Coarse Aggregate,ALDOT Number 1		Ton						
0470 665O001	500.000		1.05	525.00	1.11	555.00		
Silt Fence Removal		LF						
0480 665P005	57.000		393.75	22,443.75	415.81	23,701.17		
Inlet Protection, Stage 3 Or 4		Each						
0490 665Q002	6,100.000		10.50	64,050.00	11.09	67,649.00		
Wattle		LF						
0500 666A001	30.000		42.00	1,260.00	44.35	1,330.50		
Pest Control Treatment		Acre						
0510 680A001	(1.000)		100,000.00	100,000.00	130,906.65	130,906.65		
Geometric Controls		LS						
0520 698A000	(1.000)		500.00	500.00	111,086.28	111,086.28		
Construction Fuel (Maximum Bid Limited to \$ 349,000.00)		LS						
0530 726A000	10,560.000		57.23	604,348.80	81.12	856,627.20		
Portable Concrete Safety Barriers, Type 6		LF						
0540 726A001	20.000		10.50	210.00	81.12	1,622.40		
Portable Concrete Safety Barriers, Type 6-A		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 013 **Contract ID:** 20260130013 **County:** CHILTON
Letting Date: January 30, 2026 **Area/District:** 0504 **Contract Time:** 250 Working Days

Contract Description: **Project(s):** IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

Line No / Item ID Item Description			(1) DOMINION CONSTRUCTION COMPANY, INC.		(2) CHILTON CONTRACTORS, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0550 726D025	2.000		13,125.00	26,250.00	11,008.74	22,017.48	
Portable Impact Attenuator Assembly (Unidirectional, TL-3)	Each						
0560 728A000	2.000		15,490.00	30,980.00	37,256.17	74,512.34	
Truck Mounted Impact Attenuator Unit	Each						
0570 731B000	1.000		28,098.00	28,098.00	29,671.88	29,671.88	
Pole for Mounting Traffic Detection Equipment	Each						
0580 740B000	1,344.000		6.05	8,131.20	6.65	8,937.60	
Construction Signs	SQFT						
0590 740D000	250.000		55.00	13,750.00	28.83	7,207.50	
Channelizing Drums	Each						
0600 741C010	2.000		2,800.00	5,600.00	3,304.27	6,608.54	
Portable Sequential Arrow And Chevron Sign Unit	Each						
0610 742A001	4.000		4,800.00	19,200.00	9,813.01	39,252.04	
Portable Changeable Message Sign, Type 2	Each						
0620 999 000	1,040.000		0.80	832.00	0.80	832.00	
Trainee Hours At 80 Cents Per Hour	HOUR						
Section Totals:				\$7,981,651.09		\$9,292,028.76	
Contract Totals				\$7,981,651.09		\$9,292,028.76	



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 013

Contract ID: 20260130013

County: CHILTON

Letting Date: January 30, 2026

Area/District: 0504

Contract Time: 250 Working Days

Contract Description:

Project(s): IM-HSIP-I065(563)

CABLE GUIDERAIL REMOVAL, MEDIAN GRADING, DRAINAGE IMPROVEMENTS, AND DOUBLE-FACED GUARDRAIL INSTALLATION ON I-65 FROM THE WALNUT CREEK BRIDGE IN CLANTON TO A POINT 0.900 MILE NORTH OF THE CR-43 OVERPASS

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 019

Contract ID: 20260130019

County: BLOUNT

Letting Date: January 30, 2026

Area / District: 0301

Contract Time: 35 Working Days

Contract Description:

Project(s): LRSI-0525(250)

GUARDRAIL AND GUARDRAIL END ANCHOR INSTALLATION ON VARIOUS ROUTES AT VARIOUS LOCATIONS IN THE EAST CENTRAL REGION (BIRMINGHAM AREA) AS INDICATED IN THE PLANS

Rank	Vendor	Name	Amount
1	03600	C & H CONSTRUCTION SERVICES, LLC	\$434,784.00
2	01010	ALABAMA GUARDRAIL, INC.	\$436,932.00



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 019 **Contract ID:** 20260130019 **County:** BLOUNT
Letting Date: January 30, 2026 **Area/District:** 0301 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** LRSI-0525(250)

GUARDRAIL AND GUARDRAIL END ANCHOR INSTALLATION ON VARIOUS ROUTES AT VARIOUS LOCATIONS IN THE EAST CENTRAL REGION (BIRMINGHAM AREA) AS INDICATED IN THE PLANS

Line No / Item ID Item Description		(1) C & H CONSTRUCTION SERVICES, LLC		(2) ALABAMA GUARDRAIL, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206D001 Removing Guardrail	2,456.000 LF	5.00	12,280.00	7.00	17,192.00		
0020 206D009 Removing New Jersey Barrier Rail	40.000 LF	185.00	7,400.00	150.00	6,000.00		
0030 206E019 Removing Guardrail End Anchor (Type 10)	4.000 Each	250.00	1,000.00	300.00	1,200.00		
0040 600A000 Mobilization	(1.000) LS	28,500.00	28,500.00	30,000.00	30,000.00		
0050 630A001 Steel Beam Guardrail, Class A, Type 2	10.000 LF	24.00	240.00	40.00	400.00		
0060 630A004 Steel Beam Guardrail, Class B, Type 2	2,072.000 LF	86.00	178,192.00	100.00	207,200.00		
0070 630C022 Guardrail End Anchor, Type Special	28.000 Each	4,400.00	123,200.00	2,700.00	75,600.00		
0080 630C077 Guardrail End Anchor, Type 8 (MASH)	1.000 Each	1,400.00	1,400.00	1,500.00	1,500.00		



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 022

Contract ID: 20260130022

County: MARSHALL

Letting Date: January 30, 2026

Area / District: 0104

Contract Time: 70 Working Days

Contract Description:

Project(s): NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Rank	Vendor	Name	Amount
1	18031	ROGERS GROUP, INC.	\$2,967,000.00
2	07083	GRAYSON CARTER & SON CONTRACTING, INC.	\$3,652,177.32
3	04080	VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	\$4,338,263.15
4	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$4,526,955.39



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description		(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206D001	288.000	5.25	1,512.00	5.62	1,618.56	5.85	1,684.80
Removing Guardrail	LF						
0020 206E008	4.000	322.00	1,288.00	335.21	1,340.84	350.00	1,400.00
Removing Guardrail End Anchor (All Type)	Each						
0030 405A000	20,565.000	3.00	61,695.00	4.23	86,989.95	4.00	82,260.00
Tack Coat	Gal						
0040 408B001	187,066.000	0.70	130,946.20	1.48	276,857.68	3.10	579,904.60
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD						
0050 410H000	1.000	87,400.00	87,400.00	86,702.28	86,702.28	300,000.00	300,000.00
Material Remixing Device	Each						
0060 424A280	15,091.000	97.00	1,463,827.00	136.42	2,058,714.22	118.00	1,780,738.00
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E	Ton						
0070 424A369	2,750.000	110.00	302,500.00	140.90	387,475.00	158.00	434,500.00
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 022

Contract ID: 20260130022

County: MARSHALL

Letting Date: January 30, 2026

Area/District: 0104

Contract Time: 70 Working Days

Contract Description:

Project(s): NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B285	500.000		110.00	55,000.00	145.18	72,590.00	220.00	110,000.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E	Ton							
0090 428A001	6.000		721.00	4,326.00	848.27	5,089.62	310.00	1,860.00
Scoring Bituminous Pavement Surface	Mile							
0100 430B043	4,052.000		39.50	160,054.00	11.88	48,137.76	1.00	4,052.00
Aggregate Surfacing (1" Down, Crusher Run)	Ton							
0110 600A000	(1.000)		248,310.50	248,310.50	150,813.16	150,813.16	448,827.00	448,827.00
Mobilization	LS							
0120 630A001	288.000		26.75	7,704.00	27.93	8,043.84	29.25	8,424.00
Steel Beam Guardrail, Class A, Type 2	LF							
0130 630C001	2.000		1,610.00	3,220.00	1,675.80	3,351.60	1,755.00	3,510.00
Guardrail End Anchor, Type 8	Each							
0140 630C080	2.000		3,220.00	6,440.00	3,351.60	6,703.20	3,510.00	7,020.00
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0150 665Q002	500.000		8.00	4,000.00	10.80	5,400.00	13.00	6,500.00
Wattle	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 698A000	(1.000)		0.00	0.00	0.01	0.01	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 142,200.00)	LS							
0170 701A227	19.000		3,650.00	69,350.00	3,797.87	72,159.53	4,595.00	87,305.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0180 701A230	16.000		3,650.00	58,400.00	3,797.87	60,765.92	4,595.00	73,520.00
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0190 701A239	16.000		1,290.00	20,640.00	1,340.43	21,446.88	2,310.00	36,960.00
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0200 701B207	17,552.000		0.40	7,020.80	0.40	7,020.80	1.75	30,716.00
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0210 701C000	32.000		643.00	20,576.00	670.22	21,447.04	1,465.00	46,880.00
Broken Temporary Traffic Stripe	Mile							
0220 701C001	68.000		1,390.00	94,520.00	1,452.13	98,744.84	1,465.00	99,620.00
Solid Temporary Traffic Stripe	Mile							
0230 703A002	9,956.000		4.75	47,291.00	5.04	50,178.24	5.80	57,744.80
Traffic Control Markings, Class 2, Type A	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 703B002	2,495.000		7.00	17,465.00	7.26	18,113.70	6.75	16,841.25
Traffic Control Legends, Class 2, Type A	SQFT							
0250 703D001	5,712.000		1.50	8,568.00	1.68	9,596.16	1.75	9,996.00
Temporary Traffic Control Markings	SQFT							
0260 703E001	828.000		2.00	1,656.00	1.95	1,614.60	2.65	2,194.20
Temporary Traffic Control Legends	SQFT							
0270 705A030	1,950.000		5.25	10,237.50	5.59	10,900.50	5.85	11,407.50
Pavement Markers, Class A-H, Type 2-C	Each							
0280 705A038	600.000		5.25	3,150.00	5.59	3,354.00	5.85	3,510.00
Pavement Markers, Class A-H, Type 2-E	Each							
0290 710A164	22.000		23.50	517.00	24.32	535.04	25.50	561.00
Class 10 Aluminum Flat Sign Panels (Type XI Background, Fluorescent)	SQFT							
0300 710A171	27.000		21.50	580.50	22.11	596.97	23.50	634.50
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
0310 710B001	72.000		21.50	1,548.00	22.11	1,591.92	23.50	1,692.00
Roadway Sign Post (#3 "U" Channel Galvanized Steel)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0320 730U400	(1.000)		44,000.00	44,000.00	43,050.00	43,050.00	60,700.00	60,700.00
Radar Detection System (SR-1 (US-431) at Brashers Chapel Road)								
0330 740B000	2,286.000		6.25	14,287.50	6.36	14,538.96	6.75	15,430.50
Construction Signs								
0340 740D000	200.000		25.75	5,150.00	26.78	5,356.00	28.00	5,600.00
Channelizing Drums								
0350 740E000	200.000		6.00	1,200.00	42.99	8,598.00	17.00	3,400.00
Cones (36 Inches High)								
0360 741C010	2.000		1,310.00	2,620.00	1,370.25	2,740.50	1,435.00	2,870.00
Portable Sequential Arrow And Chevron Sign Unit								
Section Totals:				\$2,967,000.00		\$3,652,177.32		\$4,338,263.15
Contract Totals				\$2,967,000.00		\$3,652,177.32		\$4,338,263.15

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description		(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206D001	288.000	5.43	1,563.84				
Removing Guardrail	LF						
0020 206E008	4.000	325.71	1,302.84				
Removing Guardrail End Anchor (All Type)	Each						
0030 405A000	20,565.000	3.86	79,380.90				
Tack Coat	Gal						
0040 408B001	187,066.000	3.62	677,178.92				
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD						
0050 410H000	1.000	75,000.00	75,000.00				
Material Remixing Device	Each						
0060 424A280	15,091.000	144.99	2,188,044.09				
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E	Ton						
0070 424A369	2,750.000	165.36	454,740.00				
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B285	500.000		159.09	79,545.00				
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0090 428A001	6.000		300.96	1,805.76				
Scoring Bituminous Pavement Surface		Mile						
0100 430B043	4,052.000		63.21	256,126.92				
Aggregate Surfacing (1" Down, Crusher Run)		Ton						
0110 600A000	(1.000)		246,878.80	246,878.80				
Mobilization		LS						
0120 630A001	288.000		27.14	7,816.32				
Steel Beam Guardrail, Class A, Type 2		LF						
0130 630C001	2.000		1,628.57	3,257.14				
Guardrail End Anchor, Type 8		Each						
0140 630C080	2.000		3,257.14	6,514.28				
Guardrail End Anchor, Type 20 Series (MASH)		Each						
0150 665Q002	500.000		8.31	4,155.00				
Wattle		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 142,200.00)								
0170 701A227	19.000	LS	3,691.43	70,137.17				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)								
0180 701A230	16.000	Mile	3,691.43	59,062.88				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)								
0190 701A239	16.000	Mile	1,302.86	20,845.76				
Broken White, Class 2, Type A Traffic Stripe (5" Wide)								
0200 701B207	17,552.000	LF	0.38	6,669.76				
Dotted, Class 2, Type A Traffic Stripe (5" Wide)								
0210 701C000	32.000	Mile	651.43	20,845.76				
Broken Temporary Traffic Stripe								
0220 701C001	68.000	Mile	1,411.43	95,977.24				
Solid Temporary Traffic Stripe								
0230 703A002	9,956.000	SQFT	4.89	48,684.84				
Traffic Control Markings, Class 2, Type A								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 022 **Contract ID:** 20260130022 **County:** MARSHALL
Letting Date: January 30, 2026 **Area/District:** 0104 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 703B002	2,495.000		7.06	17,614.70				
Traffic Control Legends, Class 2, Type A	SQFT							
0250 703D001	5,712.000		1.63	9,310.56				
Temporary Traffic Control Markings	SQFT							
0260 703E001	828.000		1.90	1,573.20				
Temporary Traffic Control Legends	SQFT							
0270 705A030	1,950.000		5.43	10,588.50				
Pavement Markers, Class A-H, Type 2-C	Each							
0280 705A038	600.000		5.43	3,258.00				
Pavement Markers, Class A-H, Type 2-E	Each							
0290 710A164	22.000		28.77	632.94				
Class 10 Aluminum Flat Sign Panels (Type XI Background, Fluorescent)	SQFT							
0300 710A171	27.000		26.60	718.20				
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
0310 710B001	72.000		21.17	1,524.24				
Roadway Sign Post (#3 "U" Channel Galvanized Steel)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 022 Contract ID: 20260130022 County: MARSHALL
Letting Date: January 30, 2026 Area/District: 0104 Contract Time: 70 Working Days

Contract Description: Project(s): NH-0001(638)

MICRO-MILLING, RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM THE JUNCTION OF MILLER ROAD IN ALBERTVILLE TO THE JUNCTION OF BRAHSERS CHAPEL ROAD

Line No / Item ID Item Description		(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0320 730U400	(1.000)	44,514.25	44,514.25				
Radar Detection System (SR-1 (US-431) at Brashers Chapel Road) LS							
0330 740B000	2,286.000	6.51	14,881.86				
Construction Signs SQFT							
0340 740D000	200.000	59.71	11,942.00				
Channelizing Drums Each							
0350 740E000	200.000	11.29	2,258.00				
Cones (36 Inches High) Each							
0360 741C010	2.000	1,302.86	2,605.72				
Portable Sequential Arrow And Chevron Sign Unit Each							
Section Totals:			\$4,526,955.39				
Contract Totals			\$4,526,955.39				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 023

Contract ID: 20260130023

County: COLBERT

Letting Date: January 30, 2026

Area / District: 0201

Contract Time: 50 Working Days

Contract Description:

Project(s): NH-0002(612)

PLANING, MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON SR-2 (US-72) FROM A POINT 0.470 MILE EAST OF CANE CREEK (MP 16.240) TO THE JUNCTION OF OLD LEE HIGHWAY

Rank	Vendor	Name	Amount
1	18031	ROGERS GROUP, INC.	\$1,423,000.00
2	01096	APAC-ALABAMA, INC.	\$1,534,378.16
3	07083	GRAYSON CARTER & SON CONTRACTING, INC.	\$1,579,300.16

Call Order: 023

Contract ID: 20260130023

County: COLBERT

Letting Date: January 30, 2026

Area/District: 0201

Contract Time: 50 Working Days

Contract Description:

Project(s): NH-0002(612)

PLANING, MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON SR-2 (US-72) FROM A POINT 0.470 MILE EAST OF CANE CREEK (MP 16.240) TO THE JUNCTION OF OLD LEE HIGHWAY

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member			Quantity and Units					
SECTION: 0001 Total								
0010	405A000	11,080.000	3.00	33,240.00	4.33	47,976.40	3.44	38,115.20
Tack Coat		Gal						
0020	408A053	18,170.000	0.57	10,356.90	2.14	38,883.80	0.44	7,994.80
Planing Existing Pavement (Approximately 2.10" Thru 3.0" Thick)		SQYD						
0030	408B001	92,623.000	0.77	71,319.71	1.66	153,754.18	0.44	40,754.12
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)		SQYD						
0040	410H000	1.000	37,000.00	37,000.00	22,784.54	22,784.54	23,826.36	23,826.36
Material Remixing Device		Each						
0050	410I000	1.000	1,500.00	1,500.00	10,590.29	10,590.29	5,297.64	5,297.64
Smoothness Testing, Certified Inertial Profiler		Each						
0060	424A280	6,884.000	79.00	543,836.00	81.60	561,734.40	95.59	658,041.56
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0070	424A289	758.000	109.00	82,622.00	115.63	87,647.54	175.85	133,294.30
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range E		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 023 **Contract ID:** 20260130023 **County:** COLBERT
Letting Date: January 30, 2026 **Area/District:** 0201 **Contract Time:** 50 Working Days

Contract Description: **Project(s):** NH-0002(612)

PLANING, MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON SR-2 (US-72) FROM A POINT 0.470 MILE EAST OF CANE CREEK (MP 16.240) TO THE JUNCTION OF OLD LEE HIGHWAY

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B280	2,544.000		67.00	170,448.00	74.48	189,477.12	88.06	224,024.64
Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range E	Ton							
0090 424B284	750.000		100.00	75,000.00	66.92	50,190.00	131.12	98,340.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range E	Ton							
0100 424B287	500.000		92.00	46,000.00	66.92	33,460.00	107.03	53,515.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range E	Ton							
0110 428A001	6.000		715.00	4,290.00	1,367.66	8,205.96	294.74	1,768.44
Scoring Bituminous Pavement Surface	Mile							
0120 430B042	667.000		34.00	22,678.00	42.37	28,260.79	28.25	18,842.75
Aggregate Surfacing (Crushed Aggregate Base, Type A)	Ton							
0130 432A000	20,921.000		4.20	87,868.20	4.64	97,073.44	4.42	92,470.82
High Density Mineral Bond	SQYD							
0140 600A000	(1.000)		107,877.19	107,877.19	58,002.66	58,002.66	41,728.72	41,728.72
Mobilization	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 023

Contract ID: 20260130023

County: COLBERT

Letting Date: January 30, 2026

Area/District: 0201

Contract Time: 50 Working Days

Contract Description:

Project(s): NH-0002(612)

PLANING, MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON SR-2 (US-72) FROM A POINT 0.470 MILE EAST OF CANE CREEK (MP 16.240) TO THE JUNCTION OF OLD LEE HIGHWAY

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 698A000	(1.000)		0.00	0.00	0.00	0.00	0.01	0.01
Construction Fuel (Maximum Bid Limited to \$ 100,000.00)								
	LS							
0160 701A227	6.000		3,925.00	23,550.00	4,156.69	24,940.14	4,131.58	24,789.48
Solid White, Class 2, Type A Traffic Stripe (5" Wide)								
	Mile							
0170 701A230	6.000		3,925.00	23,550.00	4,156.69	24,940.14	4,131.58	24,789.48
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)								
	Mile							
0180 701A239	6.000		1,975.00	11,850.00	2,091.58	12,549.48	2,078.95	12,473.70
Broken White, Class 2, Type A Traffic Stripe (5" Wide)								
	Mile							
0190 701B207	4,353.000		1.50	6,529.50	1.59	6,921.27	1.58	6,877.74
Dotted, Class 2, Type A Traffic Stripe (5" Wide)								
	LF							
0200 701C000	11.000		900.00	9,900.00	953.13	10,484.43	947.37	10,421.07
Broken Temporary Traffic Stripe								
	Mile							
0210 701C001	22.000		950.00	20,900.00	1,006.08	22,133.76	1,000.00	22,000.00
Solid Temporary Traffic Stripe								
	Mile							
0220 701G142	212.000		3.00	636.00	3.18	674.16	3.16	669.92
Broken White, Class W, Type A Traffic Stripe (5" Wide)								
	LF							
0230 701G146	212.000		5.00	1,060.00	5.30	1,123.60	5.27	1,117.24
Solid White, Class W, Type A Traffic Stripe (5" Wide)								
	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 023 **Contract ID:** 20260130023 **County:** COLBERT
Letting Date: January 30, 2026 **Area/District:** 0201 **Contract Time:** 50 Working Days

Contract Description: **Project(s):** NH-0002(612)

PLANING, MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON SR-2 (US-72) FROM A POINT 0.470 MILE EAST OF CANE CREEK (MP 16.240) TO THE JUNCTION OF OLD LEE HIGHWAY

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 701G154	212.000		5.00	1,060.00	5.30	1,123.60	5.27	1,117.24
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0250 701H002	424.000		1.00	424.00	1.06	449.44	1.06	449.44
Solid Traffic Stripe Removed (Tape)	LF							
0260 701H007	212.000		1.00	212.00	1.06	224.72	1.06	224.72
Broken Traffic Stripe Removed (Tape)	LF							
0270 703A002	1,085.000		5.00	5,425.00	5.30	5,750.50	5.27	5,717.95
Traffic Control Markings, Class 2, Type A	SQFT							
0280 703B002	202.000		5.50	1,111.00	5.82	1,175.64	5.79	1,169.58
Traffic Control Legends, Class 2, Type A	SQFT							
0290 703D001	792.000		1.50	1,188.00	1.59	1,259.28	1.58	1,251.36
Temporary Traffic Control Markings	SQFT							
0300 705A030	380.000		5.00	1,900.00	5.30	2,014.00	5.27	2,002.60
Pavement Markers, Class A-H, Type 2-C	Each							
0310 731A010	1.000		4,500.00	4,500.00	6,883.69	6,883.69	4,500.00	4,500.00
Traffic Counting Units, Type K	Each							
0320 731B000	1.000		5,000.00	5,000.00	6,883.69	6,883.69	5,000.00	5,000.00
Pole for Mounting Traffic Detection Equipment	Each							

PLANING, MICRO-MILLING, RESURFACING, AND TRAFFIC STRIPE ON SR-2 (US-72) FROM A POINT 0.470 MILE EAST OF CANE CREEK (MP 16.240) TO THE JUNCTION OF OLD LEE HIGHWAY

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
0330	740B000	1,238.000	5.75	7,118.50	6.09	7,539.42	6.06	7,502.28
Construction Signs		SQFT						
0340	740D000	100.000	10.25	1,025.00	25.42	2,542.00	25.27	2,527.00
Channelizing Drums		Each						
0350	740E000	300.000	5.00	1,500.00	19.06	5,718.00	18.95	5,685.00
Cones (36 Inches High)		Each						
0360	741C010	1.000	525.00	525.00	1,006.08	1,006.08	1,000.00	1,000.00
Portable Sequential Arrow And Chevron Sign Unit		Each						
Section Totals:			\$1,423,000.00		\$1,534,378.16		\$1,579,300.16	
Contract Totals			\$1,423,000.00		\$1,534,378.16		\$1,579,300.16	

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area / District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Rank	Vendor	Name	Amount
1	18031	ROGERS GROUP, INC.	\$5,265,450.00
2	07083	GRAYSON CARTER & SON CONTRACTING, INC.	\$5,464,821.05
3	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$6,317,744.87
4	02638	BULLS CONSTRUCTION GROUP, LLC	\$8,257,976.65



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description		(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 201A002	(1.000)	8,000.00	8,000.00	8,000.00	8,000.00	8,000.00	8,000.00
Clearing And Grubbing (Maximum Allowable Bid \$ 8,000.00 Per Acre) (Approximately 1 Acre)	LS						
0020 206C002	16.000	37.00	592.00	74.06	1,184.96	60.00	960.00
Removing Concrete Slope Paving	SQYD						
0030 206C010	1,204.000	6.40	7,705.60	14.98	18,035.92	12.72	15,314.88
Removing Concrete Driveway	SQYD						
0040 206D000	1,160.000	20.00	23,200.00	18.93	21,958.80	10.57	12,261.20
Removing Pipe	LF						
0050 206D001	245.000	6.00	1,470.00	5.62	1,376.90	3.62	886.90
Removing Guardrail	LF						
0060 206D002	76.000	7.40	562.40	11.48	872.48	24.77	1,882.52
Removing Curb	LF						
0070 206D003	160.000	7.00	1,120.00	10.91	1,745.60	22.63	3,620.80
Removing Curb And Gutter	LF						
0080 206E000	31.000	290.00	8,990.00	173.93	5,391.83	245.69	7,616.39
Removing Headwalls	Each						
0090 206E001	3.000	560.00	1,680.00	264.13	792.39	975.21	2,925.63
Removing Inlets	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 206E008	1.000		560.00	560.00	558.55	558.55	137.54	137.54
Removing Guardrail End Anchor (All Type)	Each							
0110 210A000	18,467.000		13.75	253,921.25	12.92	238,593.64	25.50	470,908.50
Unclassified Excavation	CUYD							
0120 210D000	12,535.000		23.00	288,305.00	15.21	190,657.35	32.00	401,120.00
Borrow Excavation	CUYD							
0130 214A000	4,945.000		9.00	44,505.00	10.71	52,960.95	11.53	57,015.85
Structure Excavation	CUYD							
0140 214B001	1,898.000		39.00	74,022.00	23.28	44,185.44	46.77	88,769.46
Foundation Backfill, Commercial	CUYD							
0150 231B005	4,758.000		30.50	145,119.00	34.93	166,196.94	51.01	242,705.58
Roadbed Stabilizing Material, Crushed Aggregate Base	Ton							
0160 260A000	7.000		580.00	4,060.00	519.79	3,638.53	657.00	4,599.00
Cement Mortar Flowable Backfill, Mix 1	CUYD							
0170 301A012	20,175.000		9.70	195,697.50	10.01	201,951.75	12.46	251,380.50
Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness	SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0180 305B078	395.000		31.00	12,245.00	38.43	15,179.85	30.53	12,059.35
Crushed Aggregate, Section 825, Type B, For Miscellaneous Use		Ton						
0190 401A000	20,175.000		1.00	20,175.00	1.23	24,815.25	1.04	20,982.00
Bituminous Treatment A		SQYD						
0200 405A000	6,802.000		3.10	21,086.20	4.11	27,956.22	3.47	23,602.94
Tack Coat		Gal						
0210 408B000	14,545.000		0.70	10,181.50	0.77	11,199.65	1.62	23,562.90
Micro-Milling Existing Pavement (Approximately 0.00" Thru 1.00" Thick)		SQYD						
0220 408B001	11,920.000		1.50	17,880.00	0.33	3,933.60	2.55	30,396.00
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)		SQYD						
0230 410H000	1.000		55,000.00	55,000.00	54,875.00	54,875.00	50,000.00	50,000.00
Material Remixing Device		Each						
0240 424A360	3,040.000		88.00	267,520.00	107.71	327,438.40	107.00	325,280.00
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 424B650	1,876.000		82.00	153,832.00	107.50	201,670.00	99.00	185,724.00
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, 3/4" Maximum								
Aggregate Size Mix, ESAL Range								
C/D								
0260 424B658	3,204.000		78.00	249,912.00	103.60	331,934.40	97.00	310,788.00
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0270 424B681	6,307.000		67.00	422,569.00	100.42	633,348.94	95.00	599,165.00
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, 1" Maximum								
Aggregate Size Mix, ESAL Range								
C/D								
0280 424B685	150.000		150.00	22,500.00	232.10	34,815.00	190.00	28,500.00
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, Patching, 1"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0290 430B043	238.000		43.00	10,234.00	37.37	8,894.06	82.04	19,525.52
Aggregate Surfacing (1" Down,	Ton							
Crusher Run)								
0300 530A101	9.000		160.00	1,440.00	122.49	1,102.41	218.29	1,964.61
18" Roadway Pipe (Class 3 R.C.)	LF							
(Extension)								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0310 533A098	4,350.000		86.00	374,100.00	72.28	314,418.00	83.73	364,225.50
18" Storm Sewer Pipe (Class 3 R.C.)	LF							
0320 533A099	2,171.000		110.00	238,810.00	89.66	194,651.86	95.61	207,569.31
24" Storm Sewer Pipe (Class 3 R.C.)	LF							
0330 533A100	208.000		140.00	29,120.00	147.32	30,642.56	119.37	24,828.96
30" Storm Sewer Pipe (Class 3 R.C.)	LF							
0340 533A101	50.000		200.00	10,000.00	177.38	8,869.00	153.58	7,679.00
36" Storm Sewer Pipe (Class 3 R.C.)	LF							
0350 533A102	50.000		240.00	12,000.00	213.48	10,674.00	202.53	10,126.50
42" Storm Sewer Pipe (Class 3 R.C.)	LF							
0360 533A348	2.000		280.00	560.00	402.67	805.34	314.42	628.84
18" Storm Sewer Pipe (Class 3 R.C.) (Extension)	LF							
0370 533A349	154.000		110.00	16,940.00	94.72	14,586.88	114.15	17,579.10
24" Storm Sewer Pipe (Class 3 R.C.) (Extension)	LF							
0380 535A080	385.000		75.00	28,875.00	74.43	28,655.55	77.72	29,922.20
18" Side Drain Pipe (Class 3 R.C.)	LF							
0390 535A085	208.000		95.00	19,760.00	92.73	19,287.84	93.63	19,475.04
24" Side Drain Pipe (Class 3 R.C.)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0400 600A000	(1.000)		432,414.85	432,414.85	522,601.33	522,601.33	387,900.00	387,900.00
Mobilization	LS							
0410 601A000	1.000		42,000.00	42,000.00	48,818.48	48,818.48	38,000.00	38,000.00
Furnishing Base, Soil And Structure Laboratories	Each							
0420 602A000	4.000		1,300.00	5,200.00	775.95	3,103.80	1,776.71	7,106.84
Right Of Way Markers	Each							
0430 610C001	86.000		38.00	3,268.00	57.21	4,920.06	70.48	6,061.28
Loose Riprap, Class 2	Ton							
0440 610D003	718.000		6.30	4,523.40	3.76	2,699.68	2.64	1,895.52
Filter Blanket, Geotextile	SQYD							
0450 614A000	52.000		610.00	31,720.00	607.90	31,610.80	593.30	30,851.60
Slope Paving	CUYD							
0460 618A000	1,708.000		65.00	111,020.00	75.16	128,373.28	73.35	125,281.80
Concrete Sidewalk, 4" Thick	SQYD							
0470 618B002	792.000		89.00	70,488.00	97.26	77,029.92	94.93	75,184.56
Concrete Driveway, 6" Thick	SQYD							
0480 618C001	30.000		28.00	840.00	44.22	1,326.60	43.15	1,294.50
Detectable Warning Surface	SQFT							
0490 618D000	131.000		290.00	37,990.00	193.42	25,338.02	188.78	24,730.18
Curb Ramp	SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0500 619A002	3.000		1,400.00	4,200.00	939.48	2,818.44	916.91	2,750.73
18" Roadway Pipe End Treatment, Class 1	Each							
0510 619A003	2.000		1,600.00	3,200.00	994.74	1,989.48	970.85	1,941.70
24" Roadway Pipe End Treatment, Class 1	Each							
0520 619A004	2.000		1,800.00	3,600.00	1,050.00	2,100.00	1,024.79	2,049.58
30" Roadway Pipe End Treatment, Class 1	Each							
0530 619A005	1.000		2,300.00	2,300.00	1,105.26	1,105.26	1,078.72	1,078.72
36" Roadway Pipe End Treatment, Class 1	Each							
0540 619A006	1.000		2,900.00	2,900.00	1,160.52	1,160.52	1,132.66	1,132.66
42" Roadway Pipe End Treatment, Class 1	Each							
0550 619A101	18.000		1,400.00	25,200.00	1,105.26	19,894.68	1,078.72	19,416.96
18" Side Drain Pipe End Treatment, Class 1	Each							
0560 619A102	8.000		1,600.00	12,800.00	1,215.79	9,726.32	1,186.59	9,492.72
24" Side Drain Pipe End Treatment, Class 1	Each							
0570 620A000	3.000		1,100.00	3,300.00	1,657.90	4,973.70	1,618.08	4,854.24
Minor Structure Concrete	CUYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0580 621A011	10.000		4,700.00	47,000.00	3,868.42	38,684.20	3,775.53	37,755.30
Junction Boxes, Type 1 Or 1P	Each							
0590 621A057	2.000		4,700.00	9,400.00	3,916.81	7,833.62	3,236.17	6,472.34
Junction Boxes, Type Partial	Each							
0600 621B011	14.000		690.00	9,660.00	1,326.32	18,568.48	1,294.47	18,122.58
Junction Box Units, Type 1 Or 1P	Each							
0610 621C015	44.000		6,500.00	286,000.00	5,353.65	235,560.60	4,846.75	213,257.00
Inlets, Type S1 Or S3 (1 Wing)	Each							
0620 621C017	4.000		6,900.00	27,600.00	5,906.28	23,625.12	5,386.11	21,544.44
Inlets, Type S1 Or S3 (2 Wing)	Each							
0630 621C020	1.000		9,100.00	9,100.00	5,724.32	5,724.32	5,414.85	5,414.85
Inlets, Type Y	Each							
0640 621C027	1.000		7,200.00	7,200.00	5,000.87	5,000.87	4,683.26	4,683.26
Inlets, Type C	Each							
0650 621C071	5.000		6,900.00	34,500.00	7,232.60	36,163.00	6,680.58	33,402.90
Inlets, Type S3 (1 Wing) (Modified)	Each							
0660 621C109	1.000		9,800.00	9,800.00	8,233.71	8,233.71	7,459.89	7,459.89
Inlets, Type PD	Each							
0670 621D015	33.000		720.00	23,760.00	1,105.16	36,470.28	1,078.72	35,597.76
Inlet Units, Type S1 Or S3	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0680 621D053	5.000		740.00	3,700.00	1,326.32	6,631.60	1,294.47	6,472.35
Inlet Units, Type S3 (Modified)	Each							
0690 621I001	1.000		15,000.00	15,000.00	10,500.00	10,500.00	10,247.85	10,247.85
Stilling Basins, Type 1	Each							
0700 623A000	1,943.000		37.00	71,891.00	48.09	93,438.87	93.85	182,350.55
Concrete Gutter	LF							
0710 623C000	7,782.000		25.00	194,550.00	24.05	187,157.10	38.29	297,972.78
Combination Curb & Gutter, Type C	LF							
0720 630A001	238.000		30.00	7,140.00	33.55	7,984.90	41.62	9,905.56
Steel Beam Guardrail, Class A, Type 2	LF							
0730 630C080	1.000		4,000.00	4,000.00	4,247.25	4,247.25	3,101.32	3,101.32
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0740 630G001	13.000		280.00	3,640.00	279.30	3,630.90	49.62	645.06
Steel Beam Guardrail for Culvert, Class A, Type 2, Case 1	LF							
0750 650A000	2,557.000		32.00	81,824.00	25.38	64,896.66	34.00	86,938.00
Topsoil	CUYD							
0760 654A001	23,404.000		7.00	163,828.00	5.76	134,807.04	6.67	156,104.68
Solid Sodding (Bermuda)	SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0770 659C007	7,230.000		5.00	36,150.00	3.71	26,823.30	8.54	61,744.20
Erosion Control Product, Type C8	SQYD							
0780 665A000	10.000		1,700.00	17,000.00	1,089.11	10,891.10	1,548.50	15,485.00
Temporary Seeding	Acre							
0790 665B001	90.000		470.00	42,300.00	537.40	48,366.00	587.36	52,862.40
Temporary Mulching	Ton							
0800 665C010	200.000		82.00	16,400.00	59.20	11,840.00	64.49	12,898.00
Temporary Pipe	LF							
0810 665D001	2.000		1,600.00	3,200.00	1,262.14	2,524.28	1,647.97	3,295.94
Temporary Pipe End Treatment	Each							
0820 665E000	500.000		3.00	1,500.00	6.58	3,290.00	10.68	5,340.00
Polyethylene	SQYD							
0830 665F000	250.000		11.00	2,750.00	15.70	3,925.00	12.82	3,205.00
Hay Bales	Each							
0840 665G000	730.000		6.00	4,380.00	11.38	8,307.40	16.02	11,694.60
Sand Bags	Each							
0850 665I000	60.000		42.00	2,520.00	55.54	3,332.40	94.34	5,660.40
Temporary Riprap, Class 2	Ton							
0860 665J002	1,595.000		4.50	7,177.50	5.44	8,676.80	3.42	5,454.90
Silt Fence	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 11

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0870 665K000	80.000		36.00	2,880.00	14.38	1,150.40	110.20	8,816.00
Drainage Sump Excavation	CUYD							
0880 665N000	75.000		37.00	2,775.00	44.40	3,330.00	54.22	4,066.50
Temporary Coarse Aggregate,ALDOT Number 1	Ton							
0890 665N001	20.000		43.00	860.00	37.41	748.20	127.45	2,549.00
Temporary Coarse Aggregate,ALDOT Number 4	Ton							
0900 665O001	1,595.000		2.60	4,147.00	2.48	3,955.60	1.33	2,121.35
Silt Fence Removal	LF							
0910 665P005	20.000		630.00	12,600.00	322.73	6,454.60	213.59	4,271.80
Inlet Protection, Stage 3 Or 4	Each							
0920 665Q002	4,784.000		7.00	33,488.00	8.84	42,290.56	5.34	25,546.56
Wattle	LF							
0930 665T000	750.000		6.00	4,500.00	3.58	2,685.00	18.19	13,642.50
Temporary Earth Berms	LF							
0940 666A001	10.000		280.00	2,800.00	63.27	632.70	533.97	5,339.70
Pest Control Treatment	Acre							
0950 672C100	15.000		33.00	495.00	375.64	5,634.60	320.38	4,805.70
Flocculant Application, Ditch Check	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 12

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0960 672C101 Flocculant Application, Temporary Slope Drain	3.000 Each		280.00	840.00	607.51	1,822.53	320.38	961.14
0970 674A000 Construction Safety Fence	1,000.000 LF		4.50	4,500.00	3.29	3,290.00	5.34	5,340.00
0980 680A001 Geometric Controls	(1.000) LS		60,000.00	60,000.00	41,865.65	41,865.65	160,000.00	160,000.00
0990 698A000 Construction Fuel (Maximum Bid Limited to \$ 283,000.00)	(1.000) LS		0.00	0.00	0.01	0.01	0.00	0.00
1000 701A227 Solid White, Class 2, Type A Traffic Stripe (5" Wide)	3.000 Mile		4,200.00	12,600.00	4,579.79	13,739.37	4,422.76	13,268.28
1010 701A230 Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	3.000 Mile		4,400.00	13,200.00	4,579.26	13,737.78	4,422.76	13,268.28
1020 701A239 Broken White, Class 2, Type A Traffic Stripe (5" Wide)	2.000 Mile		2,500.00	5,000.00	2,373.69	4,747.38	2,292.29	4,584.58
1030 701A244 Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	2.000 Mile		2,500.00	5,000.00	2,373.69	4,747.38	2,292.29	4,584.58



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 13

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1040 701B063	1,250.000		3.50	4,375.00	3.36	4,200.00	3.24	4,050.00
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							
1050 701B207	293.000		1.70	498.10	1.69	495.17	1.62	474.66
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
1060 701C000	7.000		1,000.00	7,000.00	1,005.32	7,037.24	970.85	6,795.95
Broken Temporary Traffic Stripe	Mile							
1070 701C001	18.000		1,000.00	18,000.00	1,005.32	18,095.76	1,024.79	18,446.22
Solid Temporary Traffic Stripe	Mile							
1080 701F000	1,661.000		0.20	332.20	0.21	348.81	0.19	315.59
Dotted Temporary Traffic Stripe	LF							
1090 701F010	2,500.000		0.20	500.00	0.21	525.00	0.19	475.00
Dotted Temporary Traffic Stripe (Lane Drop)	LF							
1100 703A002	1,966.000		5.50	10,813.00	5.59	10,989.94	5.39	10,596.74
Traffic Control Markings, Class 2, Type A	SQFT							
1110 703B002	269.000		6.50	1,748.50	6.70	1,802.30	6.47	1,740.43
Traffic Control Legends, Class 2, Type A	SQFT							
1120 703D001	3,932.000		2.00	7,864.00	2.24	8,807.68	2.16	8,493.12
Temporary Traffic Control Markings	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 14

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1130 705A011	379.000		5.50	2,084.50	5.59	2,118.61	5.39	2,042.81
Pavement Markers, Class C, Type 1-A	Each							
1140 705A012	285.000		5.50	1,567.50	5.59	1,593.15	5.39	1,536.15
Pavement Markers, Class C, Type 1-B	Each							
1150 705A022	48.000		5.25	252.00	5.59	268.32	5.39	258.72
Pavement Markers, Class C, Type 2-C	Each							
1160 705A023	262.000		5.50	1,441.00	5.59	1,464.58	5.39	1,412.18
Pavement Markers, Class C, Type 2-D	Each							
1170 705A024	45.000		5.00	225.00	5.59	251.55	5.39	242.55
Pavement Markers, Class C, Type 2-E	Each							
1180 705A030	270.000		6.00	1,620.00	5.59	1,509.30	5.39	1,455.30
Pavement Markers, Class A-H, Type 2-C	Each							
1190 705A037	234.000		6.00	1,404.00	5.59	1,308.06	5.39	1,261.26
Pavement Markers, Class A-H, Type 2-D	Each							
1200 709A001	1.000		170.00	170.00	165.90	165.90	400.48	400.48
Milepost, Type B	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 15

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1210 709B000	1.000		56.00	56.00	55.28	55.28	160.19	160.19
Milepost Reset	Each							
1220 710A171	22.000		22.00	484.00	22.11	486.42	26.16	575.52
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
1230 710B021	56.000		21.00	1,176.00	21.00	1,176.00	19.76	1,106.56
Roadway Sign Post (#3 U Channel, Galvanized Steel or 2 ", 14 Ga Square Tubular Steel)	LF							
1240 740B000	990.000		6.20	6,138.00	6.67	6,603.30	6.41	6,345.90
Construction Signs	SQFT							
1250 740D000	370.000		28.00	10,360.00	28.88	10,685.60	51.26	18,966.20
Channelizing Drums	Each							
1260 740E000	50.000		12.00	600.00	44.29	2,214.50	10.15	507.50
Cones (36 Inches High)	Each							
1270 740F002	7.000		240.00	1,680.00	237.83	1,664.81	213.59	1,495.13
Barricades, Type III	Each							
1280 741C010	2.000		3,500.00	7,000.00	3,596.25	7,192.50	2,669.84	5,339.68
Portable Sequential Arrow And Chevron Sign Unit	Each							
1290 742A001	2.000		8,600.00	17,200.00	8,678.25	17,356.50	4,645.52	9,291.04
Portable Changeable Message Sign, Type 2	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 16

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description		(1) ROGERS GROUP, INC.		(2) GRAYSON CARTER & SON CONTRACTING, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1300 999 000	1,240.000	0.80	992.00	0.80	992.00	0.80	992.00
Trainee Hours At 80 Cents Per Hour HOUR							
Section Totals:			\$5,265,450.00		\$5,464,821.05		\$6,317,744.87
Contract Totals			\$5,265,450.00		\$5,464,821.05		\$6,317,744.87

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 17

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description		(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 201A002	(1.000)	8,000.00	8,000.00				
Clearing And Grubbing (Maximum Allowable Bid \$ 8,000.00 Per Acre) (Approximately 1 Acre)	LS						
0020 206C002	16.000	100.00	1,600.00				
Removing Concrete Slope Paving	SQYD						
0030 206C010	1,204.000	20.00	24,080.00				
Removing Concrete Driveway	SQYD						
0040 206D000	1,160.000	20.00	23,200.00				
Removing Pipe	LF						
0050 206D001	245.000	6.35	1,555.75				
Removing Guardrail	LF						
0060 206D002	76.000	20.00	1,520.00				
Removing Curb	LF						
0070 206D003	160.000	20.00	3,200.00				
Removing Curb And Gutter	LF						
0080 206E000	31.000	1,000.00	31,000.00				
Removing Headwalls	Each						
0090 206E001	3.000	1,500.00	4,500.00				
Removing Inlets	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 18

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100	206E008	1.000	635.00	635.00				
	Removing Guardrail End Anchor (All Type)	Each						
0110	210A000	18,467.000	40.00	738,680.00				
	Unclassified Excavation	CUYD						
0120	210D000	12,535.000	40.00	501,400.00				
	Borrow Excavation	CUYD						
0130	214A000	4,945.000	40.00	197,800.00				
	Structure Excavation	CUYD						
0140	214B001	1,898.000	75.00	142,350.00				
	Foundation Backfill, Commercial	CUYD						
0150	231B005	4,758.000	75.00	356,850.00				
	Roadbed Stabilizing Material, Crushed Aggregate Base	Ton						
0160	260A000	7.000	1,500.00	10,500.00				
	Cement Mortar Flowable Backfill, Mix 1	CUYD						
0170	301A012	20,175.000	25.00	504,375.00				
	Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness	SQYD						
0180	305B078	395.000	75.00	29,625.00				
	Crushed Aggregate, Section 825, Type B, For Miscellaneous Use	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 19

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0190 401A000	20,175.000		2.15	43,376.25				
Bituminous Treatment A	SQYD							
0200 405A000	6,802.000		6.25	42,512.50				
Tack Coat	Gal							
0210 408B000	14,545.000		2.00	29,090.00				
Micro-Milling Existing Pavement (Approximately 0.00" Thru 1.00" Thick)	SQYD							
0220 408B001	11,920.000		3.75	44,700.00				
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD							
0230 410H000	1.000		46,845.00	46,845.00				
Material Remixing Device	Each							
0240 424A360	3,040.000		105.50	320,720.00				
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							
0250 424B650	1,876.000		102.50	192,290.00				
Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 20

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0260 424B658	3,204.000		102.75	329,211.00				
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0270 424B681	6,307.000		95.75	603,895.25				
Superpave Bituminous Concrete Lower Binder Layer, 1" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0280 424B685	150.000		173.25	25,987.50				
Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0290 430B043	238.000		100.00	23,800.00				
Aggregate Surfacing (1" Down, Crusher Run)		Ton						
0300 530A101	9.000		200.00	1,800.00				
18" Roadway Pipe (Class 3 R.C.) (Extension)		LF						
0310 533A098	4,350.000		125.00	543,750.00				
18" Storm Sewer Pipe (Class 3 R.C.)		LF						
0320 533A099	2,171.000		135.00	293,085.00				
24" Storm Sewer Pipe (Class 3 R.C.)		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 21

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 533A100	208.000		150.00	31,200.00				
30" Storm Sewer Pipe (Class 3 R.C.)	LF							
0340 533A101	50.000		175.00	8,750.00				
36" Storm Sewer Pipe (Class 3 R.C.)	LF							
0350 533A102	50.000		195.00	9,750.00				
42" Storm Sewer Pipe (Class 3 R.C.)	LF							
0360 533A348	2.000		750.00	1,500.00				
18" Storm Sewer Pipe (Class 3 R.C.) (Extension)	LF							
0370 533A349	154.000		135.00	20,790.00				
24" Storm Sewer Pipe (Class 3 R.C.) (Extension)	LF							
0380 535A080	385.000		125.00	48,125.00				
18" Side Drain Pipe (Class 3 R.C.)	LF							
0390 535A085	208.000		135.00	28,080.00				
24" Side Drain Pipe (Class 3 R.C.)	LF							
0400 600A000	(1.000)		319,085.00	319,085.00				
Mobilization	LS							
0410 601A000	1.000		40,000.00	40,000.00				
Furnishing Base, Soil And Structure Laboratories	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 22

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0420 602A000	4.000		1,000.00	4,000.00				
Right Of Way Markers	Each							
0430 610C001	86.000		150.00	12,900.00				
Loose Riprap, Class 2	Ton							
0440 610D003	718.000		8.00	5,744.00				
Filter Blanket, Geotextile	SQYD							
0450 614A000	52.000		800.00	41,600.00				
Slope Paving	CUYD							
0460 618A000	1,708.000		110.00	187,880.00				
Concrete Sidewalk, 4" Thick	SQYD							
0470 618B002	792.000		125.00	99,000.00				
Concrete Driveway, 6" Thick	SQYD							
0480 618C001	30.000		60.00	1,800.00				
Detectable Warning Surface	SQFT							
0490 618D000	131.000		400.00	52,400.00				
Curb Ramp	SQYD							
0500 619A002	3.000		1,500.00	4,500.00				
18" Roadway Pipe End Treatment, Class 1	Each							
0510 619A003	2.000		2,500.00	5,000.00				
24" Roadway Pipe End Treatment, Class 1	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 23

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0520 619A004	2.000		3,000.00	6,000.00				
30" Roadway Pipe End Treatment, Class 1	Each							
0530 619A005	1.000		3,500.00	3,500.00				
36" Roadway Pipe End Treatment, Class 1	Each							
0540 619A006	1.000		4,500.00	4,500.00				
42" Roadway Pipe End Treatment, Class 1	Each							
0550 619A101	18.000		1,500.00	27,000.00				
18" Side Drain Pipe End Treatment, Class 1	Each							
0560 619A102	8.000		2,500.00	20,000.00				
24" Side Drain Pipe End Treatment, Class 1	Each							
0570 620A000	3.000		1,500.00	4,500.00				
Minor Structure Concrete	CUYD							
0580 621A011	10.000		6,500.00	65,000.00				
Junction Boxes, Type 1 Or 1P	Each							
0590 621A057	2.000		6,500.00	13,000.00				
Junction Boxes, Type Partial	Each							
0600 621B011	14.000		1,000.00	14,000.00				
Junction Box Units, Type 1 Or 1P	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 24

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0610 621C015	44.000		6,500.00	286,000.00				
Inlets, Type S1 Or S3 (1 Wing)	Each							
0620 621C017	4.000		7,500.00	30,000.00				
Inlets, Type S1 Or S3 (2 Wing)	Each							
0630 621C020	1.000		7,500.00	7,500.00				
Inlets, Type Y	Each							
0640 621C027	1.000		7,500.00	7,500.00				
Inlets, Type C	Each							
0650 621C071	5.000		7,500.00	37,500.00				
Inlets, Type S3 (1 Wing) (Modified)	Each							
0660 621C109	1.000		10,000.00	10,000.00				
Inlets, Type PD	Each							
0670 621D015	33.000		800.00	26,400.00				
Inlet Units, Type S1 Or S3	Each							
0680 621D053	5.000		1,500.00	7,500.00				
Inlet Units, Type S3 (Modified)	Each							
0690 621I001	1.000		25,000.00	25,000.00				
Stilling Basins, Type 1	Each							
0700 623A000	1,943.000		60.00	116,580.00				
Concrete Gutter	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 25

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0710 623C000	7,782.000		30.00	233,460.00				
Combination Curb & Gutter, Type C	LF							
0720 630A001	238.000		39.00	9,282.00				
Steel Beam Guardrail, Class A, Type 2	LF							
0730 630C080	1.000		4,900.00	4,900.00				
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0740 630G001	13.000		318.00	4,134.00				
Steel Beam Guardrail for Culvert, Class A, Type 2, Case 1	LF							
0750 650A000	2,557.000		50.00	127,850.00				
Topsoil	CUYD							
0760 654A001	23,404.000		20.50	479,782.00				
Solid Sodding (Bermuda)	SQYD							
0770 659C007	7,230.000		9.50	68,685.00				
Erosion Control Product, Type C8	SQYD							
0780 665A000	10.000		1,016.00	10,160.00				
Temporary Seeding	Acre							
0790 665B001	90.000		762.00	68,580.00				
Temporary Mulching	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 26

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0800 665C010	200.000		125.00	25,000.00				
Temporary Pipe	LF							
0810 665D001	2.000		2,500.00	5,000.00				
Temporary Pipe End Treatment	Each							
0820 665E000	500.000		5.00	2,500.00				
Polyethylene	SQYD							
0830 665F000	250.000		15.25	3,812.50				
Hay Bales	Each							
0840 665G000	730.000		7.75	5,657.50				
Sand Bags	Each							
0850 665I000	60.000		150.00	9,000.00				
Temporary Riprap, Class 2	Ton							
0860 665J002	1,595.000		6.00	9,570.00				
Silt Fence	LF							
0870 665K000	80.000		200.00	16,000.00				
Drainage Sump Excavation	CUYD							
0880 665N000	75.000		110.00	8,250.00				
Temporary Coarse Aggregate,ALDOT Number 1	Ton							
0890 665N001	20.000		125.00	2,500.00				
Temporary Coarse Aggregate,ALDOT Number 4	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 27

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0900 665O001	1,595.000		1.75	2,791.25				
Silt Fence Removal	LF							
0910 665P005	20.000		700.00	14,000.00				
Inlet Protection, Stage 3 Or 4	Each							
0920 665Q002	4,784.000		9.25	44,252.00				
Wattle	LF							
0930 665T000	750.000		15.00	11,250.00				
Temporary Earth Berms	LF							
0940 666A001	10.000		254.00	2,540.00				
Pest Control Treatment	Acre							
0950 672C100	15.000		26.00	390.00				
Flocculant Application, Ditch Check	Each							
0960 672C101	3.000		26.00	78.00				
Flocculant Application, Temporary Slope Drain	Each							
0970 674A000	1,000.000		5.00	5,000.00				
Construction Safety Fence	LF							
0980 680A001	(1.000)		152,642.00	152,642.00				
Geometric Controls	LS							
0990 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 283,000.00)	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 28

Call Order: 025

Contract ID: 20260130025

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 225 Working Days

Contract Description:

Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1000 701A227	3.000		5,207.00	15,621.00				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
1010 701A230	3.000		5,207.00	15,621.00				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
1020 701A239	2.000		2,700.00	5,400.00				
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
1030 701A244	2.000		2,700.00	5,400.00				
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
1040 701B063	1,250.000		4.00	5,000.00				
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							
1050 701B207	293.000		2.00	586.00				
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
1060 701C000	7.000		1,143.00	8,001.00				
Broken Temporary Traffic Stripe	Mile							
1070 701C001	18.000		1,206.00	21,708.00				
Solid Temporary Traffic Stripe	Mile							
1080 701F000	1,661.000		0.25	415.25				
Dotted Temporary Traffic Stripe	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 29

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1090 701F010	2,500.000		0.25	625.00				
Dotted Temporary Traffic Stripe (Lane Drop)	LF							
1100 703A002	1,966.000		6.50	12,779.00				
Traffic Control Markings, Class 2, Type A	SQFT							
1110 703B002	269.000		7.75	2,084.75				
Traffic Control Legends, Class 2, Type A	SQFT							
1120 703D001	3,932.000		2.55	10,026.60				
Temporary Traffic Control Markings	SQFT							
1130 705A011	379.000		6.35	2,406.65				
Pavement Markers, Class C, Type 1-A	Each							
1140 705A012	285.000		6.35	1,809.75				
Pavement Markers, Class C, Type 1-B	Each							
1150 705A022	48.000		6.35	304.80				
Pavement Markers, Class C, Type 2-C	Each							
1160 705A023	262.000		6.35	1,663.70				
Pavement Markers, Class C, Type 2-D	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 30

Call Order: 025 **Contract ID:** 20260130025 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 225 Working Days

Contract Description: **Project(s):** NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1170 705A024	45.000		6.35	285.75				
Pavement Markers, Class C, Type 2-E	Each							
1180 705A030	270.000		6.35	1,714.50				
Pavement Markers, Class A-H, Type 2-C	Each							
1190 705A037	234.000		6.35	1,485.90				
Pavement Markers, Class A-H, Type 2-D	Each							
1200 709A001	1.000		500.00	500.00				
Milepost, Type B	Each							
1210 709B000	1.000		250.00	250.00				
Milepost Reset	Each							
1220 710A171	22.000		25.50	561.00				
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
1230 710B021	56.000		24.25	1,358.00				
Roadway Sign Post (#3 U Channel, Galvanized Steel or 2 ", 14 Ga Square Tubular Steel)	LF							
1240 740B000	990.000		7.75	7,672.50				
Construction Signs	SQFT							
1250 740D000	370.000		50.00	18,500.00				
Channelizing Drums	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 31

Call Order: 025 Contract ID: 20260130025 County: MADISON
Letting Date: January 30, 2026 Area/District: 0102 Contract Time: 225 Working Days

Contract Description: Project(s): NH-0053(553)

ROADWAY IMPROVEMENTS/ADDITIONAL LANES AND RESURFACING ON SR-53 FROM THE JUNCTION OF CR-19 (JEFF ROAD) TO THE INTERSECTION OF CR-108 (HARVEST ROAD) IN HARVEST

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1260 740E000	50.000		50.00	2,500.00				
Cones (36 Inches High)	Each							
1270 740F002	7.000		275.00	1,925.00				
Barricades, Type III	Each							
1280 741C010	2.000		4,128.00	8,256.00				
Portable Sequential Arrow And Chevron Sign Unit	Each							
1290 742A001	2.000		9,970.00	19,940.00				
Portable Changeable Message Sign, Type 2	Each							
1300 999 000	1,240.000		0.80	992.00				
Trainee Hours At 80 Cents Per Hour	HOUR							
Section Totals:				\$8,257,976.65				
Contract Totals				\$8,257,976.65				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 026

Contract ID: 20260130026

County: MORGAN

Letting Date: January 30, 2026

Area / District: 0204

Contract Time: 45 Working Days

Contract Description:

Project(s): NH-FMGR-0067(514)

MICRO-MILL, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-67 FROM A POINT 0.380 MILE SOUTH OF THE JUNCTION OF PINES ROAD TO THE INTERSECTION OF SR-36

Rank	Vendor	Name	Amount
1	07083	GRAYSON CARTER & SON CONTRACTING, INC.	\$999,659.63
2	18031	ROGERS GROUP, INC.	\$1,054,000.00
3	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,484,315.21



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 026 **Contract ID:** 20260130026 **County:** MORGAN
Letting Date: January 30, 2026 **Area/District:** 0204 **Contract Time:** 45 Working Days

Contract Description: **Project(s):** NH-FMGR-0067(514)

MICRO-MILL, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-67 FROM A POINT 0.380 MILE SOUTH OF THE JUNCTION OF PINES ROAD TO THE INTERSECTION OF SR-36

Line No / Item ID Item Description		(1) GRAYSON CARTER & SON CONTRACTING, INC.		(2) ROGERS GROUP, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206E008	8.000	957.50	7,660.00	950.00	7,600.00	971.15	7,769.20
Removing Guardrail End Anchor (All Type)	Each						
0020 405A000	8,175.000	3.45	28,203.75	3.00	24,525.00	3.47	28,367.25
Tack Coat	Gal						
0030 408B001	81,750.000	0.03	2,452.50	0.60	49,050.00	1.76	143,880.00
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD						
0040 410H000	1.000	6,621.90	6,621.90	15,600.00	15,600.00	10,000.00	10,000.00
Material Remixing Device	Each						
0050 424A360	6,673.000	83.88	559,731.24	76.00	507,148.00	107.00	714,011.00
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0060 424A369	73.000	117.37	8,568.01	122.00	8,906.00	320.12	23,368.76
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 026

Contract ID: 20260130026

County: MORGAN

Letting Date: January 30, 2026

Area/District: 0204

Contract Time: 45 Working Days

Contract Description:

Project(s): NH-FMGR-0067(514)

MICRO-MILL, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-67 FROM A POINT 0.380 MILE SOUTH OF THE JUNCTION OF PINES ROAD TO THE INTERSECTION OF SR-36

Line No / Item ID Item Description			(1) GRAYSON CARTER & SON CONTRACTING, INC.		(2) ROGERS GROUP, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0070 424B655	1,000.000		86.03	86,030.00	89.50	89,500.00	130.26	130,260.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0080 424B657	500.000		95.08	47,540.00	79.50	39,750.00	134.20	67,100.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0090 428A001	9.000		501.88	4,516.92	280.00	2,520.00	309.96	2,789.64
Scoring Bituminous Pavement Surface		Mile						
0100 430B042	689.000		30.57	21,062.73	37.00	25,493.00	62.33	42,945.37
Aggregate Surfacing (Crushed Aggregate Base, Type A)		Ton						
0110 600A000	(1.000)		5,636.19	5,636.19	47,379.00	47,379.00	35,564.89	35,564.89
Mobilization		LS						
0115 629D003	4.000		6,649.00	26,596.00	6,250.00	25,000.00	6,744.09	26,976.36
Bridge Guardrail Retrofit, Type SC		Each						
0120 630A001	50.000		31.95	1,597.50	30.00	1,500.00	32.37	1,618.50
Steel Beam Guardrail, Class A, Type 2		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 026

Contract ID: 20260130026

County: MORGAN

Letting Date: January 30, 2026

Area/District: 0204

Contract Time: 45 Working Days

Contract Description:

Project(s): NH-FMGR-0067(514)

MICRO-MILL, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-67 FROM A POINT 0.380 MILE SOUTH OF THE JUNCTION OF PINES ROAD TO THE INTERSECTION OF SR-36

Line No / Item ID Item Description			(1) GRAYSON CARTER & SON CONTRACTING, INC.		(2) ROGERS GROUP, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0135 630C079	4.000		3,829.80	15,319.20	3,600.00	14,400.00	3,884.60	15,538.40
Guardrail End Anchor, Type 13 (MASH)	Each							
0140 630C080	4.000		3,405.00	13,620.00	3,200.00	12,800.00	3,452.97	13,811.88
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0150 698A000	(1.000)		0.01	0.01	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 70,000.00)	LS							
0160 701A227	10.000		3,989.50	39,895.00	3,750.00	37,500.00	4,046.45	40,464.50
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0170 701A230	6.000		3,989.50	23,937.00	3,750.00	22,500.00	4,046.45	24,278.70
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0180 701A244	3.000		2,074.50	6,223.50	1,950.00	5,850.00	2,104.16	6,312.48
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0190 701B207	590.000		1.61	949.90	1.50	885.00	1.62	955.80
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0200 701C000	6.000		851.06	5,106.36	800.00	4,800.00	863.24	5,179.44
Broken Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 026

Contract ID: 20260130026

County: MORGAN

Letting Date: January 30, 2026

Area/District: 0204

Contract Time: 45 Working Days

Contract Description:

Project(s): NH-FMGR-0067(514)

MICRO-MILL, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-67 FROM A POINT 0.380 MILE SOUTH OF THE JUNCTION OF PINES ROAD TO THE INTERSECTION OF SR-36

Line No / Item ID Item Description			(1) GRAYSON CARTER & SON CONTRACTING, INC.		(2) ROGERS GROUP, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0210 701C001	29.000		877.70	25,453.30	825.00	23,925.00	890.22	25,816.38
Solid Temporary Traffic Stripe	Mile							
0220 703A002	2,913.000		5.05	14,710.65	4.75	13,836.75	5.13	14,943.69
Traffic Control Markings, Class 2, Type A	SQFT							
0230 703B002	90.000		6.40	576.00	6.00	540.00	6.47	582.30
Traffic Control Legends, Class 2, Type A	SQFT							
0240 703D001	2,328.000		1.35	3,142.80	1.25	2,910.00	1.35	3,142.80
Temporary Traffic Control Markings	SQFT							
0250 705A030	15.000		5.32	79.80	5.00	75.00	5.40	81.00
Pavement Markers, Class A-H, Type 2-C	Each							
0260 705A032	560.000		5.32	2,979.20	5.00	2,800.00	5.40	3,024.00
Pavement Markers, Class A-H, Type 1-B	Each							
0270 705A037	265.000		5.32	1,409.80	5.00	1,325.00	5.40	1,431.00
Pavement Markers, Class A-H, Type 2-D	Each							
0280 705A038	230.000		5.32	1,223.60	5.00	1,150.00	5.40	1,242.00
Pavement Markers, Class A-H, Type 2-E	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 026 **Contract ID:** 20260130026 **County:** MORGAN
Letting Date: January 30, 2026 **Area/District:** 0204 **Contract Time:** 45 Working Days

Contract Description: **Project(s):** NH-FMGR-0067(514)

MICRO-MILL, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-67 FROM A POINT 0.380 MILE SOUTH OF THE JUNCTION OF PINES ROAD TO THE INTERSECTION OF SR-36

Line No / Item ID Item Description			(1) GRAYSON CARTER & SON CONTRACTING, INC.		(2) ROGERS GROUP, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0290 730H001	3,200.000		3.00	9,600.00	3.00	9,600.00	3.24	10,368.00
Loop Wire	LF							
0300 730I001	1,500.000		2.00	3,000.00	2.00	3,000.00	2.16	3,240.00
Loop Detector Lead-In-Cable	LF							
0310 730K001	1.000		600.00	600.00	600.00	600.00	647.43	647.43
Traffic Signal Junction Box Type S1	Each							
0320 730L005	1,500.000		7.00	10,500.00	7.00	10,500.00	7.55	11,325.00
2", Non-Metallic, Conduit	LF							
0330 730Q020	6.000		425.00	2,550.00	425.00	2,550.00	458.60	2,751.60
Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 3 Section	Each							
0340 730Q022	2.000		625.00	1,250.00	625.00	1,250.00	674.41	1,348.82
Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 5 Section	Each							
0350 740B000	823.000		6.12	5,036.76	5.75	4,732.25	6.25	5,143.75
Construction Signs	SQFT							
0360 740D000	100.000		24.50	2,450.00	15.00	1,500.00	25.02	2,502.00
Channelizing Drums	Each							
0370 740E000	200.000		19.15	3,830.00	5.00	1,000.00	19.58	3,916.00
Cones (36 Inches High)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 026 Contract ID: 20260130026 County: MORGAN
Letting Date: January 30, 2026 Area/District: 0204 Contract Time: 45 Working Days

Contract Description: Project(s): NH-FMGR-0067(514)

MICRO-MILL, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-67 FROM A POINT 0.380 MILE SOUTH OF THE JUNCTION OF PINES ROAD TO THE INTERSECTION OF SR-36

Line No / Item ID Item Description			(1) GRAYSON CARTER & SON CONTRACTING, INC.		(2) ROGERS GROUP, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0380 7400000	1.000		0.01	0.01	30,000.00	30,000.00	51,617.27	51,617.27
Pilot Car	Each							
Section Totals:				\$999,659.63		\$1,054,000.00		\$1,484,315.21
Contract Totals				\$999,659.63		\$1,054,000.00		\$1,484,315.21

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 028

Contract ID: 20260130028

County: MONTGOMERY

Letting Date: January 30, 2026

Area / District: 0603

Contract Time: 140 Working Days

Contract Description:

Project(s): NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Rank	Vendor	Name	Amount
1	01023	ASPHALT CONTRACTORS, INC.	\$4,453,664.62
2	01096	APAC-ALABAMA, INC.	\$4,796,296.00
3	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$5,799,157.53



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 028 **Contract ID:** 20260130028 **County:** MONTGOMERY
Letting Date: January 30, 2026 **Area/District:** 0603 **Contract Time:** 140 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Line No / Item ID Item Description		(1) ASPHALT CONTRACTORS, INC.		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206D001 Removing Guardrail	10,531.000 LF	2.00	21,062.00	2.25	23,694.75	2.65	27,907.15
0020 206E008 Removing Guardrail End Anchor (All Type)	36.000 Each	200.00	7,200.00	228.00	8,208.00	265.48	9,557.28
0030 209A000 Mailbox Reset, Single	1.000 Each	125.00	125.00	570.00	570.00	649.23	649.23
0040 210A000 Unclassified Excavation	3.000 CUYD	50.00	150.00	1,500.00	4,500.00	758.62	2,275.86
0050 405A000 Tack Coat	26,775.000 Gal	3.15	84,341.25	3.75	100,406.25	7.33	196,260.75
0060 408A052 Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	242,300.000 SQYD	2.55	617,865.00	2.15	520,945.00	3.76	911,048.00
0070 410H000 Material Remixing Device	1.000 Each	87,050.00	87,050.00	55,000.00	55,000.00	75,000.00	75,000.00
0080 424A280 Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E	20,355.000 Ton	90.00	1,831,950.00	103.00	2,096,565.00	103.16	2,099,821.80



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 028 **Contract ID:** 20260130028 **County:** MONTGOMERY
Letting Date: January 30, 2026 **Area/District:** 0603 **Contract Time:** 140 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 424A289	7,935.000		92.50	733,987.50	110.00	872,850.00	142.60	1,131,531.00
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0100 424B284	1,500.000		120.00	180,000.00	139.50	209,250.00	155.09	232,635.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0110 424B287	500.000		88.00	44,000.00	72.00	36,000.00	94.73	47,365.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0120 428A001	20.000		280.00	5,600.00	947.00	18,940.00	282.47	5,649.40
Scoring Bituminous Pavement Surface		Mile						
0130 430B043	50.000		55.00	2,750.00	112.00	5,600.00	89.69	4,484.50
Aggregate Surfacing (1" Down, Crusher Run)		Ton						
0140 600A000	(1.000)		164,000.00	164,000.00	119,875.40	119,875.40	364,000.00	364,000.00
Mobilization		LS						
0150 630A001	10,493.000		21.00	220,353.00	24.00	251,832.00	22.35	234,518.55
Steel Beam Guardrail, Class A, Type 2		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 028 **Contract ID:** 20260130028 **County:** MONTGOMERY
Letting Date: January 30, 2026 **Area/District:** 0603 **Contract Time:** 140 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 630C077	14.000		1,250.00	17,500.00	1,450.00	20,300.00	1,327.42	18,583.88
Guardrail End Anchor, Type 8 (MASH)	Each							
0170 630C079	9.000		3,400.00	30,600.00	3,800.00	34,200.00	3,822.96	34,406.64
Guardrail End Anchor, Type 13 (MASH)	Each							
0180 630C080	16.000		3,200.00	51,200.00	3,650.00	58,400.00	2,973.42	47,574.72
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0190 630G006	50.000		60.00	3,000.00	69.00	3,450.00	29.73	1,486.50
Steel Beam Guardrail for Culvert, Class A, Type 2, Case 6	LF							
0200 631C010	750.000		7.00	5,250.00	8.00	6,000.00	9.56	7,170.00
Guardrail Reset	LF							
0210 665G000	100.000		16.00	1,600.00	11.50	1,150.00	8.23	823.00
Sand Bags	Each							
0220 665J002	250.000		4.50	1,125.00	5.75	1,437.50	2.75	687.50
Silt Fence	LF							
0230 665O001	250.000		1.00	250.00	1.00	250.00	1.12	280.00
Silt Fence Removal	LF							
0240 665Q002	100.000		7.88	788.00	11.50	1,150.00	11.73	1,173.00
Wattle	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 028 **Contract ID:** 20260130028 **County:** MONTGOMERY
Letting Date: January 30, 2026 **Area/District:** 0603 **Contract Time:** 140 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 219,000.00)								
	LS							
0260 701A227	12.000		3,650.00	43,800.00	4,330.00	51,960.00	4,035.35	48,424.20
Solid White, Class 2, Type A Traffic Stripe (5" Wide)								
	Mile							
0270 701A230	10.000		3,650.00	36,500.00	4,330.00	43,300.00	4,035.35	40,353.50
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)								
	Mile							
0280 701A239	11.000		1,850.00	20,350.00	2,275.00	25,025.00	2,123.87	23,362.57
Broken White, Class 2, Type A Traffic Stripe (5" Wide)								
	Mile							
0290 701B027	277.000		3.00	831.00	5.00	1,385.00	4.78	1,324.06
Dotted, Class W, Type A Traffic Stripe (5" Wide)								
	LF							
0300 701B063	3,136.000		2.00	6,272.00	2.75	8,624.00	2.65	8,310.40
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)								
	LF							
0310 701B207	12,724.000		1.00	12,724.00	1.75	22,267.00	1.59	20,231.16
Dotted, Class 2, Type A Traffic Stripe (5" Wide)								
	LF							
0320 701C000	21.000		900.00	18,900.00	456.00	9,576.00	424.77	8,920.17
Broken Temporary Traffic Stripe								
	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 028 **Contract ID:** 20260130028 **County:** MONTGOMERY
Letting Date: January 30, 2026 **Area/District:** 0603 **Contract Time:** 140 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 701C001	44.000		900.00	39,600.00	900.00	39,600.00	849.55	37,380.20
Solid Temporary Traffic Stripe	Mile							
0340 701D007	1.000		10.00	10.00	170.00	170.00	159.29	159.29
Solid Traffic Stripe Removed (Paint)	Mile							
0350 701D008	1.000		10.00	10.00	170.00	170.00	159.29	159.29
Solid Traffic Stripe Removed (Plastic)	Mile							
0360 701D014	1.000		10.00	10.00	170.00	170.00	159.29	159.29
Broken Traffic Stripe Removed (Paint)	Mile							
0370 701D015	1.000		10.00	10.00	170.00	170.00	159.29	159.29
Broken Traffic Stripe Removed (Plastic)	Mile							
0380 701F010	3,136.000		0.17	533.12	0.85	2,665.60	0.80	2,508.80
Dotted Temporary Traffic Stripe (Lane Drop)	LF							
0390 701G142	752.000		3.00	2,256.00	3.50	2,632.00	3.19	2,398.88
Broken White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0400 701G146	752.000		5.00	3,760.00	3.50	2,632.00	3.19	2,398.88
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 028 **Contract ID:** 20260130028 **County:** MONTGOMERY
Letting Date: January 30, 2026 **Area/District:** 0603 **Contract Time:** 140 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0410 701G154	752.000		5.00	3,760.00	3.50	2,632.00	3.19	2,398.88
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)		LF						
0420 703A002	6,319.000		4.50	28,435.50	3.50	22,116.50	3.19	20,157.61
Traffic Control Markings, Class 2, Type A		SQFT						
0430 703B002	2,191.000		5.25	11,502.75	3.50	7,668.50	3.19	6,989.29
Traffic Control Legends, Class 2, Type A		SQFT						
0440 703D001	11,409.000		1.00	11,409.00	0.50	5,704.50	0.53	6,046.77
Temporary Traffic Control Markings		SQFT						
0450 703E001	438.000		2.00	876.00	1.00	438.00	1.06	464.28
Temporary Traffic Control Legends		SQFT						
0460 705A030	1,506.000		4.00	6,024.00	5.75	8,659.50	5.31	7,996.86
Pavement Markers, Class A-H, Type 2-C		Each						
0470 705A037	25.000		4.00	100.00	5.75	143.75	5.31	132.75
Pavement Markers, Class A-H, Type 2-D		Each						
0480 705A038	80.000		4.00	320.00	5.75	460.00	5.31	424.80
Pavement Markers, Class A-H, Type 2-E		Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 028 **Contract ID:** 20260130028 **County:** MONTGOMERY
Letting Date: January 30, 2026 **Area/District:** 0603 **Contract Time:** 140 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0008(615)

PLANING, RESURFACING, GUARDRAIL INSTALLATION, AND STRIPE ON SR-8 (US-80) FROM THE JUNCTION OF FELDER ROAD TO THE I-65 INTERCHANGE IN MONTGOMERY

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0490 705A039	80.000		4.00	320.00	5.75	460.00	5.31	424.80
Pavement Markers, Class A-H, Type 2-A	Each							
0500 730H001	9,475.000		5.55	52,586.25	4.49	42,542.75	4.19	39,700.25
Loop Wire	LF							
0510 730I001	4,000.000		2.65	10,600.00	4.50	18,000.00	4.24	16,960.00
Loop Detector Lead-In-Cable	LF							
0520 740B000	2,927.000		5.75	16,830.25	6.00	17,562.00	6.11	17,883.97
Construction Signs	SQFT							
0530 740C000	23.000		6.00	138.00	6.00	138.00	6.11	140.53
Special Construction Signs	SQFT							
0540 740D000	100.000		25.00	2,500.00	57.00	5,700.00	33.98	3,398.00
Channelizing Drums	Each							
0550 740E000	350.000		19.00	6,650.00	1.00	350.00	38.88	13,608.00
Cones (36 Inches High)	Each							
0560 741C010	2.000		2,150.00	4,300.00	1,400.00	2,800.00	5,646.00	11,292.00
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$4,453,664.62		\$4,796,296.00		\$5,799,157.53
Contract Totals				\$4,453,664.62		\$4,796,296.00		\$5,799,157.53

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 029

Contract ID: 20260130029

County: HOUSTON

Letting Date: January 30, 2026

Area / District: 0701

Contract Time: 55 Working Days

Contract Description:

Project(s): NH-FMGR-0012(596), NH-0012(595)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 FROM SR-103 TO HEALTH SCIENCES BOULEVARD AND FROM JESTER STREET TO SOUTH BROAD STREET

Rank	Vendor	Name	Amount
1	12045	LEWIS INCORPORATED..	\$1,765,087.46
2	01096	APAC-ALABAMA, INC.	\$2,083,812.75
3	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$2,447,730.50



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 029

Contract ID: 20260130029

County: HOUSTON

Letting Date: January 30, 2026

Area/District: 0701

Contract Time: 55 Working Days

Contract Description:

Project(s): NH-FMGR-0012(596), NH-0012(595)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 FROM SR-103 TO HEALTH SCIENCES BOULEVARD AND FROM JESTER STREET TO SOUTH BROAD STREET

Line No / Item ID Item Description		(1) LEWIS INCORPORATED..		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206D001	188.000	2.00	376.00	10.10	1,898.80	2.15	404.20
Removing Guardrail	LF						
0020 206E008	2.000	100.00	200.00	404.00	808.00	107.28	214.56
Removing Guardrail End Anchor (All Type)	Each						
0030 405A000	11,719.000	3.25	38,086.75	4.10	48,047.90	5.67	66,446.73
Tack Coat	Gal						
0040 408A052	111,603.000	1.07	119,415.21	1.67	186,377.01	2.65	295,747.95
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0050 410H000	1.000	22,000.00	22,000.00	29,500.00	29,500.00	15,000.00	15,000.00
Material Remixing Device	Each						
0060 424A280	6,889.000	110.50	761,234.50	130.12	896,396.68	147.37	1,015,231.93
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E	Ton						
0070 424A369	2,782.000	127.50	354,705.00	155.06	431,376.92	196.84	547,608.88
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 029

Contract ID: 20260130029

County: HOUSTON

Letting Date: January 30, 2026

Area/District: 0701

Contract Time: 55 Working Days

Contract Description:

Project(s): NH-FMGR-0012(596), NH-0012(595)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 FROM SR-103 TO HEALTH SCIENCES BOULEVARD AND FROM JESTER STREET TO SOUTH BROAD STREET

Line No / Item ID Item Description			(1) LEWIS INCORPORATED..		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B285	200.000		115.00	23,000.00	225.14	45,028.00	217.84	43,568.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0090 424B702	200.000		115.00	23,000.00	165.94	33,188.00	208.35	41,670.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range E		Ton						
0100 428A001	2.000		2,050.00	4,100.00	303.00	606.00	321.84	643.68
Scoring Bituminous Pavement Surface		Mile						
0110 430B043	25.000		65.00	1,625.00	219.75	5,493.75	409.64	10,241.00
Aggregate Surfacing (1" Down, Crusher Run)		Ton						
0120 432A000	18,488.000		5.00	92,440.00	4.80	88,742.40	4.51	83,380.88
High Density Mineral Bond		SQYD						
0130 600A000	(1.000)		101,435.00	101,435.00	113,550.00	113,550.00	107,278.31	107,278.31
Mobilization		LS						
0140 630A001	175.000		22.00	3,850.00	25.25	4,418.75	23.60	4,130.00
Steel Beam Guardrail, Class A, Type 2		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 029 **Contract ID:** 20260130029 **County:** HOUSTON
Letting Date: January 30, 2026 **Area/District:** 0701 **Contract Time:** 55 Working Days

Contract Description: **Project(s):** NH-FMGR-0012(596), NH-0012(595)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 FROM SR-103 TO HEALTH SCIENCES BOULEVARD AND FROM JESTER STREET TO SOUTH BROAD STREET

Line No / Item ID Item Description			(1) LEWIS INCORPORATED..		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 630C077	1.000		1,800.00	1,800.00	1,767.50	1,767.50	1,931.00	1,931.00
Guardrail End Anchor, Type 8 (MASH)	Each							
0160 630C080	1.000		3,800.00	3,800.00	3,939.00	3,939.00	4,076.56	4,076.56
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0170 652C000	17.000		25.00	425.00	186.85	3,176.45	166.28	2,826.76
Mowing	Acre							
0180 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 94,100.00)	LS							
0190 701A227	8.000		3,700.00	29,600.00	3,737.00	29,896.00	3,969.29	31,754.32
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0200 701A230	6.000		3,700.00	22,200.00	3,737.00	22,422.00	3,969.29	23,815.74
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0210 701A239	6.000		1,825.00	10,950.00	1,843.25	11,059.50	1,957.82	11,746.92
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0220 701B063	1,340.000		2.00	2,680.00	2.02	2,706.80	2.15	2,881.00
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 029 **Contract ID:** 20260130029 **County:** HOUSTON
Letting Date: January 30, 2026 **Area/District:** 0701 **Contract Time:** 55 Working Days

Contract Description: **Project(s):** NH-FMGR-0012(596), NH-0012(595)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 FROM SR-103 TO HEALTH SCIENCES BOULEVARD AND FROM JESTER STREET TO SOUTH BROAD STREET

Line No / Item ID Item Description			(1) LEWIS INCORPORATED..		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0230 701B207	9,524.000		1.00	9,524.00	1.01	9,619.24	1.07	10,190.68
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0240 701C000	12.000		925.00	11,100.00	934.25	11,211.00	992.32	11,907.84
Broken Temporary Traffic Stripe	Mile							
0250 701C001	24.000		825.00	19,800.00	833.25	19,998.00	885.04	21,240.96
Solid Temporary Traffic Stripe	Mile							
0260 701D007	2.000		10.00	20.00	10.10	20.20	10.73	21.46
Solid Traffic Stripe Removed (Paint)	Mile							
0270 701D008	2.000		10.00	20.00	10.10	20.20	10.73	21.46
Solid Traffic Stripe Removed (Plastic)	Mile							
0280 701D014	2.000		10.00	20.00	10.10	20.20	10.73	21.46
Broken Traffic Stripe Removed (Paint)	Mile							
0290 701D015	2.000		10.00	20.00	10.10	20.20	10.73	21.46
Broken Traffic Stripe Removed (Plastic)	Mile							
0300 703A002	6,779.000		4.00	27,116.00	4.04	27,387.16	4.29	29,081.91
Traffic Control Markings, Class 2, Type A	SQFT							
0310 703B002	1,301.000		5.00	6,505.00	5.05	6,570.05	5.36	6,973.36
Traffic Control Legends, Class 2, Type A	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 029 **Contract ID:** 20260130029 **County:** HOUSTON
Letting Date: January 30, 2026 **Area/District:** 0701 **Contract Time:** 55 Working Days

Contract Description: **Project(s):** NH-FMGR-0012(596), NH-0012(595)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 FROM SR-103 TO HEALTH SCIENCES BOULEVARD AND FROM JESTER STREET TO SOUTH BROAD STREET

Line No / Item ID Item Description			(1) LEWIS INCORPORATED..		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0320 703D001	6,496.000		0.50	3,248.00	0.51	3,312.96	0.54	3,507.84
Temporary Traffic Control Markings	SQFT							
0330 705A030	1,287.000		4.00	5,148.00	4.04	5,199.48	4.29	5,521.23
Pavement Markers, Class A-H, Type 2-C	Each							
0340 705A032	64.000		4.00	256.00	4.04	258.56	4.29	274.56
Pavement Markers, Class A-H, Type 1-B	Each							
0350 705A037	22.000		4.00	88.00	4.04	88.88	4.29	94.38
Pavement Markers, Class A-H, Type 2-D	Each							
0360 705A038	32.000		4.00	128.00	4.04	129.28	4.29	137.28
Pavement Markers, Class A-H, Type 2-E	Each							
0370 730H001	3,300.000		7.35	24,255.00	4.55	15,015.00	4.54	14,982.00
Loop Wire	LF							
0380 740B000	2,574.000		8.00	20,592.00	6.31	16,241.94	6.70	17,245.80
Construction Signs	SQFT							
0390 740C000	18.000		12.50	225.00	8.08	145.44	8.58	154.44
Special Construction Signs	SQFT							
0400 740D000	50.000		50.00	2,500.00	11.62	581.00	12.34	617.00
Channelizing Drums	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 029

Contract ID: 20260130029

County: HOUSTON

Letting Date: January 30, 2026

Area/District: 0701

Contract Time: 55 Working Days

Contract Description:

Project(s): NH-FMGR-0012(596), NH-0012(595)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-12 FROM SR-103 TO HEALTH SCIENCES BOULEVARD AND FROM JESTER STREET TO SOUTH BROAD STREET

Line No / Item ID Item Description			(1) LEWIS INCORPORATED..		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0410 740E000	350.000		25.00	8,750.00	11.83	4,140.50	32.77	11,469.50
Cones (36 Inches High)	Each							
0420 741C010	2.000		2,300.00	4,600.00	606.00	1,212.00	643.67	1,287.34
Portable Sequential Arrow And Chevron Sign Unit	Each							
0430 742A001	2.000		2,125.00	4,250.00	1,111.00	2,222.00	1,180.06	2,360.12
Portable Changeable Message Sign, Type 2	Each							
Section Totals:				\$1,765,087.46		\$2,083,812.75		\$2,447,730.50
Contract Totals				\$1,765,087.46		\$2,083,812.75		\$2,447,730.50

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 030

Contract ID: 20260130030

County: TALLADEGA

Letting Date: January 30, 2026

Area / District: 0405

Contract Time: 65 Working Days

Contract Description:

Project(s): NH-FMGR-0021(586)

MICRO-MILLING, RESURFACING (SCRUB SEAL), BRIDGE GUARDRAIL RETROFIT, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-21 FROM THE JUNCTION OF CR-135 (MCINTOSH ROAD) NORTHEAST OF MUNFORD TO THE CALHOUN COUNTY LINE

Rank	Vendor	Name	Amount
1	01096	APAC-ALABAMA, INC.	\$2,214,476.63
2	04080	VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	\$2,245,355.22



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 030 **Contract ID:** 20260130030 **County:** TALLADEGA
Letting Date: January 30, 2026 **Area/District:** 0405 **Contract Time:** 65 Working Days
Contract Description: **Project(s):** NH-FMGR-0021(586)

MICRO-MILLING, RESURFACING (SCRUB SEAL), BRIDGE GUARDRAIL RETROFIT, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-21 FROM THE JUNCTION OF CR-135 (MCINTOSH ROAD) NORTHEAST OF MUNFORD TO THE CALHOUN COUNTY LINE

Line No / Item ID Item Description		(1) APAC-ALABAMA, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206E008	36.000	326.25	11,745.00	330.00	11,880.00		
Removing Guardrail End Anchor (All Type) Each							
0020 401B108	37,559.000	2.49	93,521.91	2.55	95,775.45		
Bituminous Treatment G (With Polymer Additive) SQYD							
0030 405A000	11,778.000	4.73	55,709.94	3.00	35,334.00		
Tack Coat Gal							
0040 408B001	107,067.000	1.84	197,003.28	2.10	224,840.70		
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick) SQYD							
0050 410H000	1.000	16,300.00	16,300.00	50,000.00	50,000.00		
Material Remixing Device Each							
0060 424A360	8,555.000	106.40	910,252.00	106.26	909,054.30		
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D Ton							
0070 424A369	613.000	181.00	110,953.00	172.84	105,950.92		
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 030 **Contract ID:** 20260130030 **County:** TALLADEGA
Letting Date: January 30, 2026 **Area/District:** 0405 **Contract Time:** 65 Working Days
Contract Description: **Project(s):** NH-FMGR-0021(586)

MICRO-MILLING, RESURFACING (SCRUB SEAL), BRIDGE GUARDRAIL RETROFIT, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-21 FROM THE JUNCTION OF CR-135 (MCINTOSH ROAD) NORTHEAST OF MUNFORD TO THE CALHOUN COUNTY LINE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B657	250.000		133.25	33,312.50	118.00	29,500.00		
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0090 424B684	250.000		170.40	42,600.00	180.00	45,000.00		
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, Patching, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0100 433A000	103,608.000		2.37	245,550.96	2.25	233,118.00		
Scrub Seal	SQYD							
0110 600A000	(1.000)		150,710.00	150,710.00	138,298.00	138,298.00		
Mobilization	LS							
0120 629D003	4.000		6,525.00	26,100.00	7,000.00	28,000.00		
Bridge Guardrail Retrofit, Type SC	Each							
0130 630C077	9.000		1,305.00	11,745.00	1,400.00	12,600.00		
Guardrail End Anchor, Type 8	Each							
(MASH)								
0140 630C079	14.000		3,807.00	53,298.00	4,100.00	57,400.00		
Guardrail End Anchor, Type 13	Each							
(MASH)								
0150 630C080	13.000		3,500.00	45,500.00	3,750.00	48,750.00		
Guardrail End Anchor, Type 20 Series	Each							
(MASH)								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 030 **Contract ID:** 20260130030 **County:** TALLADEGA
Letting Date: January 30, 2026 **Area/District:** 0405 **Contract Time:** 65 Working Days

Contract Description: **Project(s):** NH-FMGR-0021(586)

MICRO-MILLING, RESURFACING (SCRUB SEAL), BRIDGE GUARDRAIL RETROFIT, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-21 FROM THE JUNCTION OF CR-135 (MCINTOSH ROAD) NORTHEAST OF MUNFORD TO THE CALHOUN COUNTY LINE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 631C010	4,025.000		8.70	35,017.50	9.35	37,633.75		
Guardrail Reset	LF							
0170 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ 103,000.00)	LS							
0180 701A227	7.000		4,105.25	28,736.75	4,410.00	30,870.00		
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0190 701A230	7.000		4,105.25	28,736.75	4,410.00	30,870.00		
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0200 701A239	7.000		2,061.00	14,427.00	2,215.00	15,505.00		
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0210 701B207	2,656.000		1.63	4,329.28	1.75	4,648.00		
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0220 701C000	20.000		816.00	16,320.00	876.00	17,520.00		
Broken Temporary Traffic Stripe	Mile							
0230 701C001	40.000		843.00	33,720.00	905.00	36,200.00		
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 030

Contract ID: 20260130030

County: TALLADEGA

Letting Date: January 30, 2026

Area/District: 0405

Contract Time: 65 Working Days

Contract Description:

Project(s): NH-FMGR-0021(586)

MICRO-MILLING, RESURFACING (SCRUB SEAL), BRIDGE GUARDRAIL RETROFIT, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-21 FROM THE JUNCTION OF CR-135 (MCINTOSH ROAD) NORTHEAST OF MUNFORD TO THE CALHOUN COUNTY LINE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 701G142	660.000		3.15	2,079.00	3.40	2,244.00		
Broken White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0250 701G146	660.000		5.17	3,412.20	5.55	3,663.00		
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0260 701G154	660.000		5.17	3,412.20	5.55	3,663.00		
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0270 703A002	936.000		5.44	5,091.84	5.85	5,475.60		
Traffic Control Markings, Class 2, Type A	SQFT							
0280 703B002	449.000		5.98	2,685.02	6.40	2,873.60		
Traffic Control Legends, Class 2, Type A	SQFT							
0290 703D001	936.000		1.09	1,020.24	1.15	1,076.40		
Temporary Traffic Control Markings	SQFT							
0300 705A030	850.000		5.44	4,624.00	5.85	4,972.50		
Pavement Markers, Class A-H, Type 2-C	Each							
0310 740B000	1,406.000		5.71	8,028.26	6.50	9,139.00		
Construction Signs	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 030

Contract ID: 20260130030

County: TALLADEGA

Letting Date: January 30, 2026

Area/District: 0405

Contract Time: 65 Working Days

Contract Description:

Project(s): NH-FMGR-0021(586)

MICRO-MILLING, RESURFACING (SCRUB SEAL), BRIDGE GUARDRAIL RETROFIT, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-21 FROM THE JUNCTION OF CR-135 (MCINTOSH ROAD) NORTHEAST OF MUNFORD TO THE CALHOUN COUNTY LINE

Line No / Item ID Item Description		(1) APAC-ALABAMA, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0320 740D000	350.000	45.50	15,925.00	30.00	10,500.00		
Channelizing Drums	Each						
0330 741C010	2.000	1,305.00	2,610.00	1,500.00	3,000.00		
Portable Sequential Arrow And Chevron Sign Unit	Each						
Section Totals:			\$2,214,476.63		\$2,245,355.22		
Contract Totals			\$2,214,476.63		\$2,245,355.22		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 031

Contract ID: 20260130031

County: TALLAPOOSA

Letting Date: January 30, 2026

Area / District: 0401

Contract Time: 215 Working Days

Contract Description:

Project(s): NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Rank	Vendor	Name	Amount
1	05024	GARY INGRAM GRADING & PAVING, INC.	\$9,331,330.02

Call Order: 031

Contract ID: 20260130031

County: TALLAPOOSA

Letting Date: January 30, 2026

Area/District: 0401

Contract Time: 215 Working Days

Contract Description:

Project(s): NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total								
0010	201C000	(1.000)	32,000.00	32,000.00				
Clearing		LS						
0020	206C002	440.000	44.34	19,509.60				
Removing Concrete Slope Paving		SQYD						
0030	206C008	1,082.000	45.18	48,884.76				
Removing Concrete Median		SQYD						
0040	206D000	36.000	65.11	2,343.96				
Removing Pipe		LF						
0050	206D001	7,974.000	2.20	17,542.80				
Removing Guardrail		LF						
0060	206D002	2,981.000	15.49	46,175.69				
Removing Curb		LF						
0070	206E001	5.000	1,346.13	6,730.65				
Removing Inlets		Each						
0080	206E008	26.000	275.00	7,150.00				
Removing Guardrail End Anchor (All Type)		Each						
0090	206E043	1,118.000	3.44	3,845.92				
Removing Raised Pavement Markers		Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 210A000	17,486.000		26.97	471,597.42				
Unclassified Excavation	CUYD							
0110 210D000	7,929.000		31.95	253,331.55				
Borrow Excavation	CUYD							
0120 214A000	1,656.000		60.00	99,360.00				
Structure Excavation	CUYD							
0130 214B001	437.000		96.00	41,952.00				
Foundation Backfill, Commercial	CUYD							
0140 231B001	1,496.000		69.44	103,882.24				
Roadbed Stabilizing Material, ALDOT #467	Ton							
0150 301A012	2,671.000		17.00	45,407.00				
Crushed Aggregate Base Course, Type B, Plant Mixed, 6" Compacted Thickness	SQYD							
0160 305B078	4,850.000		52.26	253,461.00				
Crushed Aggregate, Section 825, Type B, For Miscellaneous Use	Ton							
0170 401A000	2,671.000		2.51	6,704.21				
Bituminous Treatment A	SQYD							
0180 403B001	382.000		465.85	177,954.70				
Micro-Surfacing Seal Coat, Type III	Ton							

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0190	405A000	23,724.000	1.00	23,724.00				
Tack Coat		Gal						
0200	408B001	107,832.000	2.27	244,778.64				
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)		SQYD						
0210	410H000	1.000	128,570.00	128,570.00				
Material Remixing Device		Each						
0220	410I000	1.000	27,321.25	27,321.25				
Smoothness Testing, Certified Inertial Profiler		Each						
0230	423A008	3,916.000	155.18	607,684.88				
Stone Matrix Asphalt Wearing Layer, 3/8" Maximum Aggregate Size mix		Ton						
0240	423B003	8,389.000	141.77	1,189,308.53				
Stone Matrix Asphalt Binder Layer, 1/2" Maximum Aggregate Size		Ton						
0250	424A356	1,123.000	144.99	162,823.77				
Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0310 424B692	465.000		111.26	51,735.90				
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, Widening, 1"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0320 428A001	7.000		494.51	3,461.57				
Scoring Bituminous Pavement	Mile							
Surface								
0330 433A000	107,832.000		2.77	298,694.64				
Scrub Seal	SQYD							
0340 530A001	76.000		240.00	18,240.00				
18" Roadway Pipe (Class 3 R.C.)	LF							
0350 530A002	1,476.000		240.00	354,240.00				
24" Roadway Pipe (Class 3 R.C.)	LF							
0360 534E001	851.000		53.56	45,579.56				
Cleaning Existing Pipe (Less Than Or	LF							
Equal To 48" Horizontal Opening)								
0370 535A002	116.000		300.00	34,800.00				
24" Side Drain Pipe	LF							
0380 600A000	(1.000)		718,325.40	718,325.40				
Mobilization	LS							
0390 602A000	8.000		1,009.69	8,077.52				
Right Of Way Markers	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0400 610C001	609.000		94.43	57,507.87				
Loose Riprap, Class 2		Ton						
0410 610D003	3,492.000		2.75	9,603.00				
Filter Blanket, Geotextile		SQYD						
0420 614A000	307.000		1,200.00	368,400.00				
Slope Paving		CUYD						
0430 619A002	3.000		3,000.00	9,000.00				
18" Roadway Pipe End Treatment, Class 1		Each						
0440 619A102	2.000		3,600.00	7,200.00				
24" Side Drain Pipe End Treatment, Class 1		Each						
0450 621A011	8.000		9,600.00	76,800.00				
Junction Boxes, Type 1 Or 1P		Each						
0460 621C009	13.000		15,600.00	202,800.00				
Inlets, Type E1		Each						
0470 621C027	5.000		13,800.00	69,000.00				
Inlets, Type C		Each						
0480 621D002	4.000		2,400.00	9,600.00				
Inlet Units, Type C		Each						
0490 621D009	1.000		2,400.00	2,400.00				
Inlet Units, Type E1		Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0500 623B000	1,278.000		66.00	84,348.00				
Concrete Curb, Type N	LF							
0510 623B001	389.000		210.00	81,690.00				
Concrete Curb, Type N Special	LF							
0520 623C000	360.000		72.00	25,920.00				
Combination Curb & Gutter, Type C	LF							
0530 629A095	708.000		150.00	106,200.00				
Concrete Median or Safety Barrier, Type CSF-42	LF							
0535 629A096	850.000		240.00	204,000.00				
Concrete Median or Safety Barrier, Type CSF-42 (SE)	LF							
0540 630A001	7,400.000		22.00	162,800.00				
Steel Beam Guardrail, Class A, Type 2	LF							
0550 630A034	588.000		27.50	16,170.00				
Steel Beam Guardrail, Class A, Type 2 (8'-0" Post)	LF							
0560 630C077	13.000		1,320.00	17,160.00				
Guardrail End Anchor, Type 8 (MASH)	Each							
0570 630C080	13.000		3,520.00	45,760.00				
Guardrail End Anchor, Type 20 Series (MASH)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0580 650A000	5,070.000		41.81	211,976.70				
Topsoil	CUYD							
0590 654A000	32,092.000		6.05	194,156.60				
Solid Sodding	SQYD							
0600 659C000	2,500.000		1.65	4,125.00				
Erosion Control Product, Type S4	SQYD							
0610 659C002	20,000.000		1.65	33,000.00				
Erosion Control Product, Type S2	SQYD							
0620 659C005	1,250.000		1.65	2,062.50				
Erosion Control Product, Type C4	SQYD							
0630 665A000	15.000		1,100.00	16,500.00				
Temporary Seeding	Acre							
0640 665B001	45.000		470.00	21,150.00				
Temporary Mulching	Ton							
0650 665E000	1,500.000		6.16	9,240.00				
Polyethylene	SQYD							
0660 665F000	250.000		16.00	4,000.00				
Hay Bales	Each							
0670 665G000	1,200.000		13.75	16,500.00				
Sand Bags	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0680 665I000	200.000		104.90	20,980.00				
Temporary Riprap, Class 2		Ton						
0690 665I002	150.000		108.34	16,251.00				
Temporary Riprap, Class 1		Ton						
0700 665J002	8,300.000		6.25	51,875.00				
Silt Fence		LF						
0710 665N000	250.000		73.43	18,357.50				
Temporary Coarse Aggregate,ALDOT Number 1		Ton						
0720 665N001	100.000		73.43	7,343.00				
Temporary Coarse Aggregate,ALDOT Number 4		Ton						
0730 665O001	8,300.000		2.25	18,675.00				
Silt Fence Removal		LF						
0740 665P005	57.000		770.00	43,890.00				
Inlet Protection, Stage 3 Or 4		Each						
0750 665Q002	1,500.000		15.40	23,100.00				
Wattle		LF						
0760 680A001	(1.000)		145,010.04	145,010.04				
Geometric Controls		LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0770 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 373,800.00)	LS							
0780 701A227	9.000		4,515.00	40,635.00				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0790 701A230	7.000		4,515.00	31,605.00				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0800 701A239	7.000		2,390.00	16,730.00				
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0810 701B207	9,688.000		1.45	14,047.60				
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0820 701C000	25.000		975.00	24,375.00				
Broken Temporary Traffic Stripe	Mile							
0830 701C001	62.000		1,050.00	65,100.00				
Solid Temporary Traffic Stripe	Mile							
0840 701G251	240.000		8.05	1,932.00				
Solid White, Class 2, Type A Traffic Stripe (6" Wide) (Rumble Strip)	LF							
0850 703A002	5,938.000		5.65	33,549.70				
Traffic Control Markings, Class 2, Type A	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 11

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0860 703B002	762.000		6.35	4,838.70				
Traffic Control Legends, Class 2, Type A	SQFT							
0870 703D001	8,603.000		1.15	9,893.45				
Temporary Traffic Control Markings	SQFT							
0880 705A022	559.000		5.75	3,214.25				
Pavement Markers, Class C, Type 2- C	Each							
0890 705A024	559.000		5.75	3,214.25				
Pavement Markers, Class C, Type 2- E	Each							
0900 705A030	819.000		5.60	4,586.40				
Pavement Markers, Class A-H, Type 2-C	Each							
0910 705A032	394.000		5.60	2,206.40				
Pavement Markers, Class A-H, Type 1-B	Each							
0920 705A037	15.000		5.60	84.00				
Pavement Markers, Class A-H, Type 2-D	Each							
0930 705A038	54.000		5.60	302.40				
Pavement Markers, Class A-H, Type 2-E	Each							
0940 707H001	1,000.000		68.25	68,250.00				
Raised Curb Channelizer, White	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 12

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0950 710A153	212.000		23.10	4,897.20				
Class 9, Aluminum Flat Sign Panels (Type XI Background)	SQFT							
0960 710A171	38.000		21.00	798.00				
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
0970 710B021	434.000		20.00	8,680.00				
Roadway Sign Post (#3 U Channel, Galvanized Steel or 2 ", 14 Ga Square Tubular Steel)	LF							
0980 720A070	2.000		28,900.00	57,800.00				
Vehicular Impact Attenuator Assembly (MASH) (Unidirectional, TL- 2)	Each							
0990 726A000	4,890.000		60.00	293,400.00				
Portable Concrete Safety Barriers, Type 6	LF							
1000 726A001	20.000		11.00	220.00				
Portable Concrete Safety Barriers, Type 6-A	LF							
1010 726D025	2.000		13,750.00	27,500.00				
Portable Impact Attenuator Assembly (Unidirectional, TL-3)	Each							
1020 740B000	2,233.000		5.78	12,906.74				
Construction Signs	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 13

Call Order: 031 **Contract ID:** 20260130031 **County:** TALLAPOOSA
Letting Date: January 30, 2026 **Area/District:** 0401 **Contract Time:** 215 Working Days

Contract Description: **Project(s):** NH-FMGR-HSIP-0038(558)

MICRO-MILLING, RESURFACE (MICRO-SURFACING SEAL COAT, TYPE III AND SCRUB SEAL), GUARDRAIL, ACCESS MANAGEMENT, AND STRIPE ON SR-38 (US-280) FROM THE INTERSECTION OF SR-63 IN ALEXANDER CITY TO THE JUNCTION OF DADEVILLE ROAD

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
1030 740D000	500.000		35.28	17,640.00				
Channelizing Drums	Each							
1040 740F002	15.000		315.00	4,725.00				
Barricades, Type III	Each							
1050 741C010	2.000		5,520.00	11,040.00				
Portable Sequential Arrow And Chevron Sign Unit	Each							
1060 742A001	2.000		10,135.00	20,270.00				
Portable Changeable Message Sign, Type 2	Each							
1070 999 000	1,760.000		0.80	1,408.00				
Trainee Hours At 80 Cents Per Hour	HOUR							
Section Totals:				\$9,331,330.02				
Contract Totals				\$9,331,330.02				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 033

Contract ID: 20260130033

County: MADISON

Letting Date: January 30, 2026

Area / District: 0102

Contract Time: 35 Working Days

Contract Description:

Project(s): NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Rank	Vendor	Name	Amount
1	18031	ROGERS GROUP, INC.	\$942,750.00
2	01096	APAC-ALABAMA, INC.	\$1,077,347.91
3	07083	GRAYSON CARTER & SON CONTRACTING, INC.	\$1,132,738.94
4	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,301,156.94



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 033

Contract ID: 20260130033

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 35 Working Days

Contract Description:

Project(s): NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total								
0010	206E008	6.000	355.00	2,130.00	385.91	2,315.46	386.84	2,321.04
Removing Guardrail End Anchor (All Type)		Each						
0020	408B000	57,290.000	0.50	28,645.00	1.65	94,528.50	0.66	37,811.40
Micro-Milling Existing Pavement (Approximately 0.00" Thru 1.00" Thick)		SQYD						
0030	410H000	1.000	11,529.25	11,529.25	21,742.07	21,742.07	30,710.78	30,710.78
Material Remixing Device		Each						
0040	420A015	3,320.000	120.00	398,400.00	143.09	475,058.80	144.98	481,333.60
Polymer Modified Open Graded Friction Course		Ton						
0050	420B000	10,861.000	6.40	69,510.40	6.01	65,274.61	8.74	94,925.14
Open Graded Friction Course Tack Coat		Gal						
0060	424A285	500.000	130.00	65,000.00	103.05	51,525.00	144.67	72,335.00
Superpave Bituminous Concrete Wearing Surface Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E		Ton						
0070	424A291	285.000	140.00	39,900.00	195.47	55,708.95	114.53	32,641.05
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range E		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 033 **Contract ID:** 20260130033 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 428A001	4.000		1,851.65	7,406.60	832.05	3,328.20	995.72	3,982.88
Scoring Bituminous Pavement Surface	Mile							
0090 430B043	363.000		50.00	18,150.00	44.58	16,182.54	52.27	18,974.01
Aggregate Surfacing (1" Down, Crusher Run)	Ton							
0100 432A000	14,115.000		4.50	63,517.50	5.22	73,680.30	5.57	78,620.55
High Density Mineral Bond	SQYD							
0110 600A000	(1.000)		100,000.00	100,000.00	46,798.39	46,798.39	121,459.09	121,459.09
Mobilization	LS							
0120 630C077	3.000		1,500.00	4,500.00	1,653.88	4,961.64	1,657.90	4,973.70
Guardrail End Anchor, Type 8 (MASH)	Each							
0130 630C080	3.000		3,650.00	10,950.00	3,969.32	11,907.96	3,978.94	11,936.82
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0140 631C010	1,850.000		7.50	13,875.00	7.72	14,282.00	7.74	14,319.00
Guardrail Reset	LF							
0150 665J002	500.000		4.00	2,000.00	2.86	1,430.00	8.91	4,455.00
Silt Fence	LF							
0160 665O001	500.000		3.00	1,500.00	1.16	580.00	4.91	2,455.00
Silt Fence Removal	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 033 **Contract ID:** 20260130033 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 35 Working Days
Contract Description: **Project(s):** NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0170 665Q002	1,000.000		5.50	5,500.00	12.18	12,180.00	10.90	10,900.00
Wattle	LF							
0180 698A000	(1.000)		0.00	0.00	0.00	0.00	0.01	0.01
Construction Fuel (Maximum Bid Limited to \$ 60,200.00)	LS							
0190 701A227	3.000		4,100.00	12,300.00	4,548.18	13,644.54	4,421.06	13,263.18
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0200 701A230	3.000		4,100.00	12,300.00	4,548.18	13,644.54	4,421.06	13,263.18
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0210 701A239	4.000		1,150.00	4,600.00	2,398.13	9,592.52	1,215.79	4,863.16
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0220 701B063	2,933.000		0.60	1,759.80	3.86	11,321.38	0.61	1,789.13
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							
0230 701B207	6,820.000		0.40	2,728.00	1.65	11,253.00	0.39	2,659.80
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0240 701C000	7.000		920.00	6,440.00	1,047.46	7,332.22	939.48	6,576.36
Broken Temporary Traffic Stripe	Mile							
0250 701C001	11.000		1,015.00	11,165.00	1,075.02	11,825.22	1,105.26	12,157.86
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 033

Contract ID: 20260130033

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 35 Working Days

Contract Description:

Project(s): NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0260 701F000	5,690.000		0.20	1,138.00	0.20	1,138.00	0.22	1,251.80
Dotted Temporary Traffic Stripe	LF							
0270 701F010	2,933.000		0.40	1,173.20	0.20	586.60	0.39	1,143.87
Dotted Temporary Traffic Stripe (Lane Drop)	LF							
0280 703A002	1,236.000		5.50	6,798.00	5.51	6,810.36	5.52	6,822.72
Traffic Control Markings, Class 2, Type A	SQFT							
0290 703B002	869.000		6.75	5,865.75	6.62	5,752.78	6.91	6,004.79
Traffic Control Legends, Class 2, Type A	SQFT							
0300 703D001	5,762.000		1.50	8,643.00	1.10	6,338.20	1.66	9,564.92
Temporary Traffic Control Markings	SQFT							
0310 705A030	363.000		6.00	2,178.00	5.51	2,000.13	6.08	2,207.04
Pavement Markers, Class A-H, Type 2-C	Each							
0320 705A038	20.000		6.00	120.00	5.51	110.20	6.08	121.60
Pavement Markers, Class A-H, Type 2-E	Each							
0330 740B000	2,110.000		6.25	13,187.50	6.34	13,377.40	6.35	13,398.50
Construction Signs	SQFT							
0340 740D000	200.000		20.00	4,000.00	25.36	5,072.00	25.42	5,084.00
Channelizing Drums	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 033 Contract ID: 20260130033 County: MADISON
Letting Date: January 30, 2026 Area/District: 0102 Contract Time: 35 Working Days

Contract Description: Project(s): NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(1) ROGERS GROUP, INC.		(2) APAC-ALABAMA, INC.		(3) GRAYSON CARTER & SON CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0350 740E000	200.000		20.00	4,000.00	20.95	4,190.00	32.67	6,534.00
Cones (36 Inches High)	Each							
0360 741C010	2.000		920.00	1,840.00	937.20	1,874.40	939.48	1,878.96
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$942,750.00		\$1,077,347.91		\$1,132,738.94
Contract Totals				\$942,750.00		\$1,077,347.91		\$1,132,738.94

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 033

Contract ID: 20260130033

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 35 Working Days

Contract Description:

Project(s): NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description		(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206E008	6.000	380.45	2,282.70				
Removing Guardrail End Anchor (All Type)	Each						
0020 408B000	57,290.000	1.40	80,206.00				
Micro-Milling Existing Pavement (Approximately 0.00" Thru 1.00" Thick)	SQYD						
0030 410H000	1.000	30,000.00	30,000.00				
Material Remixing Device	Each						
0040 420A015	3,320.000	166.55	552,946.00				
Polymer Modified Open Graded Friction Course	Ton						
0050 420B000	10,861.000	6.86	74,506.46				
Open Graded Friction Course Tack Coat	Gal						
0060 424A285	500.000	180.35	90,175.00				
Superpave Bituminous Concrete Wearing Surface Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E	Ton						
0070 424A291	285.000	261.86	74,630.10				
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range E	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 033

Contract ID: 20260130033

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 35 Working Days

Contract Description:

Project(s): NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 428A001	4.000		315.19	1,260.76				
Scoring Bituminous Pavement Surface	Mile							
0090 430B043	363.000		102.67	37,269.21				
Aggregate Surfacing (1" Down, Crusher Run)	Ton							
0100 432A000	14,115.000		5.00	70,575.00				
High Density Mineral Bond	SQYD							
0110 600A000	(1.000)		138,000.00	138,000.00				
Mobilization	LS							
0120 630C077	3.000		1,630.50	4,891.50				
Guardrail End Anchor, Type 8 (MASH)	Each							
0130 630C080	3.000		3,913.21	11,739.63				
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0140 631C010	1,850.000		7.61	14,078.50				
Guardrail Reset	LF							
0150 665J002	500.000		2.82	1,410.00				
Silt Fence	LF							
0160 665O001	500.000		1.14	570.00				
Silt Fence Removal	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 033 **Contract ID:** 20260130033 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0170 665Q002	1,000.000		12.01	12,010.00				
Wattle	LF							
0180 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 60,200.00)	LS							
0190 701A227	3.000		4,348.01	13,044.03				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0200 701A230	3.000		4,348.01	13,044.03				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0210 701A239	4.000		1,195.70	4,782.80				
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0220 701B063	2,933.000		0.60	1,759.80				
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							
0230 701B207	6,820.000		0.38	2,591.60				
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0240 701C000	7.000		923.95	6,467.65				
Broken Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 033 **Contract ID:** 20260130033 **County:** MADISON
Letting Date: January 30, 2026 **Area/District:** 0102 **Contract Time:** 35 Working Days
Contract Description: **Project(s):** NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 701C001	11.000		1,087.00	11,957.00				
Solid Temporary Traffic Stripe	Mile							
0260 701F000	5,690.000		0.22	1,251.80				
Dotted Temporary Traffic Stripe	LF							
0270 701F010	2,933.000		0.38	1,114.54				
Dotted Temporary Traffic Stripe (Lane Drop)	LF							
0280 703A002	1,236.000		5.44	6,723.84				
Traffic Control Markings, Class 2, Type A	SQFT							
0290 703B002	869.000		6.79	5,900.51				
Traffic Control Legends, Class 2, Type A	SQFT							
0300 703D001	5,762.000		1.63	9,392.06				
Temporary Traffic Control Markings	SQFT							
0310 705A030	363.000		5.98	2,170.74				
Pavement Markers, Class A-H, Type 2-C	Each							
0320 705A038	20.000		5.98	119.60				
Pavement Markers, Class A-H, Type 2-E	Each							
0330 740B000	2,110.000		6.28	13,250.80				
Construction Signs	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 033

Contract ID: 20260130033

County: MADISON

Letting Date: January 30, 2026

Area/District: 0102

Contract Time: 35 Working Days

Contract Description:

Project(s): NH-HSIP-0002(613)

SAFETY WIDENING, MICRO-MILLING, RESURFACE, AND STRIPE ON SR-2 (US-72) FROM THE I-565 INTERCHANGE (MP 100.284) TO THE INTERSECTION OF MOORES MILL ROAD (MP 102.510)

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0340 740D000	200.000		25.13	5,026.00				
Channelizing Drums	Each							
0350 740E000	200.000		20.76	4,152.00				
Cones (36 Inches High)	Each							
0360 741C010	2.000		928.64	1,857.28				
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$1,301,156.94				
Contract Totals				\$1,301,156.94				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 035

Contract ID: 20260130035

County: MOBILE

Letting Date: January 30, 2026

Area / District: 0901

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-HSIP-0193(511)

SAFETY WIDENING, PLANNING, RESURFACING, AND TRAFFIC STRIPE ON THE SR-193 SERVICE ROADS FROM RABBIT CREEK TO THE I-10 INTERCHANGE NORTHEAST OF THEODORE

Rank	Vendor	Name	Amount
1	01096	APAC-ALABAMA, INC.	\$959,091.42
2	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,097,977.00



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 035 **Contract ID:** 20260130035 **County:** MOBILE
Letting Date: January 30, 2026 **Area/District:** 0901 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0193(511)

SAFETY WIDENING, PLANNING, RESURFACING, AND TRAFFIC STRIPE ON THE SR-193 SERVICE ROADS FROM RABBIT CREEK TO THE I-10 INTERCHANGE NORTHEAST OF THEODORE

Line No / Item ID Item Description		(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206C010	22.000	113.08	2,487.76	51.71	1,137.62		
Removing Concrete Driveway	SQYD						
0020 209A000	8.000	311.61	2,492.88	225.90	1,807.20		
Mailbox Reset, Single	Each						
0030 401A004	29,453.000	3.87	113,983.11	3.34	98,373.02		
Bituminous Treatment E	SQYD						
0040 405A000	3,220.000	4.60	14,812.00	4.35	14,007.00		
Tack Coat	Gal						
0050 408A052	27,984.000	2.21	61,844.64	2.98	83,392.32		
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0060 410H000	1.000	7,364.55	7,364.55	9,791.00	9,791.00		
Material Remixing Device	Each						
0070 424A360	2,819.000	133.56	376,505.64	162.97	459,412.43		
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 035 **Contract ID:** 20260130035 **County:** MOBILE
Letting Date: January 30, 2026 **Area/District:** 0901 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0193(511)

SAFETY WIDENING, PLANNING, RESURFACING, AND TRAFFIC STRIPE ON THE SR-193 SERVICE ROADS FROM RABBIT CREEK TO THE I-10 INTERCHANGE NORTHEAST OF THEODORE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0080 424A369	52.000		311.60	16,203.20	424.61	22,079.72	
Superpave Bituminous Concrete	Ton						
Wearing Surface Layer, Widening,							
1/2" Maximum Aggregate Size Mix,							
ESAL Range C/D							
0090 424B653	50.000		297.33	14,866.50	346.20	17,310.00	
Superpave Bituminous Concrete	Ton						
Upper Binder Layer, Patching, 1/2"							
Maximum Aggregate Size Mix, ESAL							
Range C/D							
0100 424B657	50.000		232.28	11,614.00	216.66	10,833.00	
Superpave Bituminous Concrete	Ton						
Upper Binder Layer, Leveling, 1/2"							
Maximum Aggregate Size Mix, ESAL							
Range C/D							
0110 424B662	707.000		174.35	123,265.45	191.28	135,234.96	
Superpave Bituminous Concrete	Ton						
Upper Binder Layer, Widening, 1"							
Maximum Aggregate Size Mix, ESAL							
Range C/D							
0120 430B040	350.000		55.15	19,302.50	114.65	40,127.50	
Aggregate Surfacing (Crushed	Ton						
Aggregate Base, Type B)							
0130 600A000	(1.000)		71,270.03	71,270.03	48,763.31	48,763.31	
Mobilization	LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 035 **Contract ID:** 20260130035 **County:** MOBILE
Letting Date: January 30, 2026 **Area/District:** 0901 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0193(511)

SAFETY WIDENING, PLANNING, RESURFACING, AND TRAFFIC STRIPE ON THE SR-193 SERVICE ROADS FROM RABBIT CREEK TO THE I-10 INTERCHANGE NORTHEAST OF THEODORE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0140 650A000	500.000		0.01	5.00	55.81	27,905.00		
Topsoil		CUYD						
0150 652A100	3.000		1,544.29	4,632.87	1,632.00	4,896.00		
Seeding		Acre						
0160 652C000	30.000		186.60	5,598.00	197.20	5,916.00		
Mowing		Acre						
0170 656A010	3.000		1,158.22	3,474.66	1,224.00	3,672.00		
Mulching		Acre						
0180 665J002	1,000.000		6.56	6,560.00	6.94	6,940.00		
Silt Fence		LF						
0190 665O001	1,000.000		1.42	1,420.00	1.50	1,500.00		
Silt Fence Removal		LF						
0200 665Q002	200.000		15.44	3,088.00	16.32	3,264.00		
Wattle		LF						
0210 666A001	3.000		386.07	1,158.21	408.00	1,224.00		
Pest Control Treatment		Acre						
0220 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ 42,300.00)		LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 035 **Contract ID:** 20260130035 **County:** MOBILE
Letting Date: January 30, 2026 **Area/District:** 0901 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0193(511)

SAFETY WIDENING, PLANNING, RESURFACING, AND TRAFFIC STRIPE ON THE SR-193 SERVICE ROADS FROM RABBIT CREEK TO THE I-10 INTERCHANGE NORTHEAST OF THEODORE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0230 701A227	4.000		4,729.39	18,917.56	4,998.00	19,992.00		
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0240 701A230	6.000		4,729.39	28,376.34	4,998.00	29,988.00		
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0250 701A244	1.000		2,670.33	2,670.33	2,822.00	2,822.00		
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0260 701C000	4.000		900.84	3,603.36	952.00	3,808.00		
Broken Temporary Traffic Stripe	Mile							
0270 701C001	19.000		965.18	18,338.42	1,020.00	19,380.00		
Solid Temporary Traffic Stripe	Mile							
0280 703A002	1,150.000		5.79	6,658.50	6.12	7,038.00		
Traffic Control Markings, Class 2, Type A	SQFT							
0290 703D001	390.000		1.61	627.90	1.70	663.00		
Temporary Traffic Control Markings	SQFT							
0300 705A030	200.000		6.43	1,286.00	6.80	1,360.00		
Pavement Markers, Class A-H, Type 2-C	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 035

Contract ID: 20260130035

County: MOBILE

Letting Date: January 30, 2026

Area/District: 0901

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-HSIP-0193(511)

SAFETY WIDENING, PLANNING, RESURFACING, AND TRAFFIC STRIPE ON THE SR-193 SERVICE ROADS FROM RABBIT CREEK TO THE I-10 INTERCHANGE NORTHEAST OF THEODORE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0310 705A037	207.000		6.43	1,331.01	6.80	1,407.60		
Pavement Markers, Class A-H, Type 2-D	Each							
0320 740B000	1,690.000		7.72	13,046.80	7.48	12,641.20		
Construction Signs	SQFT							
0330 740D000	25.000		32.17	804.25	0.01	0.25		
Channelizing Drums	Each							
0340 740E000	200.000		0.01	2.00	0.01	2.00		
Cones (36 Inches High)	Each							
0350 741C010	1.000		1,479.95	1,479.95	1,288.87	1,288.87		
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$959,091.42		\$1,097,977.00		
Contract Totals				\$959,091.42		\$1,097,977.00		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 036

Contract ID: 20260130036

County: CHAMBERS

Letting Date: January 30, 2026

Area / District: 0403

Contract Time: 80 Working Days

Contract Description:

Project(s): NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Rank	Vendor	Name	Amount
1	05002	EAST ALABAMA PAVING COMPANY, INC.	\$3,152,262.83



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 036 **Contract ID:** 20260130036 **County:** CHAMBERS
Letting Date: January 30, 2026 **Area/District:** 0403 **Contract Time:** 80 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total								
0010	206C000	769.000	57.89	44,517.41				
Removing Concrete Sidewalk		SQYD						
0020	206C002	269.000	57.89	15,572.41				
Removing Concrete Slope Paving		SQYD						
0030	206D001	261.000	3.00	783.00				
Removing Guardrail		LF						
0040	206D003	903.000	31.58	28,516.74				
Removing Curb And Gutter		LF						
0050	206E008	6.000	266.00	1,596.00				
Removing Guardrail End Anchor (All Type)		Each						
0060	206E043	954.000	3.00	2,862.00				
Removing Raised Pavement Markers		Each						
0070	210A000	778.000	47.37	36,853.86				
Unclassified Excavation		CUYD						
0080	210D001	778.000	68.42	53,230.76				
Borrow Excavation (Loose Truckbed Measurement)		CUYD						
0090	214A000	196.000	63.16	12,379.36				
Structure Excavation		CUYD						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 036

Contract ID: 20260130036

County: CHAMBERS

Letting Date: January 30, 2026

Area/District: 0403

Contract Time: 80 Working Days

Contract Description:

Project(s): NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 214B001	58.000		78.45	4,550.10				
Foundation Backfill, Commercial	CUYD							
0110 305B078	598.000		78.95	47,212.10				
Crushed Aggregate, Section 825, Type B, For Miscellaneous Use	Ton							
0120 405A000	8,157.000		6.80	55,467.60				
Tack Coat	Gal							
0130 408B001	74,141.000		4.44	329,186.04				
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD							
0140 410H000	1.000		30,050.00	30,050.00				
Material Remixing Device	Each							
0150 424A360	7,137.000		136.82	976,484.34				
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							
0160 424A369	500.000		166.20	83,100.00				
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 036 **Contract ID:** 20260130036 **County:** CHAMBERS
Letting Date: January 30, 2026 **Area/District:** 0403 **Contract Time:** 80 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0170 424B657	250.000		168.94	42,235.00				
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0180 424B658	596.000		166.65	99,323.40				
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0190 424B684	500.000		211.68	105,840.00				
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, Patching, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0200 428A001	2.000		2,000.00	4,000.00				
Scoring Bituminous Pavement	Mile							
Surface								
0210 430B043	317.000		81.62	25,873.54				
Aggregate Surfacing (1" Down,	Ton							
Crusher Run)								
0220 433A000	74,141.000		2.89	214,267.49				
Scrub Seal	SQYD							
0230 530A001	210.000		184.21	38,684.10				
18" Roadway Pipe (Class 3 R.C.)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 036 **Contract ID:** 20260130036 **County:** CHAMBERS
Letting Date: January 30, 2026 **Area/District:** 0403 **Contract Time:** 80 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 530B001	12.000		194.74	2,336.88				
22" Span, 14" Rise Roadway Pipe (Class 3 R.C.)	LF							
0250 600A000	(1.000)		183,359.00	183,359.00				
Mobilization	LS							
0260 614A000	19.000		842.11	16,000.09				
Slope Paving	CUYD							
0270 618A000	564.000		89.47	50,461.08				
Concrete Sidewalk, 4" Thick	SQYD							
0280 618C001	260.000		63.16	16,421.60				
Detectable Warning Surface	SQFT							
0290 618D000	162.000		105.26	17,052.12				
Curb Ramp	SQYD							
0300 621A011	1.000		7,894.74	7,894.74				
Junction Boxes, Type 1 Or 1P	Each							
0310 621C008	2.000		7,894.74	15,789.48				
Inlets, Type E	Each							
0320 621C015	1.000		7,894.74	7,894.74				
Inlets, Type S1 Or S3 (1 Wing)	Each							
0330 621C017	3.000		8,421.05	25,263.15				
Inlets, Type S1 Or S3 (2 Wing)	Each							

Call Order: 036

Contract ID: 20260130036

County: CHAMBERS

Letting Date: January 30, 2026

Area/District: 0403

Contract Time: 80 Working Days

Contract Description:

Project(s): NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0340	621C114	2.000	6,315.79	12,631.58				
Inlets, Type S1 Or S3 (1 Wing) (Partial)		Each						
0350	621E002	1.000	7,894.74	7,894.74				
Manholes, Type L		Each						
0360	623B000	452.000	47.37	21,411.24				
Concrete Curb, Type N		LF						
0370	623B001	18.000	78.95	1,421.10				
Concrete Curb, Type N Special		LF						
0380	623B002	397.000	73.68	29,250.96				
Concrete Curb, Type A		LF						
0390	623B121	221.000	73.68	16,283.28				
Concrete Curb, Type A (Modified)		LF						
0400	623C003	2,559.000	47.37	121,219.83				
Combination Curb & Gutter, Type C (Modified)		LF						
0410	630A001	275.000	26.00	7,150.00				
Steel Beam Guardrail, Class A, Type 2		LF						
0420	630C079	3.000	4,042.00	12,126.00				
Guardrail End Anchor, Type 13 (MASH)		Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 036

Contract ID: 20260130036

County: CHAMBERS

Letting Date: January 30, 2026

Area/District: 0403

Contract Time: 80 Working Days

Contract Description:

Project(s): NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0430 630C080	3.000		3,140.00	9,420.00				
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0440 641R520	1.000		4,210.53	4,210.53				
2 Inch Water Meter And Box Reset	Each							
0450 641S500	2.000		631.58	1,263.16				
Valve Box Reset	Each							
0460 645K500	2.000		2,631.58	5,263.16				
Manhole Frame And Cover Reset	Each							
0470 650A000	103.000		94.74	9,758.22				
Topsoil	CUYD							
0480 654A000	2,781.000		5.40	15,017.40				
Solid Sodding	SQYD							
0490 665E000	500.000		1.00	500.00				
Polyethylene	SQYD							
0500 665F000	100.000		14.00	1,400.00				
Hay Bales	Each							
0510 665G000	100.000		12.00	1,200.00				
Sand Bags	Each							
0520 665J002	900.000		5.45	4,905.00				
Silt Fence	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 036 **Contract ID:** 20260130036 **County:** CHAMBERS
Letting Date: January 30, 2026 **Area/District:** 0403 **Contract Time:** 80 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0530 665O001	900.000		2.00	1,800.00				
Silt Fence Removal	LF							
0540 665P005	11.000		800.00	8,800.00				
Inlet Protection, Stage 3 Or 4	Each							
0550 680A001	(1.000)		15,797.00	15,797.00				
Geometric Controls	LS							
0560 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 132,000.00)	LS							
0570 701A227	7.000		4,025.00	28,175.00				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0580 701A230	8.000		4,025.00	32,200.00				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0590 701A239	2.000		1,710.00	3,420.00				
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0600 701A244	2.000		1,710.00	3,420.00				
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0610 701B063	953.000		2.75	2,620.75				
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 036 **Contract ID:** 20260130036 **County:** CHAMBERS
Letting Date: January 30, 2026 **Area/District:** 0403 **Contract Time:** 80 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0620 701B207	800.000		1.50	1,200.00				
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0630 701C000	11.000		740.00	8,140.00				
Broken Temporary Traffic Stripe	Mile							
0640 701C001	42.000		790.00	33,180.00				
Solid Temporary Traffic Stripe	Mile							
0650 701G142	175.000		3.25	568.75				
Broken White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0660 701G146	349.000		5.25	1,832.25				
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0670 701G154	679.000		5.25	3,564.75				
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0680 701G161	175.000		3.25	568.75				
Broken Black, Class W, Type B Traffic Stripe (5" Wide)	LF							
0690 701H002	1,028.000		1.15	1,182.20				
Solid Traffic Stripe Removed (Tape)	LF							
0700 701H007	349.000		1.15	401.35				
Broken Traffic Stripe Removed (Tape)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 036 **Contract ID:** 20260130036 **County:** CHAMBERS
Letting Date: January 30, 2026 **Area/District:** 0403 **Contract Time:** 80 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0710 701H012	1,753.000		1.15	2,015.95				
Dotted Traffic Stripe Removed (Tape)	LF							
0720 703A002	4,721.000		4.25	20,064.25				
Traffic Control Markings, Class 2, Type A	SQFT							
0730 703B002	225.000		5.25	1,181.25				
Traffic Control Legends, Class 2, Type A	SQFT							
0740 703D001	9,480.000		1.50	14,220.00				
Temporary Traffic Control Markings	SQFT							
0750 705A022	477.000		5.25	2,504.25				
Pavement Markers, Class C, Type 2-C	Each							
0760 705A024	477.000		5.25	2,504.25				
Pavement Markers, Class C, Type 2-E	Each							
0770 705A030	309.000		4.75	1,467.75				
Pavement Markers, Class A-H, Type 2-C	Each							
0780 705A032	360.000		4.75	1,710.00				
Pavement Markers, Class A-H, Type 1-B	Each							
0790 705A037	343.000		4.75	1,629.25				
Pavement Markers, Class A-H, Type 2-D	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 036 **Contract ID:** 20260130036 **County:** CHAMBERS
Letting Date: January 30, 2026 **Area/District:** 0403 **Contract Time:** 80 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0001(647)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-1 (US-431) FROM SOUTH OF THE INTERSECTION OF SR-50 TO SOUTH OF THE JUNCTION OF CR-93 IN LAYFAYETTE

Line No / Item ID Item Description			(1) EAST ALABAMA PAVING COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0800 705A038	169.000		4.75	802.75				
Pavement Markers, Class A-H, Type 2-E	Each							
0810 740B000	1,472.000		14.00	20,608.00				
Construction Signs	SQFT							
0820 740D000	200.000		90.00	18,000.00				
Channelizing Drums	Each							
0830 740E000	50.000		40.00	2,000.00				
Cones (36 Inches High)	Each							
0840 740F001	4.000		475.00	1,900.00				
Barricades, Type II	Each							
0850 740O000	1.000		21,400.00	21,400.00				
Pilot Car	Each							
0860 741C010	2.000		3,600.00	7,200.00				
Portable Sequential Arrow And Chevron Sign Unit	Each							
0870 742A003	2.000		4,400.00	8,800.00				
Portable Changeable Message Sign, Type 3	Each							
Section Totals:				\$3,152,262.83				
Contract Totals				\$3,152,262.83				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 037

Contract ID: 20260130037

County: TUSCALOOSA

Letting Date: January 30, 2026

Area / District: 0502

Contract Time: 55 Working Days

Contract Description:

Project(s): NH-HSIP-FMGR-0013(646)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM THE LAKE TUSCALOOSA BRIDGE TO A POINT SOUTH OF THE INTERSECTION OF NORTHSIDE ROAD

Rank	Vendor	Name	Amount
1	02033	S. T. BUNN CONSTRUCTION COMPANY, INC.	\$2,727,853.60
2	01096	APAC-ALABAMA, INC.	\$2,756,659.22



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 037 Contract ID: 20260130037 County: TUSCALOOSA
Letting Date: January 30, 2026 Area/District: 0502 Contract Time: 55 Working Days
Contract Description: Project(s): NH-HSIP-FMGR-0013(646)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM THE LAKE TUSCALOOSA BRIDGE TO A POINT SOUTH OF THE INTERSECTION OF NORTHSIDE ROAD

Line No / Item ID Item Description		(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206D001	975.000	5.63	5,489.25	5.44	5,304.00		
Removing Guardrail	LF						
0020 206E008	2.000	337.82	675.64	326.25	652.50		
Removing Guardrail End Anchor (All Type)	Each						
0030 206E014	4.000	1,126.07	4,504.28	1,087.51	4,350.04		
Removing Guardrail End Anchor (Type 2A)	Each						
0040 209A000	9.000	590.40	5,313.60	794.66	7,151.94		
Mailbox Reset, Single	Each						
0050 212A000	22.000	442.80	9,741.60	341.70	7,517.40		
Machine Grading Shoulders	STA						
0060 305B077	800.000	80.50	64,400.00	95.02	76,016.00		
Crushed Aggregate, Section 825, For Miscellaneous Use	Ton						
0070 405A000	13,050.000	4.28	55,854.00	2.37	30,928.50		
Tack Coat	Gal						
0080 408B000	91,980.000	2.25	206,955.00	1.42	130,611.60		
Micro-Milling Existing Pavement (Approximately 0.00" Thru 1.00" Thick)	SQYD						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 037 **Contract ID:** 20260130037 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 55 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0013(646)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM THE LAKE TUSCALOOSA BRIDGE TO A POINT SOUTH OF THE INTERSECTION OF NORTHSIDE ROAD

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 410H000	1.000		27,010.85	27,010.85	44,025.74	44,025.74		
Material Remixing Device	Each							
0100 424A360	11,060.000		109.58	1,211,954.80	110.02	1,216,821.20		
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							
0110 424A369	394.000		211.50	83,331.00	245.44	96,703.36		
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							
0120 424B655	1,828.000		161.50	295,222.00	151.95	277,764.60		
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							
0130 428A001	17.000		300.29	5,104.93	783.96	13,327.32		
Scoring Bituminous Pavement Surface	Mile							
0140 430B043	41.000		85.88	3,521.08	121.60	4,985.60		
Aggregate Surfacing (1" Down, Crusher Run)	Ton							
0150 433A000	77,947.000		3.27	254,886.69	2.61	203,441.67		
Scrub Seal	SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 037 **Contract ID:** 20260130037 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 55 Working Days
Contract Description: **Project(s):** NH-HSIP-FMGR-0013(646)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM THE LAKE TUSCALOOSA BRIDGE TO A POINT SOUTH OF THE INTERSECTION OF NORTHSIDE ROAD

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 600A000	(1.000)		162,500.00	162,500.00	141,710.46	141,710.46		
Mobilization	LS							
0170 629D002	4.000		6,362.30	25,449.20	6,144.45	24,577.80		
Bridge Guardrail Retrofit, Type BC	Each							
0180 630A034	1,000.000		27.03	27,030.00	26.10	26,100.00		
Steel Beam Guardrail, Class A, Type 2 (8'-0" Post)	LF							
0190 630C079	4.000		3,941.26	15,765.04	3,806.30	15,225.20		
Guardrail End Anchor, Type 13 (MASH)	Each							
0200 630C080	2.000		3,828.66	7,657.32	3,697.55	7,395.10		
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0210 631C010	550.000		16.89	9,289.50	16.31	8,970.50		
Guardrail Reset	LF							
0220 665Q002	100.000		12.45	1,245.00	9.79	979.00		
Wattle	LF							
0230 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ 133,000.00)	LS							
0240 701A227	12.000		3,884.95	46,619.40	4,105.36	49,264.32		
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 037 **Contract ID:** 20260130037 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 55 Working Days
Contract Description: **Project(s):** NH-HSIP-FMGR-0013(646)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM THE LAKE TUSCALOOSA BRIDGE TO A POINT SOUTH OF THE INTERSECTION OF NORTHSIDE ROAD

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 701A230	8.000		3,884.95	31,079.60	4,105.36	32,842.88		
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0260 701A244	3.000		2,533.67	7,601.01	1,957.52	5,872.56		
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0270 701C000	12.000		900.85	10,810.20	761.26	9,135.12		
Broken Temporary Traffic Stripe	Mile							
0280 701C001	76.000		900.85	68,464.60	788.45	59,922.20		
Solid Temporary Traffic Stripe	Mile							
0290 701G146	636.000		7.88	5,011.68	6.53	4,153.08		
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0300 701G150	318.000		3.38	1,074.84	3.81	1,211.58		
Broken Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0310 701H002	636.000		1.13	718.68	1.09	693.24		
Solid Traffic Stripe Removed (Tape)	LF							
0320 701H007	318.000		1.13	359.34	1.09	346.62		
Broken Traffic Stripe Removed (Tape)	LF							
0330 703A002	2,305.000		5.63	12,977.15	4.89	11,271.45		
Traffic Control Markings, Class 2, Type A	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 037 **Contract ID:** 20260130037 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 55 Working Days

Contract Description: **Project(s):** NH-HSIP-FMGR-0013(646)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM THE LAKE TUSCALOOSA BRIDGE TO A POINT SOUTH OF THE INTERSECTION OF NORTHSIDE ROAD

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0340 703D001	3,613.000		1.13	4,082.69	1.09	3,938.17		
Temporary Traffic Control Markings	SQFT							
0350 705A032	147.000		5.63	827.61	4.89	718.83		
Pavement Markers, Class A-H, Type 1-B	Each							
0360 705A037	437.000		5.63	2,460.31	4.89	2,136.93		
Pavement Markers, Class A-H, Type 2-D	Each							
0370 705A039	155.000		5.63	872.65	4.89	757.95		
Pavement Markers, Class A-H, Type 2-A	Each							
0380 707F002	48.000		95.71	4,594.08	81.56	3,914.88		
Flexible Delineator Post with Base, White	Each							
0390 740B000	1,367.000		6.19	8,461.73	6.25	8,543.75		
Construction Signs	SQFT							
0400 740C000	32.000		6.19	198.08	6.53	208.96		
Special Construction Signs	SQFT							
0410 740D000	50.000		66.42	3,321.00	66.94	3,347.00		
Channelizing Drums	Each							
0420 740E000	150.000		22.14	3,321.00	66.94	10,041.00		
Cones (36 Inches High)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 037 Contract ID: 20260130037 County: TUSCALOOSA
Letting Date: January 30, 2026 Area/District: 0502 Contract Time: 55 Working Days

Contract Description: Project(s): NH-HSIP-FMGR-0013(646)

MICRO-MILLING, RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-13 (US-43) FROM THE LAKE TUSCALOOSA BRIDGE TO A POINT SOUTH OF THE INTERSECTION OF NORTHSIDE ROAD

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0430 740O000	1.000		12,247.17	12,247.17	198,178.48	198,178.48		
Pilot Car	Each							
0440 740P000	(1.000)		19,850.00	19,850.00	5,600.69	5,600.69		
Portable Rumble Strip	LS							
Section Totals:				\$2,727,853.60		\$2,756,659.22		
Contract Totals				\$2,727,853.60		\$2,756,659.22		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 040

Contract ID: 20260130040

County: BULLOCK

Letting Date: January 30, 2026

Area / District: 0602

Contract Time: 125 Working Days

Contract Description:

Project(s): STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Rank	Vendor	Name	Amount
1	01023	ASPHALT CONTRACTORS, INC.	\$7,244,679.45
2	05002	EAST ALABAMA PAVING COMPANY, INC.	\$7,820,181.08
3	01096	APAC-ALABAMA, INC.	\$8,580,076.73
4	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$8,888,268.70



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) EAST ALABAMA PAVING COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 424A369	1,557.000		92.50	144,022.50	126.00	196,182.00	196.47	305,903.79
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0100 424B653	500.000		125.00	62,500.00	182.00	91,000.00	125.00	62,500.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0110 424B657	23,020.000		95.00	2,186,900.00	105.92	2,438,278.40	95.00	2,186,900.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0120 424B659	2,500.000		90.75	226,875.00	108.40	271,000.00	95.00	237,500.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1" Maximum Aggregate Size Mix, ESAL Range C/D		Ton						
0130 428A001	26.000		280.00	7,280.00	490.00	12,740.00	620.00	16,120.00
Scoring Bituminous Pavement Surface		Mile						
0140 430B043	26.000		75.00	1,950.00	102.30	2,659.80	100.00	2,600.00
Aggregate Surfacing (1" Down, Crusher Run)		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) EAST ALABAMA PAVING COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 600A000	(1.000)		195,000.00	195,000.00	343,285.00	343,285.00	758,100.00	758,100.00
Mobilization	LS							
0160 650A000	8,145.000		50.00	407,250.00	5.00	40,725.00	25.00	203,625.00
Topsoil	CUYD							
0170 652A100	11.000		1,100.00	12,100.00	1,200.00	13,200.00	2,202.40	24,226.40
Seeding	Acre							
0180 652C000	11.000		180.00	1,980.00	150.00	1,650.00	110.12	1,211.32
Mowing	Acre							
0190 656A010	11.000		1,100.00	12,100.00	700.00	7,700.00	2,434.23	26,776.53
Mulching	Acre							
0200 665J002	1,500.000		3.55	5,325.00	4.75	7,125.00	5.80	8,700.00
Silt Fence	LF							
0210 665O001	1,500.000		0.85	1,275.00	1.50	2,250.00	1.16	1,740.00
Silt Fence Removal	LF							
0220 665P005	6.000		237.00	1,422.00	700.00	4,200.00	446.28	2,677.68
Inlet Protection, Stage 3 Or 4	Each							
0230 665Q002	500.000		7.88	3,940.00	12.50	6,250.00	11.59	5,795.00
Wattle	LF							
0240 666A001	11.000		1.00	11.00	100.00	1,100.00	57.96	637.56
Pest Control Treatment	Acre							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) EAST ALABAMA PAVING COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 680A001	(1.000)		75,000.00	75,000.00	50,000.00	50,000.00	55,000.00	55,000.00
Geometric Controls	LS							
0260 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 363,565.00)	LS							
0270 701A227	15.000		3,725.00	55,875.00	3,920.00	58,800.00	4,317.86	64,767.90
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0280 701A230	15.000		3,725.00	55,875.00	3,920.00	58,800.00	4,317.86	64,767.90
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0290 701A239	13.000		1,875.00	24,375.00	1,975.00	25,675.00	2,173.42	28,254.46
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0300 701B207	4,523.000		1.25	5,653.75	1.32	5,970.36	1.45	6,558.35
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0310 701C000	52.000		600.00	31,200.00	632.00	32,864.00	695.49	36,165.48
Broken Temporary Traffic Stripe	Mile							
0320 701C001	120.000		600.00	72,000.00	632.00	75,840.00	695.49	83,458.80
Solid Temporary Traffic Stripe	Mile							
0330 701D007	1.000		10.00	10.00	11.00	11.00	11.59	11.59
Solid Traffic Stripe Removed (Paint)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) EAST ALABAMA PAVING COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0340 701D008	1.000		10.00	10.00	11.00	11.00	11.59	11.59
Solid Traffic Stripe Removed (Plastic)	Mile							
0350 701D014	1.000		10.00	10.00	11.00	11.00	11.59	11.59
Broken Traffic Stripe Removed (Paint)	Mile							
0360 701D015	1.000		10.00	10.00	11.00	11.00	11.59	11.59
Broken Traffic Stripe Removed (Plastic)	Mile							
0370 703A002	5,130.000		4.00	20,520.00	4.21	21,597.30	4.64	23,803.20
Traffic Control Markings, Class 2, Type A	SQFT							
0380 703B002	673.000		5.00	3,365.00	5.27	3,546.71	5.80	3,903.40
Traffic Control Legends, Class 2, Type A	SQFT							
0390 703D001	2,068.000		1.25	2,585.00	1.32	2,729.76	1.45	2,998.60
Temporary Traffic Control Markings	SQFT							
0400 705A030	1,068.000		4.25	4,539.00	4.50	4,806.00	4.93	5,265.24
Pavement Markers, Class A-H, Type 2-C	Each							
0410 705A037	229.000		4.25	973.25	4.50	1,030.50	4.93	1,128.97
Pavement Markers, Class A-H, Type 2-D	Each							
0420 705A038	156.000		4.25	663.00	4.50	702.00	4.93	769.08
Pavement Markers, Class A-H, Type 2-E	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description		(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 209A000	3.000	466.16	1,398.48				
Mailbox Reset, Single	Each						
0020 209A002	1.000	1,398.49	1,398.49				
Mailbox Reset, Multiple	Each						
0030 212A000	1,330.000	17.94	23,860.20				
Machine Grading Shoulders	STA						
0040 401A014	197,905.000	6.65	1,316,068.25				
Bituminous Treatment KG	SQYD						
0050 405A000	23,350.000	5.82	135,897.00				
Tack Coat	Gal						
0060 408A052	233,491.000	1.72	401,604.52				
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0070 410H000	1.000	100,000.00	100,000.00				
Material Remixing Device	Each						
0080 424A360	19,234.000	124.06	2,386,170.04				
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 424A369	1,557.000		155.66	242,362.62				
Superpave Bituminous Concrete	Ton							
Wearing Surface Layer, Widening,								
1/2" Maximum Aggregate Size Mix,								
ESAL Range C/D								
0100 424B653	500.000		186.30	93,150.00				
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Patching, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0110 424B657	23,020.000		110.78	2,550,155.60				
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0120 424B659	2,500.000		138.20	345,500.00				
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 1"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0130 428A001	26.000		298.14	7,751.64				
Scoring Bituminous Pavement	Mile							
Surface								
0140 430B043	26.000		148.50	3,861.00				
Aggregate Surfacing (1" Down,	Ton							
Crusher Run)								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 600A000	(1.000)		568,000.00	568,000.00				
Mobilization	LS							
0160 650A000	8,145.000		34.74	282,957.30				
Topsoil	CUYD							
0170 652A100	11.000		2,023.10	22,254.10				
Seeding	Acre							
0180 652C000	11.000		101.15	1,112.65				
Mowing	Acre							
0190 656A010	11.000		2,236.06	24,596.66				
Mulching	Acre							
0200 665J002	1,500.000		5.32	7,980.00				
Silt Fence	LF							
0210 665O001	1,500.000		1.06	1,590.00				
Silt Fence Removal	LF							
0220 665P005	6.000		409.94	2,459.64				
Inlet Protection, Stage 3 Or 4	Each							
0230 665Q002	500.000		10.65	5,325.00				
Wattle	LF							
0240 666A001	11.000		53.24	585.64				
Pest Control Treatment	Acre							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 680A001	(1.000)		15,000.00	15,000.00				
Geometric Controls	LS							
0260 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 363,565.00)	LS							
0270 701A227	15.000		4,152.68	62,290.20				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0280 701A230	15.000		4,152.68	62,290.20				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0290 701A239	13.000		2,129.58	27,684.54				
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0300 701B207	4,523.000		2.13	9,633.99				
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0310 701C000	52.000		319.44	16,610.88				
Broken Temporary Traffic Stripe	Mile							
0320 701C001	120.000		745.35	89,442.00				
Solid Temporary Traffic Stripe	Mile							
0330 701D007	1.000		159.72	159.72				
Solid Traffic Stripe Removed (Paint)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 11

Call Order: 040 **Contract ID:** 20260130040 **County:** BULLOCK
Letting Date: January 30, 2026 **Area/District:** 0602 **Contract Time:** 125 Working Days

Contract Description: **Project(s):** STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0340 701D008	1.000		159.72	159.72				
Solid Traffic Stripe Removed (Plastic)	Mile							
0350 701D014	1.000		159.72	159.72				
Broken Traffic Stripe Removed (Paint)	Mile							
0360 701D015	1.000		159.72	159.72				
Broken Traffic Stripe Removed (Plastic)	Mile							
0370 703A002	5,130.000		3.19	16,364.70				
Traffic Control Markings, Class 2, Type A	SQFT							
0380 703B002	673.000		3.19	2,146.87				
Traffic Control Legends, Class 2, Type A	SQFT							
0390 703D001	2,068.000		1.06	2,192.08				
Temporary Traffic Control Markings	SQFT							
0400 705A030	1,068.000		4.26	4,549.68				
Pavement Markers, Class A-H, Type 2-C	Each							
0410 705A037	229.000		4.26	975.54				
Pavement Markers, Class A-H, Type 2-D	Each							

Call Order: 040

Contract ID: 20260130040

County: BULLOCK

Letting Date: January 30, 2026

Area/District: 0602

Contract Time: 125 Working Days

Contract Description:

Project(s): STPAA-0006(607)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-6 (US-82) FROM THE BEGINNING OF THE 4-LANE UNDIVIDED SECTION TO THE END OF THE 4-LANE DIVIDED SECTION

Line No / Item ID Item Description			(4) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0420	705A038	156.000	4.26	664.56				
Pavement Markers, Class A-H, Type 2-E		Each						
0430	705A039	43.000	4.26	183.18				
Pavement Markers, Class A-H, Type 2-A		Each						
0440	740B000	2,614.000	6.39	16,703.46				
Construction Signs		SQFT						
0450	740C000	5.000	6.39	31.95				
Special Construction Signs		SQFT						
0460	740D000	50.000	58.56	2,928.00				
Channelizing Drums		Each						
0470	740E000	500.000	35.28	17,640.00				
Cones (36 Inches High)		Each						
0480	741C010	2.000	7,129.58	14,259.16				
Portable Sequential Arrow And Chevron Sign Unit		Each						
Section Totals:				\$8,888,268.70				
Contract Totals				\$8,888,268.70				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 043

Contract ID: 20260130043

County: COFFEE

Letting Date: January 30, 2026

Area / District: 0702

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-0027(522)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-27 FROM THE INTERSECTION OF SR-192 TO THE INTERSECTION OF SR-12 (SR-84) IN ENTERPRISE

Rank	Vendor	Name	Amount
1	19166	SOUTHEAST CONSTRUCTION COMPANY, LLC	\$1,264,998.70
2	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,393,055.21
3	01096	APAC-ALABAMA, INC.	\$1,724,984.76



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 043 **Contract ID:** 20260130043 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-0027(522)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-27 FROM THE INTERSECTION OF SR-192 TO THE INTERSECTION OF SR-12 (SR-84) IN ENTERPRISE

Line No / Item ID Item Description		(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 405A000	9,126.000	4.00	36,504.00	4.62	42,162.12	4.50	41,067.00
Tack Coat	Gal						
0020 408A052	91,260.000	1.00	91,260.00	1.65	150,579.00	2.93	267,391.80
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0030 410H000	1.000	44,275.00	44,275.00	15,500.00	15,500.00	23,000.00	23,000.00
Material Remixing Device	Each						
0040 424A360	7,032.000	107.50	755,940.00	117.95	829,424.40	139.21	978,924.72
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0050 424A369	582.000	135.00	78,570.00	200.46	116,667.72	231.17	134,540.94
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0060 424B655	100.000	130.00	13,000.00	177.89	17,789.00	301.04	30,104.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 043 **Contract ID:** 20260130043 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-0027(522)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-27 FROM THE INTERSECTION OF SR-192 TO THE INTERSECTION OF SR-12 (SR-84) IN ENTERPRISE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0070 424B701	100.000		115.00	11,500.00	160.97	16,097.00	198.99	19,899.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range C/D	Ton							
0080 600A000	(1.000)		92,450.00	92,450.00	60,725.24	60,725.24	90,440.00	90,440.00
Mobilization	LS							
0090 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 65,000.00)	LS							
0100 701A227	6.000		4,000.00	24,000.00	3,903.13	23,418.78	3,711.75	22,270.50
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0110 701A230	6.000		4,000.00	24,000.00	3,903.13	23,418.78	3,711.75	22,270.50
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0120 701A239	5.000		1,900.00	9,500.00	1,885.19	9,425.95	1,792.75	8,963.75
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0130 701B063	750.000		2.70	2,025.00	2.66	1,995.00	2.53	1,897.50
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							
0140 701B207	1,053.000		1.35	1,421.55	1.33	1,400.49	1.26	1,326.78
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 043 **Contract ID:** 20260130043 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-0027(522)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-27 FROM THE INTERSECTION OF SR-192 TO THE INTERSECTION OF SR-12 (SR-84) IN ENTERPRISE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 701C000	8.000		800.00	6,400.00	796.56	6,372.48	757.50	6,060.00
Broken Temporary Traffic Stripe	Mile							
0160 701C001	12.000		825.00	9,900.00	823.11	9,877.32	782.75	9,393.00
Solid Temporary Traffic Stripe	Mile							
0170 701D007	1.000		11.00	11.00	10.62	10.62	10.10	10.10
Solid Traffic Stripe Removed (Paint)	Mile							
0180 701D008	1.000		11.00	11.00	10.62	10.62	10.10	10.10
Solid Traffic Stripe Removed (Plastic)	Mile							
0190 701D014	1.000		11.00	11.00	10.62	10.62	10.10	10.10
Broken Traffic Stripe Removed (Paint)	Mile							
0200 701D015	1.000		11.00	11.00	10.62	10.62	10.10	10.10
Broken Traffic Stripe Removed (Plastic)	Mile							
0210 703A002	5,602.000		4.50	25,209.00	4.25	23,808.50	4.04	22,632.08
Traffic Control Markings, Class 2, Type A	SQFT							
0220 703B002	516.000		5.90	3,044.40	5.84	3,013.44	5.56	2,868.96
Traffic Control Legends, Class 2, Type A	SQFT							
0230 703D001	6,665.000		0.55	3,665.75	0.53	3,532.45	0.51	3,399.15
Temporary Traffic Control Markings	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 043 **Contract ID:** 20260130043 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-0027(522)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-27 FROM THE INTERSECTION OF SR-192 TO THE INTERSECTION OF SR-12 (SR-84) IN ENTERPRISE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 705A030	326.000		4.25	1,385.50	4.25	1,385.50	4.04	1,317.04
Pavement Markers, Class A-H, Type 2-C	Each							
0250 705A032	202.000		4.25	858.50	4.25	858.50	4.04	816.08
Pavement Markers, Class A-H, Type 1-B	Each							
0260 705A037	363.000		4.25	1,542.75	4.25	1,542.75	4.04	1,466.52
Pavement Markers, Class A-H, Type 2-D	Each							
0270 705A038	247.000		4.25	1,049.75	4.25	1,049.75	4.04	997.88
Pavement Markers, Class A-H, Type 2-E	Each							
0280 730H001	2,800.000		4.25	11,900.00	4.24	11,872.00	4.29	12,012.00
Loop Wire	LF							
0290 740B000	1,570.000		6.50	10,205.00	6.37	10,000.90	5.56	8,729.20
Construction Signs	SQFT							
0300 740C000	41.000		8.50	348.50	8.50	348.50	5.56	227.96
Special Construction Signs	SQFT							
0310 740E000	350.000		10.00	3,500.00	26.85	9,397.50	25.74	9,009.00
Cones (36 Inches High)	Each							
0320 740O000	1.000		500.00	500.00	500.00	500.00	2,000.00	2,000.00
Pilot Car	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 043 Contract ID: 20260130043 County: COFFEE
Letting Date: January 30, 2026 Area/District: 0702 Contract Time: 35 Working Days

Contract Description: Project(s): STPAA-0027(522)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-27 FROM THE INTERSECTION OF SR-192 TO THE INTERSECTION OF SR-12 (SR-84) IN ENTERPRISE

Line No / Item ID Item Description		(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 741C010	2.000	500.00	1,000.00	424.83	849.66	959.50	1,919.00
Portable Sequential Arrow And Chevron Sign Unit	Each						
Section Totals:			\$1,264,998.70		\$1,393,055.21		\$1,724,984.76
Contract Totals			\$1,264,998.70		\$1,393,055.21		\$1,724,984.76

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 044

Contract ID: 20260130044

County: CLAY

Letting Date: January 30, 2026

Area / District: 0404

Contract Time: 70 Working Days

Contract Description:

Project(s): STPAA-FMGR-0077(529)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON SR-77 FROM A POINT 0.260 MILE NORTH OF THE JUNCTION OF CR-130 (IDAHO ROAD) TO THE TALLADEGA COUNTY LINE

Rank	Vendor	Name	Amount
1	05024	GARY INGRAM GRADING & PAVING, INC.	\$2,756,319.05
2	04080	VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	\$3,105,913.95
3	01096	APAC-ALABAMA, INC.	\$3,584,027.16



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 044 **Contract ID:** 20260130044 **County:** CLAY
Letting Date: January 30, 2026 **Area/District:** 0404 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** STPAA-FMGR-0077(529)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON SR-77 FROM A POINT 0.260 MILE NORTH OF THE JUNCTION OF CR-130 (IDAHO ROAD) TO THE TALLADEGA COUNTY LINE

Line No / Item ID Item Description		(1) GARY INGRAM GRADING & PAVING, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206D001 Removing Guardrail LF	12,458.000	2.10	26,161.80	2.35	29,276.30	2.13	26,535.54
0020 206E008 Removing Guardrail End Anchor (All Type) Each	48.000	265.00	12,720.00	292.00	14,016.00	266.00	12,768.00
0030 405A000 Tack Coat Gal	8,024.000	1.00	8,024.00	4.00	32,096.00	5.60	44,934.40
0040 408B001 Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick) SQYD	132,615.000	1.50	198,922.50	1.90	251,968.50	2.38	315,623.70
0050 410H000 Material Remixing Device Each	1.000	48,103.90	48,103.90	54,500.00	54,500.00	49,000.00	49,000.00
0060 424A360 Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D Ton	12,765.000	91.45	1,167,359.25	96.00	1,225,440.00	129.90	1,658,173.50
0070 424A369 Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D Ton	263.000	153.71	40,425.73	235.00	61,805.00	293.00	77,059.00



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 044

Contract ID: 20260130044

County: CLAY

Letting Date: January 30, 2026

Area/District: 0404

Contract Time: 70 Working Days

Contract Description:

Project(s): STPAA-FMGR-0077(529)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON SR-77 FROM A POINT 0.260 MILE NORTH OF THE JUNCTION OF CR-130 (IDAHO ROAD) TO THE TALLADEGA COUNTY LINE

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B654	500.000		215.16	107,580.00	145.00	72,500.00	256.40	128,200.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D								
0090 424B657	250.000		112.52	28,130.00	115.00	28,750.00	165.50	41,375.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D								
0100 428A001	16.000		405.21	6,483.36	315.00	5,040.00	565.50	9,048.00
Scoring Bituminous Pavement Surface								
0110 430B043	100.000		70.68	7,068.00	140.00	14,000.00	282.65	28,265.00
Aggregate Surfacing (1" Down, Crusher Run)								
0120 433A000	132,615.000		2.43	322,254.45	2.55	338,168.25	2.31	306,340.65
Scrub Seal								
0130 600A000	(1.000)		49,476.39	49,476.39	223,428.00	223,428.00	172,400.00	172,400.00
Mobilization								
0140 630A001	12,600.000		23.10	291,060.00	25.75	324,450.00	23.40	294,840.00
Steel Beam Guardrail, Class A, Type 2								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 044 **Contract ID:** 20260130044 **County:** CLAY
Letting Date: January 30, 2026 **Area/District:** 0404 **Contract Time:** 70 Working Days

Contract Description: **Project(s):** STPAA-FMGR-0077(529)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON SR-77 FROM A POINT 0.260 MILE NORTH OF THE JUNCTION OF CR-130 (IDAHO ROAD) TO THE TALLADEGA COUNTY LINE

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 630C080	48.000		3,360.00	161,280.00	3,750.00	180,000.00	3,405.25	163,452.00
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0160 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 143,700.00)	LS							
0170 701A227	16.000		3,950.00	63,200.00	3,990.00	63,840.00	3,991.00	63,856.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0180 701A230	4.000		3,950.00	15,800.00	3,990.00	15,960.00	3,991.00	15,964.00
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0190 701A239	1.000		1,975.00	1,975.00	1,995.00	1,995.00	1,995.00	1,995.00
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0200 701A244	8.000		1,975.00	15,800.00	1,995.00	15,960.00	1,995.00	15,960.00
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0210 701C000	25.000		750.00	18,750.00	820.00	20,500.00	745.00	18,625.00
Broken Temporary Traffic Stripe	Mile							
0220 701C001	62.000		800.00	49,600.00	880.00	54,560.00	800.00	49,600.00
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 044

Contract ID: 20260130044

County: CLAY

Letting Date: January 30, 2026

Area/District: 0404

Contract Time: 70 Working Days

Contract Description:

Project(s): STPAA-FMGR-0077(529)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON SR-77 FROM A POINT 0.260 MILE NORTH OF THE JUNCTION OF CR-130 (IDAHO ROAD) TO THE TALLADEGA COUNTY LINE

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0230 703A002	185.000		10.50	1,942.50	11.75	2,173.75	10.64	1,968.40
Traffic Control Markings, Class 2, Type A	SQFT							
0240 703D001	369.000		2.10	774.90	2.35	867.15	2.13	785.97
Temporary Traffic Control Markings	SQFT							
0250 705A030	124.000		5.25	651.00	6.00	744.00	5.32	659.68
Pavement Markers, Class A-H, Type 2-C	Each							
0260 705A032	155.000		5.25	813.75	6.00	930.00	5.32	824.60
Pavement Markers, Class A-H, Type 1-B	Each							
0270 705A037	540.000		5.25	2,835.00	6.00	3,240.00	5.32	2,872.80
Pavement Markers, Class A-H, Type 2-D	Each							
0280 730H001	400.000		6.00	2,400.00	5.15	2,060.00	6.65	2,660.00
Loop Wire	LF							
0290 731A021	2.000		11,675.00	23,350.00	11,750.00	23,500.00	20,750.00	41,500.00
Traffic Counting Units, Type R	Each							
0300 731B000	2.000		12,000.00	24,000.00	10,635.00	21,270.00	12,754.00	25,508.00
Pole for Mounting Traffic Detection Equipment	Each							
0310 740B000	988.000		6.30	6,224.40	7.00	6,916.00	5.59	5,522.92
Construction Signs	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 044

Contract ID: 20260130044

County: CLAY

Letting Date: January 30, 2026

Area/District: 0404

Contract Time: 70 Working Days

Contract Description:

Project(s): STPAA-FMGR-0077(529)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON SR-77 FROM A POINT 0.260 MILE NORTH OF THE JUNCTION OF CR-130 (IDAHO ROAD) TO THE TALLADEGA COUNTY LINE

Line No / Item ID Item Description			(1) GARY INGRAM GRADING & PAVING, INC.		(2) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0320 740D000	60.000		19.99	1,199.40	16.00	960.00	58.50	3,510.00
Channelizing Drums	Each							
0330 740O000	1.000		51,953.72	51,953.72	15,000.00	15,000.00	4,200.00	4,200.00
Pilot Car	Each							
Section Totals:				\$2,756,319.05		\$3,105,913.95		\$3,584,027.16
Contract Totals				\$2,756,319.05		\$3,105,913.95		\$3,584,027.16

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 045

Contract ID: 20260130045

County: GENEVA

Letting Date: January 30, 2026

Area / District: 0702

Contract Time: 30 Working Days

Contract Description:

Project(s): STPAA-0196(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-196 FROM THE JUNCTION OF SR-52 TO THE JUNCTION OF SR-27 IN GENEVA

Rank	Vendor	Name	Amount
1	19166	SOUTHEAST CONSTRUCTION COMPANY, LLC	\$768,987.00
2	01096	APAC-ALABAMA, INC.	\$1,012,608.63
3	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,030,808.10



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 045

Contract ID: 20260130045

County: GENEVA

Letting Date: January 30, 2026

Area/District: 0702

Contract Time: 30 Working Days

Contract Description:

Project(s): STPAA-0196(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-196 FROM THE JUNCTION OF SR-52 TO THE JUNCTION OF SR-27 IN GENEVA

Line No / Item ID Item Description		(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 405A000	4,626.000	4.10	18,966.60	4.10	18,966.60	3.75	17,347.50
Tack Coat	Gal						
0020 408A052	46,255.000	0.90	41,629.50	2.11	97,598.05	1.76	81,408.80
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0030 410H000	1.000	13,175.00	13,175.00	9,900.00	9,900.00	10,000.00	10,000.00
Material Remixing Device	Each						
0040 424A341	4,359.000	94.75	413,015.25	114.50	499,105.50	135.00	588,465.00
Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						
0050 424A350	814.000	125.00	101,750.00	200.00	162,800.00	170.00	138,380.00
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						
0060 424B640	100.000	128.00	12,800.00	221.00	22,100.00	175.00	17,500.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 045

Contract ID: 20260130045

County: GENEVA

Letting Date: January 30, 2026

Area/District: 0702

Contract Time: 30 Working Days

Contract Description:

Project(s): STPAA-0196(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-196 FROM THE JUNCTION OF SR-52 TO THE JUNCTION OF SR-27 IN GENEVA

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0070 424B700	100.000		125.00	12,500.00	159.00	15,900.00	140.00	14,000.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range A/B	Ton							
0080 600A000	(1.000)		43,500.00	43,500.00	80,335.00	80,335.00	50,000.00	50,000.00
Mobilization	LS							
0090 665Q002	580.000		9.50	5,510.00	12.98	7,528.40	5.20	3,016.00
Wattle	LF							
0100 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 46,000.00)	LS							
0110 701A227	4.000		4,500.00	18,000.00	3,999.60	15,998.40	4,244.82	16,979.28
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0120 701A230	3.000		4,500.00	13,500.00	3,999.60	11,998.80	4,244.82	12,734.46
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0130 701A244	3.000		2,000.00	6,000.00	1,843.25	5,529.75	1,956.26	5,868.78
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0140 701B207	2,064.000		1.15	2,373.60	1.01	2,084.64	1.07	2,208.48
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 045

Contract ID: 20260130045

County: GENEVA

Letting Date: January 30, 2026

Area/District: 0702

Contract Time: 30 Working Days

Contract Description:

Project(s): STPAA-0196(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-196 FROM THE JUNCTION OF SR-52 TO THE JUNCTION OF SR-27 IN GENEVA

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 701C000	6.000		750.00	4,500.00	707.00	4,242.00	750.35	4,502.10
Broken Temporary Traffic Stripe	Mile							
0160 701C001	14.000		750.00	10,500.00	707.00	9,898.00	750.35	10,504.90
Solid Temporary Traffic Stripe	Mile							
0170 701D007	1.000		11.00	11.00	10.10	10.10	10.72	10.72
Solid Traffic Stripe Removed (Paint)	Mile							
0180 701D008	1.000		11.00	11.00	10.10	10.10	10.72	10.72
Solid Traffic Stripe Removed (Plastic)	Mile							
0190 701D014	1.000		11.00	11.00	10.10	10.10	10.72	10.72
Broken Traffic Stripe Removed (Paint)	Mile							
0200 701D015	1.000		11.00	11.00	10.10	10.10	10.72	10.72
Broken Traffic Stripe Removed (Plastic)	Mile							
0210 703A002	4,080.000		4.15	16,932.00	4.04	16,483.20	4.29	17,503.20
Traffic Control Markings, Class 2, Type A	SQFT							
0220 703B002	811.000		5.25	4,257.75	5.05	4,095.55	5.36	4,346.96
Traffic Control Legends, Class 2, Type A	SQFT							
0230 703D001	4,686.000		1.05	4,920.30	1.01	4,732.86	1.07	5,014.02
Temporary Traffic Control Markings	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 045 **Contract ID:** 20260130045 **County:** GENEVA
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 30 Working Days

Contract Description: **Project(s):** STPAA-0196(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-196 FROM THE JUNCTION OF SR-52 TO THE JUNCTION OF SR-27 IN GENEVA

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 705A030	442.000		4.25	1,878.50	4.04	1,785.68	4.29	1,896.18
Pavement Markers, Class A-H, Type 2-C	Each							
0250 705A032	190.000		4.25	807.50	4.04	767.60	4.29	815.10
Pavement Markers, Class A-H, Type 1-B	Each							
0260 705A037	192.000		4.25	816.00	4.04	775.68	4.29	823.68
Pavement Markers, Class A-H, Type 2-D	Each							
0270 705A038	116.000		4.25	493.00	4.04	468.64	4.29	497.64
Pavement Markers, Class A-H, Type 2-E	Each							
0280 730H001	1,072.000		6.00	6,432.00	6.06	6,496.32	6.05	6,485.60
Loop Wire	LF							
0290 740B000	1,016.000		7.75	7,874.00	6.82	6,929.12	7.24	7,355.84
Construction Signs	SQFT							
0300 740C000	18.000		9.00	162.00	8.08	145.44	8.58	154.44
Special Construction Signs	SQFT							
0310 740D000	50.000		45.00	2,250.00	10.10	505.00	10.72	536.00
Channelizing Drums	Each							
0320 740E000	350.000		9.00	3,150.00	10.69	3,741.50	32.07	11,224.50
Cones (36 Inches High)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 045 Contract ID: 20260130045 County: GENEVA
Letting Date: January 30, 2026 Area/District: 0702 Contract Time: 30 Working Days

Contract Description: Project(s): STPAA-0196(501)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-196 FROM THE JUNCTION OF SR-52 TO THE JUNCTION OF SR-27 IN GENEVA

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) APAC-ALABAMA, INC.		(3) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 740O000	1.000		500.00	500.00	1,000.00	1,000.00	500.00	500.00
Pilot Car	Each							
0340 741C010	2.000		375.00	750.00	328.25	656.50	348.38	696.76
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$768,987.00		\$1,012,608.63		\$1,030,808.10
Contract Totals				\$768,987.00		\$1,012,608.63		\$1,030,808.10

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 046

Contract ID: 20260130046

Counties: ETOWAH, CHEROKEE

Letting Date: January 30, 2026

Area / District: 0105

Contract Time: 60 Working Days

Contract Description:

Project(s): STPAA-2826(250)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON OLD US HIGHWAY 411 FROM THE JUNCTION OF
BROKEN ARROW ROAD TO THE JUNCTION OF CR-20

Rank	Vendor	Name	Amount
1	04080	VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	\$1,679,759.00
2	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,901,480.37



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 046 **Contract ID:** 20260130046 **Counties:** ETOWAH, CHEROKEE

Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPAA-2826(250)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON OLD US HIGHWAY 411 FROM THE JUNCTION OF BROKEN ARROW ROAD TO THE JUNCTION OF CR-20

Line No / Item ID Item Description		(1) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206D001	2,548.000	4.00	10,192.00	3.28	8,357.44		
Removing Guardrail LF							
0020 206E008	20.000	335.00	6,700.00	273.52	5,470.40		
Removing Guardrail End Anchor (All Each Type)							
0030 405A000	8,500.000	3.30	28,050.00	4.85	41,225.00		
Tack Coat Gal							
0040 424A341	8,800.000	97.00	853,600.00	140.11	1,232,968.00		
Superpave Bituminous Concrete Ton Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B							
0050 424B642	200.000	130.00	26,000.00	201.12	40,224.00		
Superpave Bituminous Concrete Ton Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B							
0060 430B043	963.000	75.00	72,225.00	81.86	78,831.18		
Aggregate Surfacing (1" Down, Ton Crusher Run)							
0070 433A000	84,271.000	2.00	168,542.00	2.28	192,137.88		
Scrub Seal SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 046 **Contract ID:** 20260130046 **Counties:** ETOWAH, CHEROKEE

Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPAA-2826(250)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON OLD US HIGHWAY 411 FROM THE JUNCTION OF BROKEN ARROW ROAD TO THE JUNCTION OF CR-20

Line No / Item ID Item Description			(1) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 600A000	(1.000)		196,864.00	196,864.00	45,431.49	45,431.49		
Mobilization	LS							
0090 630A001	2,563.000		28.00	71,764.00	22.98	58,897.74		
Steel Beam Guardrail, Class A, Type 2	LF							
0100 630C080	20.000		4,000.00	80,000.00	3,282.27	65,645.40		
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0110 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ 79,000.00)	LS							
0120 701A231	11.000		3,750.00	41,250.00	3,774.61	41,520.71		
Solid White, Class 2, Type A Traffic Stripe	Mile							
0130 701A235	3.000		3,750.00	11,250.00	3,774.61	11,323.83		
Solid Yellow, Class 2, Type A Traffic Stripe	Mile							
0140 701A245	3.000		1,900.00	5,700.00	1,914.66	5,743.98		
Broken Yellow, Class 2, Type A Traffic Stripe	Mile							
0150 701C000	6.000		1,330.00	7,980.00	1,203.50	7,221.00		
Broken Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 046 **Contract ID:** 20260130046 **Counties:** ETOWAH, CHEROKEE

Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPAA-2826(250)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALLATION, AND STRIPE ON OLD US HIGHWAY 411 FROM THE JUNCTION OF BROKEN ARROW ROAD TO THE JUNCTION OF CR-20

Line No / Item ID Item Description			(1) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 701C001	16.000		1,380.00	22,080.00	1,258.20	20,131.20		
Solid Temporary Traffic Stripe	Mile							
0170 703A002	584.000		6.00	3,504.00	5.47	3,194.48		
Traffic Control Markings, Class 2, Type A	SQFT							
0180 705A037	678.000		6.00	4,068.00	5.47	3,708.66		
Pavement Markers, Class A-H, Type 2-D	Each							
0190 740B000	474.000		10.00	4,740.00	5.69	2,697.06		
Construction Signs	SQFT							
0200 740E000	50.000		5.00	250.00	27.08	1,354.00		
Cones (36 Inches High)	Each							
0210 740O000	1.000		65,000.00	65,000.00	35,396.92	35,396.92		
Pilot Car	Each							
Section Totals:				\$1,679,759.00		\$1,901,480.37		
Contract Totals				\$1,679,759.00		\$1,901,480.37		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area / District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Rank	Vendor	Name	Amount
1	01096	APAC-ALABAMA, INC.	\$2,148,288.90
2	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$2,182,727.00



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area/District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Line No / Item ID Item Description		(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206E008	7.000	280.78	1,965.46	279.63	1,957.41		
Removing Guardrail End Anchor (All Type)	Each						
0020 212A000	317.000	42.54	13,485.18	55.05	17,450.85		
Machine Grading Shoulders	STA						
0030 405A000	11,221.000	4.01	44,996.21	3.58	40,171.18		
Tack Coat	Gal						
0040 408A052	112,204.000	1.61	180,648.44	1.66	186,258.64		
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0050 410H000	1.000	24,321.06	24,321.06	597.04	597.04		
Material Remixing Device	Each						
0060 424A361	9,332.000	115.00	1,073,180.00	123.43	1,151,848.76		
Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0070 424A370	396.000	153.35	60,726.60	264.42	104,710.32		
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area/District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0080 424B655	1,150.000		167.46	192,579.00	164.71	189,416.50	
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0090 424B658	500.000		143.45	71,725.00	134.88	67,440.00	
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0100 428A001	7.000		459.79	3,218.53	1,131.60	7,921.20	
Scoring Bituminous Pavement Surface	Mile						
0110 430B043	200.000		80.29	16,058.00	104.04	20,808.00	
Aggregate Surfacing (1" Down, Crusher Run)	Ton						
0120 600A000	(1.000)		68,721.02	68,721.02	75,408.20	75,408.20	
Mobilization	LS						
0130 630A001	88.000		26.96	2,372.48	26.84	2,361.92	
Steel Beam Guardrail, Class A, Type 2	LF						
0140 630C080	7.000		3,200.94	22,406.58	3,187.73	22,314.11	
Guardrail End Anchor, Type 20 Series (MASH)	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area/District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 631E003	8.000		1,572.39	12,579.12	1,565.90	12,527.20		
Guardrail End Anchor, Type 13, Reset	Each							
0160 631E010	1.000		1,572.39	1,572.39	1,565.90	1,565.90		
Guardrail End Anchor, Type 10 Series, Reset	Each							
0170 650A000	175.000		66.62	11,658.50	56.19	9,833.25		
Topsoil	CUYD							
0180 652A100	3.000		1,684.71	5,054.13	1,677.75	5,033.25		
Seeding	Acre							
0190 656A010	3.000		1,123.14	3,369.42	1,118.50	3,355.50		
Mulching	Acre							
0200 665G000	100.000		15.72	1,572.00	15.66	1,566.00		
Sand Bags	Each							
0210 665Q002	450.000		15.72	7,074.00	15.66	7,047.00		
Wattle	LF							
0220 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ 102,000.00)	LS							
0230 701A227	11.000		4,211.77	46,329.47	4,194.38	46,138.18		
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area/District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 701A230	6.000		4,211.77	25,270.62	4,194.38	25,166.28		
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0250 701A239	1.000		2,105.88	2,105.88	2,097.19	2,097.19		
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0260 701A244	4.000		2,105.88	8,423.52	2,097.19	8,388.76		
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0270 701B063	750.000		3.37	2,527.50	3.36	2,520.00		
Dotted, Class 2, Type A Traffic Stripe(Lane Drop 10" Wide)	LF							
0280 701B207	427.000		1.40	597.80	1.40	597.80		
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0290 701C000	12.000		870.43	10,445.16	866.84	10,402.08		
Broken Temporary Traffic Stripe	Mile							
0300 701C001	37.000		898.51	33,244.87	894.80	33,107.60		
Solid Temporary Traffic Stripe	Mile							
0310 701F000	1,281.000		0.17	217.77	0.17	217.77		
Dotted Temporary Traffic Stripe	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area/District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0320 701F010	2,250.000		0.17	382.50	0.17	382.50		
Dotted Temporary Traffic Stripe (Lane Drop)	LF							
0330 701G142	300.000		3.37	1,011.00	3.36	1,008.00		
Broken White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0340 701G146	980.000		5.62	5,507.60	5.59	5,478.20		
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0350 701G150	640.000		3.37	2,156.80	3.36	2,150.40		
Broken Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0360 701G154	300.000		5.62	1,686.00	5.59	1,677.00		
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0370 701G253	1,989.000		3.37	6,702.93	3.36	6,683.04		
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0380 701H002	1,280.000		0.84	1,075.20	0.84	1,075.20		
Solid Traffic Stripe Removed (Tape)	LF							
0390 701H007	940.000		0.84	789.60	0.84	789.60		
Broken Traffic Stripe Removed (Tape)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area/District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0400 703A002	6,485.000		5.05	32,749.25	5.03	32,619.55		
Traffic Control Markings, Class 2, Type A	SQFT							
0410 703B002	225.000		5.62	1,264.50	5.59	1,257.75		
Traffic Control Legends, Class 2, Type A	SQFT							
0420 703D001	4,088.000		1.40	5,723.20	1.40	5,723.20		
Temporary Traffic Control Markings	SQFT							
0430 703H000	25.000		58.40	1,460.00	58.16	1,454.00		
Specialty Traffic Control Markings	SQFT							
0440 705A030	274.000		5.33	1,460.42	5.31	1,454.94		
Pavement Markers, Class A-H, Type 2-C	Each							
0450 705A032	229.000		5.33	1,220.57	5.31	1,215.99		
Pavement Markers, Class A-H, Type 1-B	Each							
0460 705A037	411.000		5.33	2,190.63	5.31	2,182.41		
Pavement Markers, Class A-H, Type 2-D	Each							
0470 705A038	100.000		5.33	533.00	5.31	531.00		
Pavement Markers, Class A-H, Type 2-E	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 048

Contract ID: 20260130048

County: CHOCTAW

Letting Date: January 30, 2026

Area/District: 0802

Contract Time: 50 Working Days

Contract Description:

Project(s): STPAA-0010(570), STPAA-FMGR-0017(603)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-10 FROM A POINT 0.400 MILE WEST OF THE JUNCTION OF TIMBERLANE ROAD TO THE JUNCTION OF IDA AVENUE

Line No / Item ID Item Description			(1) APAC-ALABAMA, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0480 730H001	6,430.000		6.74	43,338.20	4.47	28,742.10		
Loop Wire	LF							
0490 730I001	1,120.000		4.16	4,659.20	4.89	5,476.80		
Loop Detector Lead-In-Cable	LF							
0500 730J010	6.000		1,403.92	8,423.52	1,051.39	6,308.34		
Vehicle Loop Detector	Each							
0510 740B000	2,478.000		6.74	16,701.72	6.71	16,627.38		
Construction Signs	SQFT							
0520 740D000	100.000		26.96	2,696.00	0.01	1.00		
Channelizing Drums	Each							
0530 740E000	150.000		0.01	1.50	0.01	1.50		
Cones (36 Inches High)	Each							
0540 740O000	2.000		28,409.12	56,818.24	298.52	597.04		
Pilot Car	Each							
0550 741C010	1.000		1,291.61	1,291.61	1,062.17	1,062.17		
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$2,148,288.90		\$2,182,727.00		
Contract Totals				\$2,148,288.90		\$2,182,727.00		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 049

Contract ID: 20260130049

County: LAUDERDALE

Letting Date: January 30, 2026

Area / District: 0201

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-FMGR-0064(504)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-64 FROM THE INTERSECTION OF SR-101 IN LEXINGTON TO THE JUNCTION OF SR-207

Rank	Vendor	Name	Amount
1	01116	ASPHALT PAVING SYSTEMS INC	\$1,430,589.64
2	18031	ROGERS GROUP, INC.	\$1,667,527.00
3	04080	VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	\$1,760,804.05



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 049 **Contract ID:** 20260130049 **County:** LAUDERDALE
Letting Date: January 30, 2026 **Area/District:** 0201 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-FMGR-0064(504)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-64 FROM THE INTERSECTION OF SR-101 IN LEXINGTON TO THE JUNCTION OF SR-207

Line No / Item ID Item Description		(1) ASPHALT PAVING SYSTEMS INC		(2) ROGERS GROUP, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206E008	4.000	315.00	1,260.00	300.00	1,200.00	344.00	1,376.00
Removing Guardrail End Anchor (All Type)	Each						
0020 206E043	725.000	1.01	732.25	3.00	2,175.00	17.00	12,325.00
Removing Raised Pavement Markers	Each						
0030 403B001	1,791.000	311.52	557,932.32	365.90	655,326.90	430.00	770,130.00
Micro-Surfacing Seal Coat, Type III	Ton						
0040 424A346	500.000	157.00	78,500.00	190.00	95,000.00	125.00	62,500.00
Superpave Bituminous Concrete Wearing Surface Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						
0050 424B640	750.000	155.55	116,662.50	214.00	160,500.00	170.00	127,500.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						
0060 430B042	834.000	49.50	41,283.00	51.00	42,534.00	55.00	45,870.00
Aggregate Surfacing (Crushed Aggregate Base, Type A)	Ton						
0070 433A000	119,360.000	2.58	307,948.80	2.82	336,595.20	2.75	328,240.00
Scrub Seal	SQYD						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 049 **Contract ID:** 20260130049 **County:** LAUDERDALE
Letting Date: January 30, 2026 **Area/District:** 0201 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-FMGR-0064(504)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-64 FROM THE INTERSECTION OF SR-101 IN LEXINGTON TO THE JUNCTION OF SR-207

Line No / Item ID Item Description			(1) ASPHALT PAVING SYSTEMS INC		(2) ROGERS GROUP, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 600A000	(1.000)		102,187.99	102,187.99	98,914.02	98,914.02	169,518.00	169,518.00
Mobilization	LS							
0090 630C080	4.000		3,150.00	12,600.00	3,000.00	12,000.00	3,440.00	13,760.00
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0100 631C010	600.000		8.40	5,040.00	8.00	4,800.00	9.20	5,520.00
Guardrail Reset	LF							
0110 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 71,000.00)	LS							
0120 701A227	17.000		3,570.00	60,690.00	4,381.81	74,490.77	4,000.00	68,000.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0130 701A230	11.000		3,570.00	39,270.00	4,381.81	48,199.91	4,000.00	44,000.00
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0140 701A244	4.000		1,050.00	4,200.00	2,205.04	8,820.16	2,235.00	8,940.00
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0150 701C000	8.000		551.25	4,410.00	735.01	5,880.08	745.00	5,960.00
Broken Temporary Traffic Stripe	Mile							
0160 701C001	53.000		630.00	33,390.00	763.28	40,453.84	774.00	41,022.00
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 049 **Contract ID:** 20260130049 **County:** LAUDERDALE
Letting Date: January 30, 2026 **Area/District:** 0201 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-FMGR-0064(504)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-64 FROM THE INTERSECTION OF SR-101 IN LEXINGTON TO THE JUNCTION OF SR-207

Line No / Item ID Item Description			(1) ASPHALT PAVING SYSTEMS INC		(2) ROGERS GROUP, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0170 701G146	580.000		6.83	3,961.40	5.65	3,277.00	5.75	3,335.00
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0180 701G154	580.000		6.83	3,961.40	5.65	3,277.00	5.75	3,335.00
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0190 701H002	1,160.000		2.10	2,436.00	1.13	1,310.80	1.15	1,334.00
Solid Traffic Stripe Removed (Tape)	LF							
0200 705A032	205.000		5.25	1,076.25	5.65	1,158.25	5.75	1,178.75
Pavement Markers, Class A-H, Type 1-B	Each							
0210 705A037	520.000		5.25	2,730.00	5.65	2,938.00	5.75	2,990.00
Pavement Markers, Class A-H, Type 2-D	Each							
0220 731A021	1.000		20,475.00	20,475.00	3,308.69	3,308.69	4,365.00	4,365.00
Traffic Counting Units, Type R	Each							
0230 731B000	1.000		12,584.25	12,584.25	5,908.38	5,908.38	6,005.00	6,005.00
Pole for Mounting Traffic Detection Equipment	Each							
0240 740B000	1,087.000		6.04	6,565.48	7.00	7,609.00	6.90	7,500.30
Construction Signs	SQFT							
0250 740D000	100.000		8.93	893.00	8.50	850.00	26.50	2,650.00
Channelizing Drums	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 049 Contract ID: 20260130049 County: LAUDERDALE
Letting Date: January 30, 2026 Area/District: 0201 Contract Time: 35 Working Days

Contract Description: Project(s): STPAA-FMGR-0064(504)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON SR-64 FROM THE INTERSECTION OF SR-101 IN LEXINGTON TO THE JUNCTION OF SR-207

Line No / Item ID Item Description		(1) ASPHALT PAVING SYSTEMS INC		(2) ROGERS GROUP, INC.		(3) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0260 740E000	200.000	13.25	2,650.00	5.00	1,000.00	17.25	3,450.00
Cones (36 Inches High)	Each						
0270 740O000	1.000	7,150.00	7,150.00	50,000.00	50,000.00	20,000.00	20,000.00
Pilot Car	Each						
Section Totals:			\$1,430,589.64		\$1,667,527.00		\$1,760,804.05
Contract Totals			\$1,430,589.64		\$1,667,527.00		\$1,760,804.05

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 051

Contract ID: 20260130051

County: COFFEE

Letting Date: January 30, 2026

Area / District: 0702

Contract Time: 30 Working Days

Contract Description:

Project(s): STPAA-HSIP-0087(521)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-87 FROM THE JUNCTION OF SR-203 (US-84) IN ELBA TO A POINT SOUTH OF THE PEA CREEK BRIDGE

Rank	Vendor	Name	Amount
1	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,200,263.03
2	01096	APAC-ALABAMA, INC.	\$1,250,142.44
3	19166	SOUTHEAST CONSTRUCTION COMPANY, LLC	\$1,372,016.82



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 051 **Contract ID:** 20260130051 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 30 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0087(521)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-87 FROM THE JUNCTION OF SR-203 (US-84) IN ELBA TO A POINT SOUTH OF THE PEA CREEK BRIDGE

Line No / Item ID Item Description		(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		(3) SOUTHEAST CONSTRUCTION COMPANY, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 212A000	19.000	109.46	2,079.74	160.54	3,050.26	150.00	2,850.00
Machine Grading Shoulders	STA						
0020 405A000	6,900.000	4.25	29,325.00	4.19	28,911.00	5.00	34,500.00
Tack Coat	Gal						
0030 408A052	68,690.000	1.41	96,852.90	2.30	157,987.00	1.85	127,076.50
Planing Existing Pavement	SQYD						
(Approximately 1.10" Thru 2.0" Thick)							
0040 410H000	1.000	15,000.00	15,000.00	16,000.00	16,000.00	38,500.00	38,500.00
Material Remixing Device	Each						
0050 424A341	7,935.000	104.00	825,240.00	100.01	793,579.35	118.00	936,330.00
Superpave Bituminous Concrete	Ton						
Wearing Surface Layer, 3/4"							
Maximum Aggregate Size Mix, ESAL							
Range A/B							
0060 424A350	15.000	267.06	4,005.90	278.86	4,182.90	164.00	2,460.00
Superpave Bituminous Concrete	Ton						
Wearing Surface Layer, Widening,							
3/4" Maximum Aggregate Size Mix,							
ESAL Range A/B							
0070 424B640	200.000	160.00	32,000.00	214.94	42,988.00	154.00	30,800.00
Superpave Bituminous Concrete	Ton						
Upper Binder Layer, Patching, 1"							
Maximum Aggregate Size Mix, ESAL							
Range A/B							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 051 **Contract ID:** 20260130051 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 30 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0087(521)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-87 FROM THE JUNCTION OF SR-203 (US-84) IN ELBA TO A POINT SOUTH OF THE PEA CREEK BRIDGE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		(3) SOUTHEAST CONSTRUCTION COMPANY, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B648	45.000		188.00	8,460.00	219.08	9,858.60	150.00	6,750.00
Superpave Bituminous Concrete Upper Binder Layer, Widening, 1 1/2" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0090 424B700	100.000		150.00	15,000.00	148.96	14,896.00	135.00	13,500.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range A/B	Ton							
0100 428A001	1.000		353.69	353.69	972.88	972.88	356.63	356.63
Scoring Bituminous Pavement Surface	Mile							
0110 600A000	(1.000)		43,500.00	43,500.00	51,770.00	51,770.00	35,850.00	35,850.00
Mobilization	LS							
0120 652C000	7.000		199.98	1,399.86	202.00	1,414.00	201.64	1,411.48
Mowing	Acre							
0130 665G000	100.000		16.00	1,600.00	16.16	1,616.00	16.13	1,613.00
Sand Bags	Each							
0140 665J002	500.000		4.00	2,000.00	4.04	2,020.00	4.03	2,015.00
Silt Fence	LF							
0150 665O001	500.000		1.00	500.00	1.01	505.00	1.01	505.00
Silt Fence Removal	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 051 **Contract ID:** 20260130051 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 30 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0087(521)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-87 FROM THE JUNCTION OF SR-203 (US-84) IN ELBA TO A POINT SOUTH OF THE PEA CREEK BRIDGE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		(3) SOUTHEAST CONSTRUCTION COMPANY, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 665Q002	200.000		8.00	1,600.00	8.08	1,616.00	8.07	1,614.00
Wattle	LF							
0170 666A001	1.000		1.00	1.00	1.01	1.01	1.01	1.01
Pest Control Treatment	Acre							
0180 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 60,000.00)	LS							
0190 701A227	5.000		3,951.72	19,758.60	3,752.15	18,760.75	3,984.55	19,922.75
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0200 701A230	5.000		3,951.72	19,758.60	3,752.15	18,760.75	3,984.55	19,922.75
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0210 701A244	5.000		1,967.88	9,839.40	1,868.50	9,342.50	1,984.23	9,921.15
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0220 701B207	258.000		1.06	273.48	1.01	260.58	1.07	276.06
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0230 701C000	9.000		824.38	7,419.42	782.75	7,044.75	831.23	7,481.07
Broken Temporary Traffic Stripe	Mile							
0240 701C001	10.000		850.98	8,509.80	808.00	8,080.00	858.05	8,580.50
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 051

Contract ID: 20260130051

County: COFFEE

Letting Date: January 30, 2026

Area/District: 0702

Contract Time: 30 Working Days

Contract Description:

Project(s): STPAA-HSIP-0087(521)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-87 FROM THE JUNCTION OF SR-203 (US-84) IN ELBA TO A POINT SOUTH OF THE PEA CREEK BRIDGE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		(3) SOUTHEAST CONSTRUCTION COMPANY, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0250 701D007	1.000		10.64	10.64	10.10	10.10	10.73	10.73
Solid Traffic Stripe Removed (Paint)	Mile							
0260 701D008	1.000		10.64	10.64	10.10	10.10	10.73	10.73
Solid Traffic Stripe Removed (Plastic)	Mile							
0270 701D014	1.000		10.64	10.64	10.10	10.10	10.73	10.73
Broken Traffic Stripe Removed (Paint)	Mile							
0280 701D015	1.000		10.64	10.64	10.10	10.10	10.73	10.73
Broken Traffic Stripe Removed (Plastic)	Mile							
0290 701G146	366.000		5.32	1,947.12	5.05	1,848.30	5.36	1,961.76
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0300 701G154	366.000		5.32	1,947.12	5.05	1,848.30	5.36	1,961.76
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0310 703A002	5,190.000		4.25	22,057.50	4.04	20,967.60	4.29	22,265.10
Traffic Control Markings, Class 2, Type A	SQFT							
0320 703B002	45.000		6.38	287.10	6.06	272.70	6.44	289.80
Traffic Control Legends, Class 2, Type A	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 051 **Contract ID:** 20260130051 **County:** COFFEE
Letting Date: January 30, 2026 **Area/District:** 0702 **Contract Time:** 30 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0087(521)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-87 FROM THE JUNCTION OF SR-203 (US-84) IN ELBA TO A POINT SOUTH OF THE PEA CREEK BRIDGE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		(3) SOUTHEAST CONSTRUCTION COMPANY, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 703D001	5,201.000		1.06	5,513.06	1.01	5,253.01	1.07	5,565.07
Temporary Traffic Control Markings	SQFT							
0340 705A030	291.000		4.25	1,236.75	4.04	1,175.64	4.29	1,248.39
Pavement Markers, Class A-H, Type 2-C	Each							
0350 705A032	288.000		4.25	1,224.00	4.04	1,163.52	4.29	1,235.52
Pavement Markers, Class A-H, Type 1-B	Each							
0360 705A037	600.000		4.25	2,550.00	4.04	2,424.00	4.29	2,574.00
Pavement Markers, Class A-H, Type 2-D	Each							
0370 705A039	32.000		4.26	136.32	4.04	129.28	4.29	137.28
Pavement Markers, Class A-H, Type 2-A	Each							
0380 740B000	1,167.000		6.38	7,445.46	6.06	7,072.02	6.44	7,515.48
Construction Signs	SQFT							
0390 740C000	23.000		8.51	195.73	8.08	185.84	8.58	197.34
Special Construction Signs	SQFT							
0400 740D000	550.000		10.64	5,852.00	15.00	8,250.00	40.00	22,000.00
Channelizing Drums	Each							
0410 740E000	150.000		27.73	4,159.50	26.92	4,038.00	10.57	1,585.50
Cones (36 Inches High)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 051 Contract ID: 20260130051 County: COFFEE
Letting Date: January 30, 2026 Area/District: 0702 Contract Time: 30 Working Days

Contract Description: Project(s): STPAA-HSIP-0087(521)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-87 FROM THE JUNCTION OF SR-203 (US-84) IN ELBA TO A POINT SOUTH OF THE PEA CREEK BRIDGE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		(3) SOUTHEAST CONSTRUCTION COMPANY, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0420 740O000	1.000		500.00	500.00	1,200.00	1,200.00	500.00	500.00
Pilot Car	Each							
0430 741C010	2.000		345.71	691.42	328.25	656.50	350.00	700.00
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$1,200,263.03		\$1,250,142.44		\$1,372,016.82
Contract Totals				\$1,200,263.03		\$1,250,142.44		\$1,372,016.82

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 052

Contract ID: 20260130052

County: FAYETTE

Letting Date: January 30, 2026

Area / District: 1001

Contract Time: 60 Working Days

Contract Description:

Project(s): STPAA-HSIP-0102(535)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-102 FROM THE INTERSECTION OF SR-13 TO THE WALKER COUNTY LINE

Rank	Vendor	Name	Amount
1	02033	S. T. BUNN CONSTRUCTION COMPANY, INC.	\$3,451,801.83



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 052

Contract ID: 20260130052

County: FAYETTE

Letting Date: January 30, 2026

Area/District: 1001

Contract Time: 60 Working Days

Contract Description:

Project(s): STPAA-HSIP-0102(535)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-102 FROM THE INTERSECTION OF SR-13 TO THE WALKER COUNTY LINE

Line No / Item ID Item Description		(1) S. T. BUNN CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY - STPAA							
0010 209A000	1.000	590.95	590.95				
Mailbox Reset, Single	Each						
0020 209A001	1.000	812.55	812.55				
Mailbox Reset, Double	Each						
0030 305B077	2,000.000	65.19	130,380.00				
Crushed Aggregate, Section 825, For Miscellaneous Use	Ton						
0040 405A000	22,100.000	4.29	94,809.00				
Tack Coat	Gal						
0050 408A052	116,657.000	3.57	416,465.49				
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0060 410H000	1.000	25,854.13	25,854.13				
Material Remixing Device	Each						
0070 424A340	12,835.000	117.31	1,505,673.85				
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 052

Contract ID: 20260130052

County: FAYETTE

Letting Date: January 30, 2026

Area/District: 1001

Contract Time: 60 Working Days

Contract Description:

Project(s): STPAA-HSIP-0102(535)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-102 FROM THE INTERSECTION OF SR-13 TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424A349	158.000		250.28	39,544.24				
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0090 424B647	237.000		209.20	49,580.40				
Superpave Bituminous Concrete Upper Binder Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0100 424B670	4,694.000		178.71	838,864.74				
Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0110 428A001	25.000		322.13	8,053.25				
Scoring Bituminous Pavement Surface	Mile							
0120 600A000	(1.000)		94,000.00	94,000.00				
Mobilization	LS							
0130 665Q002	200.000		12.46	2,492.00				
Wattle	LF							
0140 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 130,710.00)	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 052 **Contract ID:** 20260130052 **County:** FAYETTE
Letting Date: January 30, 2026 **Area/District:** 1001 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0102(535)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-102 FROM THE INTERSECTION OF SR-13 TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 701A227	17.000		4,199.77	71,396.09				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0160 701A230	10.000		4,199.77	41,997.70				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0170 701A244	6.000		2,085.80	12,514.80				
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0180 701C000	12.000		789.22	9,470.64				
Broken Temporary Traffic Stripe	Mile							
0190 701C001	56.000		817.40	45,774.40				
Solid Temporary Traffic Stripe	Mile							
0200 701G252	300.000		7.89	2,367.00				
Solid White, Class 2, Type A Traffic Stripe (5" Wide) (Rumble Strip)	LF							
0210 703A002	398.000		5.64	2,244.72				
Traffic Control Markings, Class 2, Type A	SQFT							
0220 703B002	56.000		6.77	379.12				
Traffic Control Legends, Class 2, Type A	SQFT							
0230 703D001	398.000		1.69	672.62				
Temporary Traffic Control Markings	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 052 **Contract ID:** 20260130052 **County:** FAYETTE
Letting Date: January 30, 2026 **Area/District:** 1001 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0102(535)

PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-102 FROM THE INTERSECTION OF SR-13 TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 705A032	254.000		5.64	1,432.56				
Pavement Markers, Class A-H, Type 1-B	Each							
0250 705A037	477.000		5.64	2,690.28				
Pavement Markers, Class A-H, Type 2-D	Each							
0260 740B000	1,380.000		6.20	8,556.00				
Construction Signs	SQFT							
0270 740C000	32.000		6.20	198.40				
Special Construction Signs	SQFT							
0280 740D000	50.000		59.10	2,955.00				
Channelizing Drums	Each							
0290 740E000	150.000		14.78	2,217.00				
Cones (36 Inches High)	Each							
0300 740O000	1.000		21,211.85	21,211.85				
Pilot Car	Each							
0310 740P000	(1.000)		18,603.05	18,603.05				
Portable Rumble Strip	LS							
Section Totals:				\$3,451,801.83				
Contract Totals				\$3,451,801.83				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 053

Contract ID: 20260130053

County: GENEVA

Letting Date: January 30, 2026

Area / District: 0704

Contract Time: 45 Working Days

Contract Description:

Project(s): STPAA-HSIP-0123(513)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-123 FROM THE JUNCTION OF SR-167 TO THE JUNCTION OF NICOLE LANE

Rank	Vendor	Name	Amount
1	19166	SOUTHEAST CONSTRUCTION COMPANY, LLC	\$1,397,385.55
2	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,584,405.60
3	01096	APAC-ALABAMA, INC.	\$1,673,919.08



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 053

Contract ID: 20260130053

County: GENEVA

Letting Date: January 30, 2026

Area/District: 0704

Contract Time: 45 Working Days

Contract Description:

Project(s): STPAA-HSIP-0123(513)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-123 FROM THE JUNCTION OF SR-167 TO THE JUNCTION OF NICOLE LANE

Line No / Item ID Item Description		(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206C010	301.000	14.00	4,214.00	14.17	4,265.17	27.18	8,181.18
Removing Concrete Driveway	SQYD						
0020 212A000	134.000	50.00	6,700.00	71.48	9,578.32	68.24	9,144.16
Machine Grading Shoulders	STA						
0030 405A000	9,060.000	3.75	33,975.00	3.78	34,246.80	4.10	37,146.00
Tack Coat	Gal						
0040 408A052	83,325.000	0.90	74,992.50	1.89	157,484.25	2.18	181,648.50
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0050 410H000	1.000	28,500.00	28,500.00	18,000.00	18,000.00	17,500.00	17,500.00
Material Remixing Device	Each						
0060 424A341	9,381.000	92.50	867,742.50	102.45	961,083.45	104.00	975,624.00
Superpave Bituminous Concrete Wearing Surface Layer, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						
0070 424A350	445.000	125.00	55,625.00	218.10	97,054.50	221.00	98,345.00
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 053

Contract ID: 20260130053

County: GENEVA

Letting Date: January 30, 2026

Area/District: 0704

Contract Time: 45 Working Days

Contract Description:

Project(s): STPAA-HSIP-0123(513)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-123 FROM THE JUNCTION OF SR-167 TO THE JUNCTION OF NICOLE LANE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B640	100.000		140.00	14,000.00	164.20	16,420.00	213.00	21,300.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0090 424B648	551.000		110.00	60,610.00	103.71	57,144.21	109.00	60,059.00
Superpave Bituminous Concrete Upper Binder Layer, Widening, 1 1/2" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0100 424B700	100.000		120.00	12,000.00	159.79	15,979.00	157.00	15,700.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/8" Maximum Aggregate Size mix, ESAL Range A/B	Ton							
0110 428A001	3.000		500.00	1,500.00	286.86	860.58	287.85	863.55
Scoring Bituminous Pavement Surface	Mile							
0120 600A000	(1.000)		77,500.00	77,500.00	47,538.45	47,538.45	94,765.00	94,765.00
Mobilization	LS							
0130 652A100	1.000		1,400.00	1,400.00	1,483.31	1,483.31	1,414.00	1,414.00
Seeding	Acre							
0140 652C000	7.000		200.00	1,400.00	211.90	1,483.30	202.00	1,414.00
Mowing	Acre							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 053

Contract ID: 20260130053

County: GENEVA

Letting Date: January 30, 2026

Area/District: 0704

Contract Time: 45 Working Days

Contract Description:

Project(s): STPAA-HSIP-0123(513)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-123 FROM THE JUNCTION OF SR-167 TO THE JUNCTION OF NICOLE LANE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 656A010	1.000		1,000.00	1,000.00	1,059.51	1,059.51	1,010.00	1,010.00
Mulching	Acre							
0160 665J002	1,500.000		3.50	5,250.00	3.76	5,640.00	3.59	5,385.00
Silt Fence	LF							
0170 665O001	1,500.000		0.85	1,275.00	0.90	1,350.00	0.86	1,290.00
Silt Fence Removal	LF							
0180 665Q002	500.000		8.00	4,000.00	8.35	4,175.00	7.96	3,980.00
Wattle	LF							
0190 666A001	1.000		1.00	1.00	1.06	1.06	1.01	1.01
Pest Control Treatment	Acre							
0200 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 78,000.00)	LS							
0210 701A227	8.000		4,200.00	33,600.00	4,179.76	33,438.08	3,984.45	31,875.60
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0220 701A230	7.000		4,200.00	29,400.00	4,179.76	29,258.32	3,984.45	27,891.15
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0230 701A239	3.000		1,900.00	5,700.00	1,907.12	5,721.36	1,818.00	5,454.00
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 053 **Contract ID:** 20260130053 **County:** GENEVA
Letting Date: January 30, 2026 **Area/District:** 0704 **Contract Time:** 45 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0123(513)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-123 FROM THE JUNCTION OF SR-167 TO THE JUNCTION OF NICOLE LANE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 701A244	1.000		1,900.00	1,900.00	1,907.12	1,907.12	1,818.00	1,818.00
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0250 701B207	114.000		2.10	239.40	2.12	241.68	2.02	230.28
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0260 701C000	30.000		480.00	14,400.00	476.78	14,303.40	454.50	13,635.00
Broken Temporary Traffic Stripe	Mile							
0270 701C001	8.000		1,300.00	10,400.00	1,297.90	10,383.20	1,237.25	9,898.00
Solid Temporary Traffic Stripe	Mile							
0280 701D007	1.000		10.50	10.50	10.60	10.60	10.10	10.10
Solid Traffic Stripe Removed (Paint)	Mile							
0290 701D008	1.000		10.50	10.50	10.60	10.60	10.10	10.10
Solid Traffic Stripe Removed (Plastic)	Mile							
0300 701D014	1.000		10.50	10.50	10.60	10.60	10.10	10.10
Broken Traffic Stripe Removed (Paint)	Mile							
0310 701D015	1.000		10.50	10.50	10.60	10.60	10.10	10.10
Broken Traffic Stripe Removed (Plastic)	Mile							
0320 703A002	5,420.000		5.00	27,100.00	5.03	27,262.60	4.80	26,016.00
Traffic Control Markings, Class 2, Type A	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 053 **Contract ID:** 20260130053 **County:** GENEVA
Letting Date: January 30, 2026 **Area/District:** 0704 **Contract Time:** 45 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0123(513)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-123 FROM THE JUNCTION OF SR-167 TO THE JUNCTION OF NICOLE LANE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0330 703B002	296.000		5.50	1,628.00	5.56	1,645.76	5.30	1,568.80
Traffic Control Legends, Class 2, Type A	SQFT							
0340 703D001	5,569.000		0.55	3,062.95	0.53	2,951.57	0.51	2,840.19
Temporary Traffic Control Markings	SQFT							
0350 703E001	546.000		1.55	846.30	1.59	868.14	1.52	829.92
Temporary Traffic Control Legends	SQFT							
0370 705A030	204.000		4.25	867.00	4.24	864.96	4.04	824.16
Pavement Markers, Class A-H, Type 2-C	Each							
0380 705A032	31.000		4.25	131.75	4.24	131.44	4.04	125.24
Pavement Markers, Class A-H, Type 1-B	Each							
0390 705A037	409.000		4.25	1,738.25	4.24	1,734.16	4.04	1,652.36
Pavement Markers, Class A-H, Type 2-D	Each							
0400 740B000	1,206.000		6.40	7,718.40	6.36	7,670.16	6.06	7,308.36
Construction Signs	SQFT							
0410 740C000	9.000		8.50	76.50	8.48	76.32	8.08	72.72
Special Construction Signs	SQFT							
0420 740D000	50.000		35.00	1,750.00	11.12	556.00	10.61	530.50
Channelizing Drums	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 053 **Contract ID:** 20260130053 **County:** GENEVA
Letting Date: January 30, 2026 **Area/District:** 0704 **Contract Time:** 45 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0123(513)

SAFETY WIDENING, PLANING, RESURFACING, AND TRAFFIC STRIPE ON SR-123 FROM THE JUNCTION OF SR-167 TO THE JUNCTION OF NICOLE LANE

Line No / Item ID Item Description			(1) SOUTHEAST CONSTRUCTION COMPANY, LLC		(2) WIREGRASS CONSTRUCTION COMPANY, INC.		(3) APAC-ALABAMA, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0430 740E000	350.000		10.00	3,500.00	25.55	8,942.50	10.08	3,528.00
Cones (36 Inches High)	Each							
0440 740O000	1.000		500.00	500.00	500.00	500.00	2,000.00	2,000.00
Pilot Car	Each							
0450 741C010	2.000		550.00	1,100.00	529.76	1,059.52	505.00	1,010.00
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$1,397,385.55		\$1,584,405.60		\$1,673,919.08
Contract Totals				\$1,397,385.55		\$1,584,405.60		\$1,673,919.08

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 054

Contract ID: 20260130054

County: BALDWIN

Letting Date: January 30, 2026

Area / District: 0902

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-HSIP-0287(503)

RESURFACING, TRAFFIC SIGNAL BACKPLATE UPGRADES, AND STRIPE ON SR-287 FROM THE INTERSECTION OF EAST 3RD STREET TO THE JUNCTION OF SR-59 IN BAY MINETTE

Rank	Vendor	Name	Amount
1	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,240,577.00
2	01096	APAC-ALABAMA, INC.	\$1,385,577.00



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 054 **Contract ID:** 20260130054 **County:** BALDWIN
Letting Date: January 30, 2026 **Area/District:** 0902 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0287(503)

RESURFACING, TRAFFIC SIGNAL BACKPLATE UPGRADES, AND STRIPE ON SR-287 FROM THE INTERSECTION OF EAST 3RD STREET TO THE JUNCTION OF SR-59 IN BAY MINETTE

Line No / Item ID Item Description		(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 405A000	5,882.000	3.70	21,763.40	4.79	28,174.78		
Tack Coat	Gal						
0020 408A052	58,000.000	3.04	176,320.00	2.59	150,220.00		
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick)	SQYD						
0030 410H000	1.000	23,700.00	23,700.00	11,502.19	11,502.19		
Material Remixing Device	Each						
0040 424A360	4,390.000	145.47	638,613.30	142.21	624,301.90		
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0050 424B653	305.000	145.47	44,368.35	236.95	72,269.75		
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0060 424B657	100.000	145.47	14,547.00	193.33	19,333.00		
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0070 600A000	(1.000)	53,073.76	53,073.76	34,140.33	34,140.33		
Mobilization	LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 054

Contract ID: 20260130054

County: BALDWIN

Letting Date: January 30, 2026

Area/District: 0902

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-HSIP-0287(503)

RESURFACING, TRAFFIC SIGNAL BACKPLATE UPGRADES, AND STRIPE ON SR-287 FROM THE INTERSECTION OF EAST 3RD STREET TO THE JUNCTION OF SR-59 IN BAY MINETTE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 665Q002	200.000		11.24	2,248.00	14.04	2,808.00		
Wattle	LF							
0090 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ 52,775.00)	LS							
0100 701A227	4.000		4,307.96	17,231.84	10,287.36	41,149.44		
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0110 701A230	4.000		4,307.96	17,231.84	10,287.36	41,149.44		
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0120 701A244	1.000		2,255.18	2,255.18	5,956.43	5,956.43		
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0130 701B207	254.000		2.31	586.74	2.68	680.72		
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0140 701C000	9.000		925.20	8,326.80	2,284.31	20,558.79		
Broken Temporary Traffic Stripe	Mile							
0150 701C001	11.000		983.03	10,813.33	2,383.21	26,215.31		
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 054

Contract ID: 20260130054

County: BALDWIN

Letting Date: January 30, 2026

Area/District: 0902

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-HSIP-0287(503)

RESURFACING, TRAFFIC SIGNAL BACKPLATE UPGRADES, AND STRIPE ON SR-287 FROM THE INTERSECTION OF EAST 3RD STREET TO THE JUNCTION OF SR-59 IN BAY MINETTE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0160 703A002	5,901.000		4.63	27,321.63	11.74	69,277.74	
Traffic Control Markings, Class 2, Type A	SQFT						
0170 703B002	750.000		5.78	4,335.00	6.70	5,025.00	
Traffic Control Legends, Class 2, Type A	SQFT						
0180 703D001	5,050.000		1.45	7,322.50	4.87	24,593.50	
Temporary Traffic Control Markings	SQFT						
0190 703E001	750.000		2.60	1,950.00	3.01	2,257.50	
Temporary Traffic Control Legends	SQFT						
0200 705A030	77.000		5.20	400.40	13.69	1,054.13	
Pavement Markers, Class A-H, Type 2-C	Each						
0210 705A037	530.000		5.20	2,756.00	13.69	7,255.70	
Pavement Markers, Class A-H, Type 2-D	Each						
0220 705A038	100.000		5.20	520.00	13.69	1,369.00	
Pavement Markers, Class A-H, Type 2-E	Each						
0230 730C000	(1.000)		8,928.18	8,928.18	10,344.47	10,344.47	
Furnishing And Installing Traffic Control Unit (SR-287 at 9th Street)	LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 054

Contract ID: 20260130054

County: BALDWIN

Letting Date: January 30, 2026

Area/District: 0902

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-HSIP-0287(503)

RESURFACING, TRAFFIC SIGNAL BACKPLATE UPGRADES, AND STRIPE ON SR-287 FROM THE INTERSECTION OF EAST 3RD STREET TO THE JUNCTION OF SR-59 IN BAY MINETTE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0240 730C001	(1.000)		8,525.72	8,525.72	9,878.16	9,878.16	
Furnishing And Installing Traffic Control Unit (SR-287 at 5th Street)	LS						
0250 730H001	4,910.000		7.23	35,499.30	8.37	41,096.70	
Loop Wire	LF						
0260 730I001	785.000		2.45	1,923.25	2.84	2,229.40	
Loop Detector Lead-In-Cable	LF						
0270 730J010	7.000		661.52	4,630.64	766.46	5,365.22	
Vehicle Loop Detector	Each						
0275 730K001	2.000		1,214.33	2,428.66	1,406.96	2,813.92	
Traffic Signal Junction Box Type S1	Each						
0280 730L005	387.000		26.14	10,116.18	30.28	11,718.36	
2", Non-Metallic, Conduit	LF						
0290 730P100	2.000		1,144.94	2,289.88	1,326.56	2,653.12	
Pedestrian Signal Head, Type LED	Each						
0300 730Q001	2.000		1,131.06	2,262.12	1,310.48	2,620.96	
Miscellaneous Equipment, Pedestrian Push Button	Each						
0310 730Q020	16.000		607.16	9,714.56	703.48	11,255.68	
Miscellaneous Equipment, Backplate for Existing Vehicular Signal Head, 3 Section	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 054 **Contract ID:** 20260130054 **County:** BALDWIN
Letting Date: January 30, 2026 **Area/District:** 0902 **Contract Time:** 35 Working Days

Contract Description: **Project(s):** STPAA-HSIP-0287(503)

RESURFACING, TRAFFIC SIGNAL BACKPLATE UPGRADES, AND STRIPE ON SR-287 FROM THE INTERSECTION OF EAST 3RD STREET TO THE JUNCTION OF SR-59 IN BAY MINETTE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0320 730Y620	(1.000)		11,596.23	11,596.23	13,435.75	13,435.75		
Furnishing And Installing Pedestal Pole And Foundation With Pedestrian Signal Features	LS							
0330 730Y621	(1.000)		11,596.23	11,596.23	13,435.75	13,435.75		
Furnishing And Installing Pedestal Pole And Foundation With Pedestrian Signal Features	LS							
0340 730Y622	(1.000)		11,596.23	11,596.23	13,435.75	13,435.75		
Furnishing And Installing Pedestal Pole And Foundation With Pedestrian Signal Features	LS							
0350 730Y623	(1.000)		11,596.23	11,596.23	13,435.75	13,435.75		
Furnishing And Installing Pedestal Pole And Foundation With Pedestrian Signal Features	LS							
0360 730Y624	(1.000)		11,596.23	11,596.23	13,435.75	13,435.75		
Furnishing And Installing Pedestal Pole And Foundation With Pedestrian Signal Features	LS							
0370 730Y625	(1.000)		11,596.23	11,596.23	13,435.75	13,435.75		
Furnishing And Installing Pedestal Pole And Foundation With Pedestrian Signal Features	LS							
0380 740B000	1,095.000		6.36	6,964.20	10.72	11,738.40		
Construction Signs	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 054

Contract ID: 20260130054

County: BALDWIN

Letting Date: January 30, 2026

Area/District: 0902

Contract Time: 35 Working Days

Contract Description:

Project(s): STPAA-HSIP-0287(503)

RESURFACING, TRAFFIC SIGNAL BACKPLATE UPGRADES, AND STRIPE ON SR-287 FROM THE INTERSECTION OF EAST 3RD STREET TO THE JUNCTION OF SR-59 IN BAY MINETTE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0390 740D000	50.000		0.01	0.50	50.92	2,546.00		
Channelizing Drums	Each							
0400 740E000	250.000		0.01	2.50	0.01	2.50		
Cones (36 Inches High)	Each							
0410 741C010	2.000		1,014.43	2,028.86	703.48	1,406.96		
Portable Sequential Arrow And Chevron Sign Unit	Each							
Section Totals:				\$1,240,577.00		\$1,385,577.00		
Contract Totals				\$1,240,577.00		\$1,385,577.00		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area / District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Rank	Vendor	Name	Amount
1	01023	ASPHALT CONTRACTORS, INC.	\$3,913,445.35
2	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$4,409,886.36



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description		(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206D001	1,025.000	2.00	2,050.00	2.13	2,183.25		
Removing Guardrail	LF						
0020 206E008	12.000	250.00	3,000.00	266.41	3,196.92		
Removing Guardrail End Anchor (All Type)	Each						
0030 209A000	14.000	250.00	3,500.00	456.34	6,388.76		
Mailbox Reset, Single	Each						
0040 403B000	2,208.000	215.00	474,720.00	211.83	467,720.64		
Micro-Surfacing Seal Coat, Type II	Ton						
0050 403B001	3,187.000	175.00	557,725.00	162.82	518,907.34		
Micro-Surfacing Seal Coat, Type III	Ton						
0060 405A000	3,894.000	3.15	12,266.10	18.72	72,895.68		
Tack Coat	Gal						
0070 424A370	3,202.000	92.00	294,584.00	137.74	441,043.48		
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 3/4" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B654	1,000.000		125.00	125,000.00	218.61	218,610.00		
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Patching, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0090 424B655	1,500.000		125.00	187,500.00	218.61	327,915.00		
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Patching, 1"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0100 424B657	500.000		108.00	54,000.00	135.97	67,985.00		
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0110 424B663	5,686.000		90.00	511,740.00	116.83	664,295.38		
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Widening, 1 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								
0120 424B687	500.000		108.00	54,000.00	135.97	67,985.00		
Superpave Bituminous Concrete	Ton							
Lower Binder Layer, Leveling, 1/2"								
Maximum Aggregate Size Mix, ESAL								
Range C/D								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0130 428A001	35.000		280.00	9,800.00	283.46	9,921.10		
Scoring Bituminous Pavement Surface	Mile							
0140 430B043	4,184.000		60.00	251,040.00	85.51	357,773.84		
Aggregate Surfacing (1" Down, Crusher Run)	Ton							
0150 600A000	(1.000)		467,215.00	467,215.00	518,000.00	518,000.00		
Mobilization	LS							
0160 630A001	100.000		23.05	2,305.00	24.56	2,456.00		
Steel Beam Guardrail, Class A, Type 2	LF							
0170 630A034	1,025.000		28.00	28,700.00	29.84	30,586.00		
Steel Beam Guardrail, Class A, Type 2 (8'-0" Post)	LF							
0180 630C080	12.000		2,850.00	34,200.00	3,037.09	36,445.08		
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0190 659C002	600.000		2.00	1,200.00	1.74	1,044.00		
Erosion Control Product, Type S2	SQYD							
0200 665E000	500.000		1.08	540.00	3.83	1,915.00		
Polyethylene	SQYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0210 665G000	350.000		16.00	5,600.00	8.26	2,891.00		
Sand Bags	Each							
0220 665J002	6,700.000		3.58	23,986.00	2.76	18,492.00		
Silt Fence	LF							
0230 665O001	6,700.000		0.75	5,025.00	1.12	7,504.00		
Silt Fence Removal	LF							
0240 665Q002	6,500.000		7.88	51,220.00	11.78	76,570.00		
Wattle	LF							
0250 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ 229,000.00)	LS							
0260 701A227	36.000		3,675.00	132,300.00	3,916.24	140,984.64		
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0270 701A230	17.000		3,675.00	62,475.00	3,916.24	66,576.08		
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0280 701A244	13.000		1,875.00	24,375.00	1,998.08	25,975.04		
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0290 701B027	371.000		3.00	1,113.00	3.20	1,187.20		
Dotted, Class W, Type A Traffic Stripe (5" Wide)	LF							
0300 701B207	2,534.000		1.50	3,801.00	1.60	4,054.40		
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0310 701C000	37.000		575.00	21,275.00	612.75	22,671.75		
Broken Temporary Traffic Stripe	Mile							
0320 701C001	153.000		600.00	91,800.00	639.39	97,826.67		
Solid Temporary Traffic Stripe	Mile							
0330 701D007	2.000		10.00	20.00	10.66	21.32		
Solid Traffic Stripe Removed (Paint)	Mile							
0340 701D008	2.000		2,250.00	4,500.00	2,397.70	4,795.40		
Solid Traffic Stripe Removed (Plastic)	Mile							
0350 701D014	2.000		10.00	20.00	10.66	21.32		
Broken Traffic Stripe Removed (Paint)	Mile							
0360 701D015	2.000		2,000.00	4,000.00	2,131.29	4,262.58		
Broken Traffic Stripe Removed (Plastic)	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0370 701G146	2,257.000		5.00	11,285.00	5.33	12,029.81		
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF							
0380 701G150	934.000		3.00	2,802.00	3.20	2,988.80		
Broken Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0390 701G154	390.000		5.00	1,950.00	5.33	2,078.70		
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF							
0400 703A002	2,935.000		4.50	13,207.50	4.80	14,088.00		
Traffic Control Markings, Class 2, Type A	SQFT							
0410 703B002	612.000		5.50	3,366.00	5.86	3,586.32		
Traffic Control Legends, Class 2, Type A	SQFT							
0420 703D001	17,192.000		1.25	21,490.00	1.33	22,865.36		
Temporary Traffic Control Markings	SQFT							
0430 703E001	821.000		2.00	1,642.00	2.13	1,748.73		
Temporary Traffic Control Legends	SQFT							
0440 705A030	199.000		4.00	796.00	4.26	847.74		
Pavement Markers, Class A-H, Type 2-C	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0450 705A032	1,174.000		4.00	4,696.00	4.26	5,001.24		
Pavement Markers, Class A-H, Type 1-B	Each							
0460 705A037	1,343.000		4.00	5,372.00	4.26	5,721.18		
Pavement Markers, Class A-H, Type 2-D	Each							
0470 705A038	449.000		4.00	1,796.00	4.26	1,912.74		
Pavement Markers, Class A-H, Type 2-E	Each							
0480 705A039	96.000		4.00	384.00	4.26	408.96		
Pavement Markers, Class A-H, Type 2-A	Each							
0490 731A021	1.000		25,000.00	25,000.00	13,623.20	13,623.20		
Traffic Counting Units, Type R	Each							
0500 731B000	1.000		15,000.00	15,000.00	12,521.33	12,521.33		
Pole for Mounting Traffic Detection Equipment	Each							
0510 740B000	1,371.000		7.00	9,597.00	6.39	8,760.69		
Construction Signs	SQFT							
0520 740C000	23.000		7.25	166.75	8.53	196.19		
Special Construction Signs	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 056

Contract ID: 20260130056

County: DALLAS

Letting Date: January 30, 2026

Area/District: 0605

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0041(530), STPAA-HSIP-FMGR-0041(529)

SAFETY WIDENING, RESURFACING (MICRO-SURFACING SEAL COAT, TYPE II & III), AND TRAFFIC STRIPE ON SR-41 FROM THE JUNCTION OF SR-89 TO THE JUNCTION OF SR-8 (US-80) SOUTH OF SELMA. LENGTH 17.366 MI.

Line No / Item ID Item Description			(1) ASPHALT CONTRACTORS, INC.		(2) WIREGRASS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0530 740D000	50.000		26.00	1,300.00	21.31	1,065.50		
Channelizing Drums	Each							
0540 740E000	100.000		20.00	2,000.00	38.41	3,841.00		
Cones (36 Inches High)	Each							
0550 740O000	1.000		285,000.00	285,000.00	5,500.00	5,500.00		
Pilot Car	Each							
Section Totals:				\$3,913,445.35		\$4,409,886.36		
Contract Totals				\$3,913,445.35		\$4,409,886.36		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 057

Contract ID: 20260130057

County: TUSCALOOSA

Letting Date: January 30, 2026

Area / District: 0502

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Rank	Vendor	Name	Amount
1	02033	S. T. BUNN CONSTRUCTION COMPANY, INC.	\$4,875,226.95
2	01096	APAC-ALABAMA, INC.	\$5,049,505.90



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 057 **Contract ID:** 20260130057 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 90 Working Days

Contract Description: **Project(s):** STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Line No / Item ID Item Description		(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206C010	12.000	98.39	1,180.68	528.09	6,337.08		
Removing Concrete Driveway	SQYD						
0020 206D001	1,025.000	4.51	4,622.75	4.35	4,458.75		
Removing Guardrail	LF						
0030 206E008	10.000	337.83	3,378.30	326.21	3,262.10		
Removing Guardrail End Anchor (All Type)	Each						
0040 206E014	4.000	1,126.08	4,504.32	1,087.38	4,349.52		
Removing Guardrail End Anchor (Type 2A)	Each						
0050 210D021	165.000	59.58	9,830.70	211.81	34,948.65		
Borrow Excavation (Loose Truckbed Measurement)(A4 or Better)	CUYD						
0060 212A000	9.000	590.38	5,313.42	1,147.76	10,329.84		
Machine Grading Shoulders	STA						
0070 305B077	748.000	85.29	63,796.92	79.79	59,682.92		
Crushed Aggregate, Section 825, For Miscellaneous Use	Ton						
0080 405A000	20,784.000	4.28	88,955.52	4.75	98,724.00		
Tack Coat	Gal						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 057 **Contract ID:** 20260130057 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 90 Working Days

Contract Description: **Project(s):** STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 408B001	181,354.000		2.15	389,911.10	2.09	379,029.86		
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)								
0100 410H000	1.000		38,374.74	38,374.74	41,564.31	41,564.31		
Material Remixing Device								
0110 424A360	16,961.000		109.96	1,865,031.56	106.49	1,806,176.89		
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D								
0120 424A369	517.000		168.18	86,949.06	174.57	90,252.69		
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D								
0130 424B655	1,184.000		186.27	220,543.68	198.32	234,810.88		
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D								
0140 424B662	4,429.000		110.15	487,854.35	106.38	471,157.02		
Superpave Bituminous Concrete Upper Binder Layer, Widening, 1" Maximum Aggregate Size Mix, ESAL Range C/D								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 057 **Contract ID:** 20260130057 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 90 Working Days

Contract Description: **Project(s):** STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0150 428A001	36.000		321.73	11,582.28	598.06	21,530.16	
Scoring Bituminous Pavement Surface	Mile						
0160 430B043	1,714.000		71.13	121,916.82	74.70	128,035.80	
Aggregate Surfacing (1" Down, Crusher Run)	Ton						
0170 433A000	174,320.000		3.20	557,824.00	2.49	434,056.80	
Scrub Seal	SQYD						
0180 600A000	(1.000)		115,859.05	115,859.05	206,010.00	206,010.00	
Mobilization	LS						
0190 610C000	2,641.000		77.73	205,284.93	96.19	254,037.79	
Loose Riprap, Class 1	Ton						
0200 629D003	4.000		6,362.35	25,449.40	6,143.69	24,574.76	
Bridge Guardrail Retrofit, Type SC	Each						
0210 630A001	1,088.000		25.90	28,179.20	25.01	27,210.88	
Steel Beam Guardrail, Class A, Type 2	LF						
0220 630A034	200.000		28.15	5,630.00	27.18	5,436.00	
Steel Beam Guardrail, Class A, Type 2 (8'-0" Post)	LF						
0230 630C079	4.000		3,828.67	15,314.68	3,697.09	14,788.36	
Guardrail End Anchor, Type 13 (MASH)	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 057 **Contract ID:** 20260130057 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 90 Working Days

Contract Description: **Project(s):** STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0240 630C080	10.000		3,603.45	36,034.50	3,479.61	34,796.10	
Guardrail End Anchor, Type 20 Series (MASH)	Each						
0250 631C010	275.000		16.89	4,644.75	16.31	4,485.25	
Guardrail Reset	LF						
0260 665J002	330.000		6.76	2,230.80	6.52	2,151.60	
Silt Fence	LF						
0270 665O001	330.000		1.13	372.90	1.09	359.70	
Silt Fence Removal	LF						
0280 665Q002	250.000		13.52	3,380.00	13.05	3,262.50	
Wattle	LF						
0290 698A000	(1.000)		0.00	0.00	0.00	0.00	
Construction Fuel (Maximum Bid Limited to \$ 222,500.00)	LS						
0300 701A227	25.000		4,194.64	104,866.00	4,050.49	101,262.25	
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile						
0310 701A230	18.000		4,194.64	75,503.52	4,050.49	72,908.82	
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile						
0320 701A244	6.000		2,026.94	12,161.64	1,957.28	11,743.68	
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 057 **Contract ID:** 20260130057 **County:** TUSCALOOSA
Letting Date: January 30, 2026 **Area/District:** 0502 **Contract Time:** 90 Working Days

Contract Description: **Project(s):** STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0330 701B207	211.000		1.69	356.59	1.63	343.93	
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF						
0340 701C000	24.000		731.95	17,566.80	706.80	16,963.20	
Broken Temporary Traffic Stripe	Mile						
0350 701C001	192.000		788.26	151,345.92	761.17	146,144.64	
Solid Temporary Traffic Stripe	Mile						
0360 701G146	204.000		6.76	1,379.04	6.52	1,330.08	
Solid White, Class W, Type A Traffic Stripe (5" Wide)	LF						
0370 701G154	204.000		6.76	1,379.04	6.52	1,330.08	
Solid Yellow, Class W, Type A Traffic Stripe (5" Wide)	LF						
0380 701H002	408.000		1.13	461.04	1.09	444.72	
Solid Traffic Stripe Removed (Tape)	LF						
0390 703A002	1,626.000		5.07	8,243.82	4.89	7,951.14	
Traffic Control Markings, Class 2, Type A	SQFT						
0400 703B002	45.000		6.20	279.00	5.98	269.10	
Traffic Control Legends, Class 2, Type A	SQFT						
0410 703D001	768.000		1.13	867.84	1.09	837.12	
Temporary Traffic Control Markings	SQFT						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 057

Contract ID: 20260130057

County: TUSCALOOSA

Letting Date: January 30, 2026

Area/District: 0502

Contract Time: 90 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Line No / Item ID Item Description			(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.		
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
0420 705A030	328.000		4.51	1,479.28	4.35	1,426.80	
Pavement Markers, Class A-H, Type 2-C	Each						
0430 705A032	249.000		4.51	1,122.99	4.35	1,083.15	
Pavement Markers, Class A-H, Type 1-B	Each						
0440 705A037	1,630.000		4.51	7,351.30	4.35	7,090.50	
Pavement Markers, Class A-H, Type 2-D	Each						
0450 705A038	125.000		4.51	563.75	4.35	543.75	
Pavement Markers, Class A-H, Type 2-E	Each						
0460 707B014	4.000		844.57	3,378.28	190.29	761.16	
Type B Object Marker Installation	Each						
0470 740B000	3,080.000		6.20	19,096.00	5.98	18,418.40	
Construction Signs	SQFT						
0480 740C000	32.000		6.20	198.40	6.25	200.00	
Special Construction Signs	SQFT						
0490 740E000	50.000		14.76	738.00	19.57	978.50	
Cones (36 Inches High)	Each						
0500 740O000	1.000		33,419.27	33,419.27	215,771.17	215,771.17	
Pilot Car	Each						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 057 Contract ID: 20260130057 County: TUSCALOOSA
Letting Date: January 30, 2026 Area/District: 0502 Contract Time: 90 Working Days

Contract Description: Project(s): STPAA-HSIP-FMGR-0069(577)

SAFETY WIDEN, RESURFACE, BRIDGE GUARDRAIL RETRO, AND STRIPE ON SR-69 FROM A POINT 0.600 MILE SOUTH OF THE JUNCTION OF NORTHSIDE ROAD TO THE WALKER COUNTY LINE

Line No / Item ID Item Description		(1) S. T. BUNN CONSTRUCTION COMPANY, INC.		(2) APAC-ALABAMA, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0510 740P000	(1.000)	29,519.02	29,519.02	35,883.50	35,883.50		
Portable Rumble Strip	LS						
	Section Totals:		\$4,875,226.95		\$5,049,505.90		
	Contract Totals		\$4,875,226.95		\$5,049,505.90		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 058

Contract ID: 20260130058

County: WALKER

Letting Date: January 30, 2026

Area / District: 1008

Contract Time: 40 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0195(508)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALL, AND STRIPE ON SR-195 FROM A POINT 0.720 MILE SOUTH OF THE JUNCTION OF MARIGOLD ROAD TO THE WINSTON COUNTY LINE

Rank	Vendor	Name	Amount
1	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$2,157,146.50



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 058

Contract ID: 20260130058

County: WALKER

Letting Date: January 30, 2026

Area/District: 1008

Contract Time: 40 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0195(508)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALL, AND STRIPE ON SR-195 FROM A POINT 0.720 MILE SOUTH OF THE JUNCTION OF MARIGOLD ROAD TO THE WINSTON COUNTY LINE

Line No / Item ID Item Description		(1) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206E008	3.000	502.55	1,507.65				
Removing Guardrail End Anchor (All Type)	Each						
0020 305B077	500.000	145.29	72,645.00				
Crushed Aggregate, Section 825, For Miscellaneous Use	Ton						
0030 405A000	12,724.000	2.18	27,738.32				
Tack Coat	Gal						
0040 408B001	98,850.000	2.89	285,676.50				
Micro-Milling Existing Pavement (Approximately 1.10" Thru 2.00" Thick)	SQYD						
0050 410H000	1.000	20,000.00	20,000.00				
Material Remixing Device	Each						
0060 424A360	7,753.000	127.69	989,980.57				
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						
0070 424A369	72.000	229.43	16,518.96				
Superpave Bituminous Concrete Wearing Surface Layer, Widening, 1/2" Maximum Aggregate Size Mix, ESAL Range C/D	Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 058

Contract ID: 20260130058

County: WALKER

Letting Date: January 30, 2026

Area/District: 1008

Contract Time: 40 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0195(508)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALL, AND STRIPE ON SR-195 FROM A POINT 0.720 MILE SOUTH OF THE JUNCTION OF MARIGOLD ROAD TO THE WINSTON COUNTY LINE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0080 424B685	127.000		374.10	47,510.70				
Superpave Bituminous Concrete Lower Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range C/D	Ton							
0090 428A001	18.000		1,394.22	25,095.96				
Scoring Bituminous Pavement Surface	Mile							
0100 433A000	95,144.000		2.83	269,257.52				
Scrub Seal	SQYD							
0110 600A000	(1.000)		165,106.16	165,106.16				
Mobilization	LS							
0120 630C080	3.000		4,020.41	12,061.23				
Guardrail End Anchor, Type 20 Series (MASH)	Each							
0130 631C010	1,138.000		12.56	14,293.28				
Guardrail Reset	LF							
0140 665Q002	200.000		11.31	2,262.00				
Wattle	LF							
0150 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 92,315.00)	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 058

Contract ID: 20260130058

County: WALKER

Letting Date: January 30, 2026

Area/District: 1008

Contract Time: 40 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0195(508)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALL, AND STRIPE ON SR-195 FROM A POINT 0.720 MILE SOUTH OF THE JUNCTION OF MARIGOLD ROAD TO THE WINSTON COUNTY LINE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0160 701A227	13.000		4,742.83	61,656.79				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0170 701A230	6.000		4,742.83	28,456.98				
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0180 701A244	5.000		2,355.71	11,778.55				
Broken Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0190 701C000	19.000		879.47	16,709.93				
Broken Temporary Traffic Stripe	Mile							
0200 701C001	57.000		942.28	53,709.96				
Solid Temporary Traffic Stripe	Mile							
0210 703A002	971.000		6.28	6,097.88				
Traffic Control Markings, Class 2, Type A	SQFT							
0220 703D001	2,558.000		1.26	3,223.08				
Temporary Traffic Control Markings	SQFT							
0230 705A032	170.000		6.28	1,067.60				
Pavement Markers, Class A-H, Type 1-B	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 058

Contract ID: 20260130058

County: WALKER

Letting Date: January 30, 2026

Area/District: 1008

Contract Time: 40 Working Days

Contract Description:

Project(s): STPAA-HSIP-FMGR-0195(508)

RESURFACING (SCRUB SEAL), GUARDRAIL INSTALL, AND STRIPE ON SR-195 FROM A POINT 0.720 MILE SOUTH OF THE JUNCTION OF MARIGOLD ROAD TO THE WINSTON COUNTY LINE

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0240 705A037	305.000		6.28	1,915.40				
Pavement Markers, Class A-H, Type 2-D	Each							
0250 740B000	1,207.000		6.91	8,340.37				
Construction Signs	SQFT							
0260 740C000	32.000		7.22	231.04				
Special Construction Signs	SQFT							
0270 740D000	100.000		30.15	3,015.00				
Channelizing Drums	Each							
0280 740E000	200.000		1.00	200.00				
Cones (36 Inches High)	Each							
0290 740O000	1.000		5,210.21	5,210.21				
Pilot Car	Each							
0300 740P000	(1.000)		5,879.86	5,879.86				
Portable Rumble Strip	LS							
Section Totals:				\$2,157,146.50				
Contract Totals				\$2,157,146.50				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 061

Contract ID: 20260130061

County: WINSTON

Letting Date: January 30, 2026

Area / District: 1001

Contract Time: 30 Working Days

Contract Description:

Project(s): STPNU-6726(250)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON CR-77 FROM THE JUNCTION OF CR-41 TO THE JUNCTION OF CR-22 SOUTHEAST OF DOUBLE SPRINGS

Rank	Vendor	Name	Amount
1	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,480,588.66
2	18031	ROGERS GROUP, INC.	\$1,499,999.00

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON CR-77 FROM THE JUNCTION OF CR-41 TO THE JUNCTION OF CR-22 SOUTHEAST OF DOUBLE SPRINGS

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) ROGERS GROUP, INC.			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total								
0010	206E008	8.000	836.88	6,695.04	750.00	6,000.00		
Removing Guardrail End Anchor (All Type)		Each						
0020	401A014	64,167.000	5.32	341,368.44	5.34	342,651.78		
Bituminous Treatment KG		SQYD						
0030	405A000	6,417.000	7.03	45,111.51	3.00	19,251.00		
Tack Coat		Gal						
0040	424A340	5,420.000	105.75	573,165.00	108.00	585,360.00		
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range A/B		Ton						
0050	424B639	450.000	154.48	69,516.00	160.00	72,000.00		
Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B		Ton						
0060	424B643	955.000	129.05	123,242.75	110.00	105,050.00		
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B		Ton						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 061 **Contract ID:** 20260130061 **County:** WINSTON
Letting Date: January 30, 2026 **Area/District:** 1001 **Contract Time:** 30 Working Days

Contract Description: **Project(s):** STPNU-6726(250)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON CR-77 FROM THE JUNCTION OF CR-41 TO THE JUNCTION OF CR-22 SOUTHEAST OF DOUBLE SPRINGS

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) ROGERS GROUP, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0070 430B047	1,777.000		59.41	105,571.57	50.00	88,850.00		
Aggregate Surfacing (3/4" Down, Crusher Run)		Ton						
0080 600A000	(1.000)		60,731.21	60,731.21	101,033.22	101,033.22		
Mobilization		LS						
0090 630A001	75.000		33.48	2,511.00	30.00	2,250.00		
Steel Beam Guardrail, Class A, Type 2		LF						
0100 630C022	4.000		3,570.69	14,282.76	3,200.00	12,800.00		
Guardrail End Anchor, Type Special		Each						
0110 630C080	4.000		3,347.53	13,390.12	3,000.00	12,000.00		
Guardrail End Anchor, Type 20 Series (MASH)		Each						
0120 698A000	(1.000)		0.00	0.00	0.00	0.00		
Construction Fuel (Maximum Bid Limited to \$ \$70,000.00)		LS						
0130 701A231	11.000		3,849.65	42,346.15	3,450.00	37,950.00		
Solid White, Class 2, Type A Traffic Stripe		Mile						
0140 701A235	10.000		3,849.65	38,496.50	3,450.00	34,500.00		
Solid Yellow, Class 2, Type A Traffic Stripe		Mile						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 061 **Contract ID:** 20260130061 **County:** WINSTON
Letting Date: January 30, 2026 **Area/District:** 1001 **Contract Time:** 30 Working Days

Contract Description: **Project(s):** STPNU-6726(250)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON CR-77 FROM THE JUNCTION OF CR-41 TO THE JUNCTION OF CR-22 SOUTHEAST OF DOUBLE SPRINGS

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) ROGERS GROUP, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0150 701A245	1.000		1,924.82	1,924.82	1,725.00	1,725.00		
Broken Yellow, Class 2, Type A Traffic Stripe	Mile							
0160 701C000	1.000		1,004.26	1,004.26	900.00	900.00		
Broken Temporary Traffic Stripe	Mile							
0170 701C001	10.000		1,060.05	10,600.50	950.00	9,500.00		
Solid Temporary Traffic Stripe	Mile							
0180 701G144	1,730.000		5.02	8,684.60	4.50	7,785.00		
Solid White, Class W, Type A Traffic Stripe	LF							
0190 701G152	1,730.000		5.02	8,684.60	4.50	7,785.00		
Solid Yellow, Class W, Type A Traffic Stripe	LF							
0200 703A002	192.000		11.16	2,142.72	10.00	1,920.00		
Traffic Control Markings, Class 2, Type A	SQFT							
0210 705A032	66.000		5.58	368.28	5.00	330.00		
Pavement Markers, Class A-H, Type 1-B	Each							
0220 705A037	502.000		5.58	2,801.16	5.00	2,510.00		
Pavement Markers, Class A-H, Type 2-D	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 061 Contract ID: 20260130061 County: WINSTON
Letting Date: January 30, 2026 Area/District: 1001 Contract Time: 30 Working Days

Contract Description: Project(s): STPNU-6726(250)

RESURFACING, GUARDRAIL INSTALLATION, AND TRAFFIC STRIPE ON CR-77 FROM THE JUNCTION OF CR-41 TO THE JUNCTION OF CR-22 SOUTHEAST OF DOUBLE SPRINGS

Line No / Item ID Item Description			(1) WIREGRASS CONSTRUCTION COMPANY, INC.		(2) ROGERS GROUP, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0230 740B000	433.000		6.70	2,901.10	6.00	2,598.00		
Construction Signs	SQFT							
0240 740E000	50.000		0.01	0.50	5.00	250.00		
Cones (36 Inches High)	Each							
0250 740O000	1.000		5,048.07	5,048.07	45,000.00	45,000.00		
Pilot Car	Each							
Section Totals:				\$1,480,588.66		\$1,499,999.00		
Contract Totals				\$1,480,588.66		\$1,499,999.00		

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 064

Contract ID: 20260130064

County: ETOWAH

Letting Date: January 30, 2026

Area / District: 0105

Contract Time: 60 Working Days

Contract Description:

Project(s): STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Rank	Vendor	Name	Amount
1	01724	ALABAMA GRADING & EXCAVATION, LLC.	\$852,496.42
2	13673	MCELHENNEY CONSTRUCTION CO., LLC	\$1,196,103.48
3	07589	GILLESPIE CONSTRUCTION, LLC	\$1,196,583.50
4	02638	BULLS CONSTRUCTION GROUP, LLC	\$1,252,636.25
5	04080	VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC	\$1,258,014.30
6	23024	WIREGRASS CONSTRUCTION COMPANY, INC.	\$1,285,256.12
7	03706	CB&A CONSTRUCTION, LLC.	\$1,519,352.72



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member			Quantity and Units					
SECTION: 0001			Total					
0010	206C000	551.000	20.22	11,141.22	28.83	15,885.33	15.00	8,265.00
Removing Concrete Sidewalk		SQYD						
0020	206C001	196.000	34.11	6,685.56	48.79	9,562.84	18.00	3,528.00
Removing Concrete Pavement		SQYD						
0030	206C010	371.000	32.15	11,927.65	35.24	13,074.04	18.00	6,678.00
Removing Concrete Driveway		SQYD						
0040	206D003	1,951.000	14.29	27,879.79	15.86	30,942.86	15.00	29,265.00
Removing Curb And Gutter		LF						
0050	206D005	521.000	23.93	12,467.53	19.03	9,914.63	15.00	7,815.00
Removing Gutter		LF						
0060	206E001	3.000	1,050.91	3,152.73	1,427.17	4,281.51	1,500.00	4,500.00
Removing Inlets		Each						
0070	206E042	1.000	1,774.98	1,774.98	1,427.16	1,427.16	1,250.00	1,250.00
Removing Inlets (Partial)		Each						
0080	210D001	50.000	50.69	2,534.50	44.01	2,200.50	65.00	3,250.00
Borrow Excavation (Loose Truckbed Measurement)		CUYD						
0090	214A000	20.000	110.58	2,211.60	16.57	331.40	75.00	1,500.00
Structure Excavation		CUYD						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 214B001	9.000		374.33	3,368.97	108.07	972.63	100.00	900.00
Foundation Backfill, Commercial	CUYD							
0110 301E008	482.000		48.43	23,343.26	91.45	44,078.90	50.00	24,100.00
Crushed Aggregate Base Course, Type B, Plant Mixed	Ton							
0120 405A000	1,232.000		6.12	7,539.84	9.16	11,285.12	15.75	19,404.00
Tack Coat	Gal							
0130 408A051	1,142.000		7.00	7,994.00	13.46	15,371.32	10.00	11,420.00
Planing Existing Pavement (Approximately 0.00" Thru 1.0" Thick)	SQYD							
0140 408A054	6,965.000		5.00	34,825.00	8.90	61,988.50	13.00	90,545.00
Planing Existing Pavement (Approximately 3.10" Thru 4.0" Thick)	SQYD							
0150 410H000	1.000		15,089.47	15,089.47	9,162.59	9,162.59	5,500.00	5,500.00
Material Remixing Device	Each							
0160 424A336	424.000		163.17	69,184.08	184.94	78,414.56	216.00	91,584.00
Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0170 424B639	95.000		333.38	31,671.10	235.23	22,346.85	253.00	24,035.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0180 424B643	870.000		138.07	120,120.90	172.73	150,275.10	198.00	172,260.00
Superpave Bituminous Concrete Upper Binder Layer, Leveling, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0190 453C000	50.000		34.84	1,742.00	79.29	3,964.50	100.00	5,000.00
Removal Of Concrete Pavement Slab	SQYD							
0200 453D001	9.000		712.58	6,413.22	1,466.01	13,194.09	1,000.00	9,000.00
Concrete Pavement Replacement Slab (Plain Concrete)	CUYD							
0210 454A002	7,475.000		1.50	11,212.50	7.33	54,791.75	15.00	112,125.00
Cleaning And Sealing Concrete Pavement, Type II, Joints	LF							
0220 600A000	(1.000)		76,020.08	76,020.08	189,791.04	189,791.04	110,000.00	110,000.00
Mobilization	LS							
0230 618A000	340.000		74.52	25,336.80	73.30	24,922.00	110.00	37,400.00
Concrete Sidewalk, 4" Thick	SQYD							
0240 618A001	7.000		523.82	3,666.74	244.34	1,710.38	150.00	1,050.00
Concrete Sidewalk, 6" Thick	SQYD							
0250 618B003	386.000		84.10	32,462.60	158.82	61,304.52	130.00	50,180.00
Concrete Driveway, 6" Thick (Includes Wire Mesh)	SQYD							
0260 618C001	190.000		66.50	12,635.00	73.30	13,927.00	50.00	9,500.00
Detectable Warning Surface	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0270 618D000	145.000		346.96	50,309.20	262.66	38,085.70	390.00	56,550.00
Curb Ramp	SQYD							
0280 621C056	1.000		6,500.00	6,500.00	4,275.87	4,275.87	6,500.00	6,500.00
Inlets, Type S3 (1 Wing) (Partial)	Each							
0290 621C076	3.000		13,324.29	39,972.87	17,714.34	53,143.02	12,500.00	37,500.00
Inlets, Type E (Modified)	Each							
0300 623A000	565.000		68.30	38,589.50	73.30	41,414.50	45.00	25,425.00
Concrete Gutter	LF							
0310 623B002	35.000		108.93	3,812.55	73.30	2,565.50	65.00	2,275.00
Concrete Curb, Type A	LF							
0320 623C000	2,055.000		31.99	65,739.45	42.76	87,871.80	50.00	102,750.00
Combination Curb & Gutter, Type C	LF							
0330 641S500	13.000		150.00	1,950.00	741.37	9,637.81	100.00	1,300.00
Valve Box Reset	Each							
0340 645K500	12.000		567.59	6,811.08	1,107.74	13,292.88	500.00	6,000.00
Manhole Frame And Cover Reset	Each							
0350 646J000	1.000		535.44	535.44	1,015.40	1,015.40	150.00	150.00
Gas Valve Box Reset	Each							
0360 650A000	67.000		106.00	7,102.00	53.27	3,569.09	40.00	2,680.00
Topsoil	CUYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0370 654A000	613.000		10.52	6,448.76	9.16	5,615.08	12.00	7,356.00
Solid Sodding	SQYD							
0380 665G000	50.000		16.57	828.50	17.10	855.00	8.00	400.00
Sand Bags	Each							
0390 665Q002	200.000		9.21	1,842.00	12.22	2,444.00	12.00	2,400.00
Wattle	LF							
0400 674A000	100.000		7.72	772.00	3.39	339.00	5.00	500.00
Construction Safety Fence	LF							
0410 680A001	(1.000)		11,412.60	11,412.60	21,647.71	21,647.71	35,000.00	35,000.00
Geometric Controls	LS							
0420 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 40,000.00)	LS							
0430 701A235	1.000		4,400.00	4,400.00	5,497.55	5,497.55	5,000.00	5,000.00
Solid Yellow, Class 2, Type A Traffic Stripe	Mile							
0440 701B207	66.000		2.10	138.60	2.44	161.04	3.00	198.00
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0450 701C001	3.000		1,520.00	4,560.00	1,527.10	4,581.30	1,375.00	4,125.00
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0460 701G253	394.000		5.20	2,048.80	1.22	480.68	2.00	788.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)		LF						
0470 703A002	1,857.000		5.75	10,677.75	6.11	11,346.27	5.50	10,213.50
Traffic Control Markings, Class 2, Type A		SQFT						
0480 703B002	68.000		7.50	510.00	7.33	498.44	7.00	476.00
Traffic Control Legends, Class 2, Type A		SQFT						
0490 703D001	3,714.000		1.40	5,199.60	2.44	9,062.16	3.00	11,142.00
Temporary Traffic Control Markings		SQFT						
0500 703H000	36.000		25.34	912.24	58.64	2,111.04	55.00	1,980.00
Specialty Traffic Control Markings		SQFT						
0510 705A030	10.000		9.00	90.00	12.22	122.20	11.00	110.00
Pavement Markers, Class A-H, Type 2-C		Each						
0520 705A037	50.000		9.00	450.00	12.22	611.00	11.00	550.00
Pavement Markers, Class A-H, Type 2-D		Each						
0530 710A153	18.000		46.20	831.60	32.37	582.66	45.00	810.00
Class 9, Aluminum Flat Sign Panels (Type XI Background)		SQFT						
0540 710B001	24.000		37.95	910.80	22.60	542.40	40.00	960.00
Roadway Sign Post (#3 "U" Channel Galvanized Steel)		LF						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0550 710C000	(1.000)		528.26	528.26	366.50	366.50	10,000.00	10,000.00
Removal Of Existing Roadway Signs	LS							
0560 730H001	360.000		5.40	1,944.00	5.50	1,980.00	5.00	1,800.00
Loop Wire	LF							
0570 730I001	20.000		8.13	162.60	7.94	158.80	8.00	160.00
Loop Detector Lead-In-Cable	LF							
0580 730K001	1.000		1,200.00	1,200.00	1,221.68	1,221.68	1,100.00	1,100.00
Traffic Signal Junction Box Type S1	Each							
0590 730L003	20.000		14.00	280.00	14.66	293.20	14.00	280.00
1", Non-Metallic, Conduit	LF							
0600 740B000	448.000		8.40	3,763.20	7.94	3,557.12	12.00	5,376.00
Construction Signs	SQFT							
0610 740D000	25.000		25.00	625.00	16.49	412.25	65.00	1,625.00
Channelizing Drums	Each							
0620 740E000	25.000		32.50	812.50	43.98	1,099.50	50.00	1,250.00
Cones (36 Inches High)	Each							
0630 740F002	4.000		325.00	1,300.00	152.71	610.84	300.00	1,200.00
Barricades, Type III	Each							
0640 740G000	4.000		192.50	770.00	91.63	366.52	150.00	600.00
Barricades, Type I, (Portable, 24 Inches Wide)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 064 Contract ID: 20260130064 County: ETOWAH
Letting Date: January 30, 2026 Area/District: 0105 Contract Time: 60 Working Days

Contract Description: Project(s): STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(1) ALABAMA GRADING & EXCAVATION, LLC.		(2) MCELHENNEY CONSTRUCTION CO., LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0650 740O000	1.000		5,354.40	5,354.40	19,546.85	19,546.85	10,000.00	10,000.00
Pilot Car	Each							
Section Totals:				\$852,496.42		\$1,196,103.48		\$1,196,583.50
Contract Totals				\$852,496.42		\$1,196,103.48		\$1,196,583.50

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description		(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Total						
0010 206C000	551.000	20.00	11,020.00	54.00	29,754.00	18.58	10,237.58
Removing Concrete Sidewalk	SQYD						
0020 206C001	196.000	25.00	4,900.00	30.00	5,880.00	22.29	4,368.84
Removing Concrete Pavement	SQYD						
0030 206C010	371.000	25.00	9,275.00	51.00	18,921.00	22.29	8,269.59
Removing Concrete Driveway	SQYD						
0040 206D003	1,951.000	20.00	39,020.00	25.00	48,775.00	18.58	36,249.58
Removing Curb And Gutter	LF						
0050 206D005	521.000	20.00	10,420.00	68.00	35,428.00	18.58	9,680.18
Removing Gutter	LF						
0060 206E001	3.000	1,500.00	4,500.00	1,175.00	3,525.00	1,857.66	5,572.98
Removing Inlets	Each						
0070 206E042	1.000	1,500.00	1,500.00	2,345.00	2,345.00	1,548.05	1,548.05
Removing Inlets (Partial)	Each						
0080 210D001	50.000	100.00	5,000.00	157.00	7,850.00	80.50	4,025.00
Borrow Excavation (Loose Truckbed Measurement)	CUYD						
0090 214A000	20.000	100.00	2,000.00	122.00	2,440.00	92.88	1,857.60
Structure Excavation	CUYD						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 214B001	9.000		200.00	1,800.00	263.00	2,367.00	123.84	1,114.56
Foundation Backfill, Commercial	CUYD							
0110 301E008	482.000		75.00	36,150.00	155.00	74,710.00	61.92	29,845.44
Crushed Aggregate Base Course, Type B, Plant Mixed	Ton							
0120 405A000	1,232.000		5.75	7,084.00	4.50	5,544.00	14.94	18,406.08
Tack Coat	Gal							
0130 408A051	1,142.000		13.00	14,846.00	10.00	11,420.00	11.15	12,733.30
Planing Existing Pavement (Approximately 0.00" Thru 1.0" Thick)	SQYD							
0140 408A054	6,965.000		6.50	45,272.50	6.00	41,790.00	12.18	84,833.70
Planing Existing Pavement (Approximately 3.10" Thru 4.0" Thick)	SQYD							
0150 410H000	1.000		33,020.00	33,020.00	26,000.00	26,000.00	5,000.00	5,000.00
Material Remixing Device	Each							
0160 424A336	424.000		248.00	105,152.00	210.00	89,040.00	205.42	87,098.08
Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0170 424B639	95.000		440.00	41,800.00	350.00	33,250.00	230.68	21,914.60
Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 11

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0180 424B643	870.000		210.00	182,700.00	175.00	152,250.00	206.33	179,507.10
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range A/B								
0190 453C000	50.000		98.00	4,900.00	415.00	20,750.00	94.79	4,739.50
Removal Of Concrete Pavement Slab	SQYD							
0200 453D001	9.000		1,932.00	17,388.00	2,275.00	20,475.00	1,884.04	16,956.36
Concrete Pavement Replacement	CUYD							
Slab (Plain Concrete)								
0210 454A002	7,475.000		4.25	31,768.75	6.00	44,850.00	4.12	30,797.00
Cleaning And Sealing Concrete	LF							
Pavement, Type II, Joints								
0220 600A000	(1.000)		146,899.00	146,899.00	108,955.00	108,955.00	207,433.25	207,433.25
Mobilization	LS							
0230 618A000	340.000		115.00	39,100.00	96.50	32,810.00	136.23	46,318.20
Concrete Sidewalk, 4" Thick	SQYD							
0240 618A001	7.000		250.00	1,750.00	268.00	1,876.00	185.77	1,300.39
Concrete Sidewalk, 6" Thick	SQYD							
0250 618B003	386.000		125.00	48,250.00	110.00	42,460.00	161.00	62,146.00
Concrete Driveway, 6" Thick	SQYD							
(Includes Wire Mesh)								



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 12

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0260 618C001	190.000		60.00	11,400.00	80.50	15,295.00	61.92	11,764.80
Detectable Warning Surface	SQFT							
0270 618D000	145.000		400.00	58,000.00	296.00	42,920.00	482.99	70,033.55
Curb Ramp	SQYD							
0280 621C056	1.000		6,500.00	6,500.00	7,365.00	7,365.00	8,049.87	8,049.87
Inlets, Type S3 (1 Wing) (Partial)	Each							
0290 621C076	3.000		10,000.00	30,000.00	14,050.00	42,150.00	15,480.53	46,441.59
Inlets, Type E (Modified)	Each							
0300 623A000	565.000		75.00	42,375.00	67.00	37,855.00	55.73	31,487.45
Concrete Gutter	LF							
0310 623B002	35.000		58.00	2,030.00	67.00	2,345.00	80.50	2,817.50
Concrete Curb, Type A	LF							
0320 623C000	2,055.000		50.00	102,750.00	43.00	88,365.00	61.92	127,245.60
Combination Curb & Gutter, Type C	LF							
0330 641S500	13.000		500.00	6,500.00	130.00	1,690.00	123.84	1,609.92
Valve Box Reset	Each							
0340 645K500	12.000		2,000.00	24,000.00	1,805.00	21,660.00	619.22	7,430.64
Manhole Frame And Cover Reset	Each							
0350 646J000	1.000		1,500.00	1,500.00	130.00	130.00	185.77	185.77
Gas Valve Box Reset	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 13

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0360 650A000	67.000		100.00	6,700.00	156.00	10,452.00	49.54	3,319.18
Topsoil	CUYD							
0370 654A000	613.000		25.00	15,325.00	12.00	7,356.00	16.10	9,869.30
Solid Sodding	SQYD							
0380 665G000	50.000		13.00	650.00	10.50	525.00	12.38	619.00
Sand Bags	Each							
0390 665Q002	200.000		16.00	3,200.00	15.00	3,000.00	14.86	2,972.00
Wattle	LF							
0400 674A000	100.000		15.00	1,500.00	15.00	1,500.00	30.96	3,096.00
Construction Safety Fence	LF							
0410 680A001	(1.000)		33,731.00	33,731.00	55,000.00	55,000.00	18,576.63	18,576.63
Geometric Controls	LS							
0420 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 40,000.00)	LS							
0430 701A235	1.000		5,715.00	5,715.00	6,025.00	6,025.00	5,572.99	5,572.99
Solid Yellow, Class 2, Type A Traffic Stripe	Mile							
0440 701B207	66.000		2.75	181.50	2.70	178.20	2.48	163.68
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 14

Call Order: 064

Contract ID: 20260130064

County: ETOWAH

Letting Date: January 30, 2026

Area/District: 0105

Contract Time: 60 Working Days

Contract Description:

Project(s): STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0450 701C001	3.000		1,590.00	4,770.00	1,675.00	5,025.00	1,548.05	4,644.15
Solid Temporary Traffic Stripe	Mile							
0460 701G253	394.000		2.00	788.00	1.35	531.90	1.24	488.56
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0470 703A002	1,857.000		7.00	12,999.00	6.70	12,441.90	6.19	11,494.83
Traffic Control Markings, Class 2, Type A	SQFT							
0480 703B002	68.000		7.75	527.00	8.05	547.40	7.43	505.24
Traffic Control Legends, Class 2, Type A	SQFT							
0490 703D001	3,714.000		2.75	10,213.50	2.70	10,027.80	2.48	9,210.72
Temporary Traffic Control Markings	SQFT							
0500 703H000	36.000		61.00	2,196.00	64.50	2,322.00	59.45	2,140.20
Specialty Traffic Control Markings	SQFT							
0510 705A030	10.000		13.00	130.00	13.50	135.00	12.38	123.80
Pavement Markers, Class A-H, Type 2-C	Each							
0520 705A037	50.000		13.00	650.00	13.50	675.00	12.38	619.00
Pavement Markers, Class A-H, Type 2-D	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 15

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0530 710A153	18.000		27.00	486.00	28.00	504.00	26.01	468.18
Class 9, Aluminum Flat Sign Panels (Type XI Background)	SQFT							
0540 710B001	24.000		26.00	624.00	27.00	648.00	24.77	594.48
Roadway Sign Post (#3 "U" Channel Galvanized Steel)	LF							
0550 710C000	(1.000)		1,500.00	1,500.00	100.00	100.00	92.88	92.88
Removal Of Existing Roadway Signs	LS							
0560 730H001	360.000		5.75	2,070.00	6.00	2,160.00	5.57	2,005.20
Loop Wire	LF							
0570 730I001	20.000		8.50	170.00	8.70	174.00	8.05	161.00
Loop Detector Lead-In-Cable	LF							
0580 730K001	1.000		1,270.00	1,270.00	1,340.00	1,340.00	1,238.44	1,238.44
Traffic Signal Junction Box Type S1	Each							
0590 730L003	20.000		16.00	320.00	16.00	320.00	14.86	297.20
1", Non-Metallic, Conduit	LF							
0600 740B000	448.000		7.50	3,360.00	7.70	3,449.60	7.12	3,189.76
Construction Signs	SQFT							
0610 740D000	25.000		50.00	1,250.00	33.50	837.50	30.96	774.00
Channelizing Drums	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 16

Call Order: 064

Contract ID: 20260130064

County: ETOWAH

Letting Date: January 30, 2026

Area/District: 0105

Contract Time: 60 Working Days

Contract Description:

Project(s): STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(4) BULLS CONSTRUCTION GROUP, LLC		(5) VULCAN MATERIALS ASPHALT AND CONSTRUCTION, LLC		(6) WIREGRASS CONSTRUCTION COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0620 740E000	25.000		50.00	1,250.00	39.00	975.00	23.53	588.25
Cones (36 Inches High)	Each							
0630 740F002	4.000		300.00	1,200.00	281.00	1,124.00	260.07	1,040.28
Barricades, Type III	Each							
0640 740G000	4.000		100.00	400.00	100.00	400.00	92.88	371.52
Barricades, Type I, (Portable, 24 Inches Wide)	Each							
0650 740O000	1.000		8,890.00	8,890.00	7,000.00	7,000.00	2,000.00	2,000.00
Pilot Car	Each							
Section Totals:				\$1,252,636.25		\$1,258,014.30		\$1,285,256.12
Contract Totals				\$1,252,636.25		\$1,258,014.30		\$1,285,256.12

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 17

Call Order: 064

Contract ID: 20260130064

County: ETOWAH

Letting Date: January 30, 2026

Area/District: 0105

Contract Time: 60 Working Days

Contract Description:

Project(s): STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description		(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206C000	551.000	25.31	13,945.81				
Removing Concrete Sidewalk	SQYD						
0020 206C001	196.000	29.96	5,872.16				
Removing Concrete Pavement	SQYD						
0030 206C010	371.000	24.91	9,241.61				
Removing Concrete Driveway	SQYD						
0040 206D003	1,951.000	14.81	28,894.31				
Removing Curb And Gutter	LF						
0050 206D005	521.000	17.62	9,180.02				
Removing Gutter	LF						
0060 206E001	3.000	1,467.99	4,403.97				
Removing Inlets	Each						
0070 206E042	1.000	2,147.06	2,147.06				
Removing Inlets (Partial)	Each						
0080 210D001	50.000	136.81	6,840.50				
Borrow Excavation (Loose Truckbed Measurement)	CUYD						
0090 214A000	20.000	114.10	2,282.00				
Structure Excavation	CUYD						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 18

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0100 214B001	9.000		349.74	3,147.66				
Foundation Backfill, Commercial	CUYD							
0110 301E008	482.000		88.07	42,449.74				
Crushed Aggregate Base Course, Type B, Plant Mixed	Ton							
0120 405A000	1,232.000		7.49	9,227.68				
Tack Coat	Gal							
0130 408A051	1,142.000		15.21	17,369.82				
Planing Existing Pavement (Approximately 0.00" Thru 1.0" Thick)	SQYD							
0140 408A054	6,965.000		7.15	49,799.75				
Planing Existing Pavement (Approximately 3.10" Thru 4.0" Thick)	SQYD							
0150 410H000	1.000		37,569.83	37,569.83				
Material Remixing Device	Each							
0160 424A336	424.000		273.83	116,103.92				
Superpave Bituminous Concrete Wearing Surface Layer, 3/8" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							
0170 424B639	95.000		494.28	46,956.60				
Superpave Bituminous Concrete Upper Binder Layer, Patching, 3/4" Maximum Aggregate Size Mix, ESAL Range A/B	Ton							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 19

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0180 424B643	870.000		230.39	200,439.30				
Superpave Bituminous Concrete	Ton							
Upper Binder Layer, Leveling, 3/4"								
Maximum Aggregate Size Mix, ESAL								
Range A/B								
0190 453C000	50.000		48.15	2,407.50				
Removal Of Concrete Pavement Slab	SQYD							
0200 453D001	9.000		1,338.51	12,046.59				
Concrete Pavement Replacement	CUYD							
Slab (Plain Concrete)								
0210 454A002	7,475.000		4.61	34,459.75				
Cleaning And Sealing Concrete	LF							
Pavement, Type II, Joints								
0220 600A000	(1.000)		170,455.64	170,455.64				
Mobilization	LS							
0230 618A000	340.000		131.45	44,693.00				
Concrete Sidewalk, 4" Thick	SQYD							
0240 618A001	7.000		1,791.42	12,539.94				
Concrete Sidewalk, 6" Thick	SQYD							
0250 618B003	386.000		368.20	142,125.20				
Concrete Driveway, 6" Thick	SQYD							
(Includes Wire Mesh)								
0260 618C001	190.000		64.79	12,310.10				
Detectable Warning Surface	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 20

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0270 618D000	145.000		390.67	56,647.15				
Curb Ramp	SQYD							
0280 621C056	1.000		11,829.29	11,829.29				
Inlets, Type S3 (1 Wing) (Partial)	Each							
0290 621C076	3.000		17,449.63	52,348.89				
Inlets, Type E (Modified)	Each							
0300 623A000	565.000		63.01	35,600.65				
Concrete Gutter	LF							
0310 623B002	35.000		166.79	5,837.65				
Concrete Curb, Type A	LF							
0320 623C000	2,055.000		62.52	128,478.60				
Combination Curb & Gutter, Type C	LF							
0330 641S500	13.000		1,731.92	22,514.96				
Valve Box Reset	Each							
0340 645K500	12.000		3,048.18	36,578.16				
Manhole Frame And Cover Reset	Each							
0350 646J000	1.000		1,385.53	1,385.53				
Gas Valve Box Reset	Each							
0360 650A000	67.000		97.92	6,560.64				
Topsoil	CUYD							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 21

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0370 654A000	613.000		30.79	18,874.27				
Solid Sodding	SQYD							
0380 665G000	50.000		18.69	934.50				
Sand Bags	Each							
0390 665Q002	200.000		17.62	3,524.00				
Wattle	LF							
0400 674A000	100.000		16.73	1,673.00				
Construction Safety Fence	LF							
0410 680A001	(1.000)		37,102.98	37,102.98				
Geometric Controls	LS							
0420 698A000	(1.000)		0.00	0.00				
Construction Fuel (Maximum Bid Limited to \$ 40,000.00)	LS							
0430 701A235	1.000		6,234.91	6,234.91				
Solid Yellow, Class 2, Type A Traffic Stripe	Mile							
0440 701B207	66.000		2.77	182.82				
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0450 701C001	3.000		1,731.92	5,195.76				
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 22

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0460 701G253	394.000		1.39	547.66				
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0470 703A002	1,857.000		6.93	12,869.01				
Traffic Control Markings, Class 2, Type A	SQFT							
0480 703B002	68.000		8.31	565.08				
Traffic Control Legends, Class 2, Type A	SQFT							
0490 703D001	3,714.000		2.77	10,287.78				
Temporary Traffic Control Markings	SQFT							
0500 703H000	36.000		66.51	2,394.36				
Specialty Traffic Control Markings	SQFT							
0510 705A030	10.000		13.86	138.60				
Pavement Markers, Class A-H, Type 2-C	Each							
0520 705A037	50.000		13.86	693.00				
Pavement Markers, Class A-H, Type 2-D	Each							
0530 710A153	18.000		29.10	523.80				
Class 9, Aluminum Flat Sign Panels (Type XI Background)	SQFT							
0540 710B001	24.000		27.71	665.04				
Roadway Sign Post (#3 "U" Channel Galvanized Steel)	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 23

Call Order: 064 **Contract ID:** 20260130064 **County:** ETOWAH
Letting Date: January 30, 2026 **Area/District:** 0105 **Contract Time:** 60 Working Days

Contract Description: **Project(s):** STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0550 710C000	(1.000)		258.51	258.51				
Removal Of Existing Roadway Signs	LS							
0560 730H001	360.000		6.23	2,242.80				
Loop Wire	LF							
0570 730I001	20.000		9.01	180.20				
Loop Detector Lead-In-Cable	LF							
0580 730K001	1.000		1,385.53	1,385.53				
Traffic Signal Junction Box Type S1	Each							
0590 730L003	20.000		16.63	332.60				
1", Non-Metallic, Conduit	LF							
0600 740B000	448.000		7.97	3,570.56				
Construction Signs	SQFT							
0610 740D000	25.000		41.57	1,039.25				
Channelizing Drums	Each							
0620 740E000	25.000		31.59	789.75				
Cones (36 Inches High)	Each							
0630 740F002	4.000		290.96	1,163.84				
Barricades, Type III	Each							
0640 740G000	4.000		103.92	415.68				
Barricades, Type I, (Portable, 24 Inches Wide)	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 24

Call Order: 064 Contract ID: 20260130064 County: ETOWAH
Letting Date: January 30, 2026 Area/District: 0105 Contract Time: 60 Working Days

Contract Description: Project(s): STPSU-2815(257)

RESURFACING, SIDEWALK IMPROVEMENTS, AND TRAFFIC STRIPE ON WALNUT STREET FROM SOUTH 8TH STREET TO SOUTH 5TH STREET IN GADSDEN.

Line No / Item ID Item Description			(7) CB&A CONSTRUCTION, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0650 7400000	1.000		10,876.45	10,876.45				
Pilot Car	Each							
Section Totals:				\$1,519,352.72				
Contract Totals				\$1,519,352.72				

() indicates item is bid as Lump Sum



Alabama Department of Transportation
Vendor Ranking

DATE: 1/30/2026

Page: 1

Call Order: 067

Contract ID: 20260130067

County: JEFFERSON

Letting Date: January 30, 2026

Area / District: 0301

Contract Time: 85 Working Days

Contract Description:

Project(s): ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Rank	Vendor	Name	Amount
1	13673	MCELHENNEY CONSTRUCTION CO., LLC	\$2,137,726.63
2	02638	BULLS CONSTRUCTION GROUP, LLC	\$2,189,679.42
3	07589	GILLESPIE CONSTRUCTION, LLC	\$2,413,157.95



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 1

Call Order: 067 Contract ID: 20260130067 County: JEFFERSON
Letting Date: January 30, 2026 Area/District: 0301 Contract Time: 85 Working Days
Contract Description: Project(s): ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description		(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Total							
0010 206C008	751.000	63.38	47,598.38	30.00	22,530.00	85.00	63,835.00
Removing Concrete Median SQYD							
0020 206C025	430.000	19.56	8,410.80	40.00	17,200.00	65.00	27,950.00
Removing Bituminous Pavement On Concrete Surfaces SQYD							
0030 210A000	340.000	79.84	27,145.60	50.00	17,000.00	80.00	27,200.00
Unclassified Excavation CUYD							
0040 210D011	75.000	55.57	4,167.75	150.00	11,250.00	95.00	7,125.00
Borrow Excavation (A4 Or Better) CUYD							
0050 327D021	222.000	207.52	46,069.44	215.00	47,730.00	187.00	41,514.00
Plant Mix Bituminous Base, Widening, Mix 2 Ton							
0060 405A000	321.000	4.88	1,566.48	7.00	2,247.00	4.40	1,412.40
Tack Coat Gal							
0070 408A052	6,384.000	2.79	17,811.36	5.10	32,558.40	2.20	14,044.80
Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) SQYD							
0080 410H000	1.000	2,441.44	2,441.44	2,540.00	2,540.00	2,200.00	2,200.00
Material Remixing Device Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 2

Call Order: 067

Contract ID: 20260130067

County: JEFFERSON

Letting Date: January 30, 2026

Area/District: 0301

Contract Time: 85 Working Days

Contract Description:

Project(s): ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0090 424A280	550.000		144.72	79,596.00	125.00	68,750.00	125.00	68,750.00
Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum Aggregate Size Mix, ESAL Range E	Ton							
0100 424B285	15.000		1,220.72	18,310.80	1,270.00	19,050.00	1,100.00	16,500.00
Superpave Bituminous Concrete Upper Binder Layer, Patching, 1" Maximum Aggregate Size Mix, ESAL Range E	Ton							
0110 460A000	2,000.000		16.72	33,440.00	5.30	10,600.00	6.30	12,600.00
Patching	LB							
0120 490D000	3,868.000		47.07	182,066.76	144.34	558,307.12	162.50	628,550.00
Bridge Deck Spall Repair	SQFT							
0130 510B001	17.000		2,977.02	50,609.34	1,000.00	17,000.00	825.00	14,025.00
Bridge Concrete, Class C	CUYD							
0145 516I000	430.000		234.44	100,809.20	16.53	7,107.90	18.00	7,740.00
Application of Bridge Deck Sealant	SQYD							
0150 600A000	(1.000)		297,304.57	297,304.57	168,000.00	168,000.00	280,000.00	280,000.00
Mobilization	LS							
0160 614A000	90.000		807.65	72,688.50	800.00	72,000.00	1,400.00	126,000.00
Slope Paving	CUYD							
0170 623B000	2,307.000		38.79	89,488.53	50.00	115,350.00	85.00	196,095.00
Concrete Curb, Type N	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 3

Call Order: 067 **Contract ID:** 20260130067 **County:** JEFFERSON
Letting Date: January 30, 2026 **Area/District:** 0301 **Contract Time:** 85 Working Days
Contract Description: **Project(s):** ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0180 623B001	30.000		146.57	4,397.10	150.00	4,500.00	250.00	7,500.00
Concrete Curb, Type N Special	LF							
0190 665P005	4.000		888.41	3,553.64	350.00	1,400.00	400.00	1,600.00
Inlet Protection, Stage 3 Or 4	Each							
0200 680A001	(1.000)		111,656.00	111,656.00	71,000.00	71,000.00	75,000.00	75,000.00
Geometric Controls	LS							
0210 698A000	(1.000)		0.00	0.00	0.00	0.00	0.00	0.00
Construction Fuel (Maximum Bid Limited to \$ 91,200.00)	LS							
0220 701A227	1.000		5,493.25	5,493.25	5,715.00	5,715.00	4,950.00	4,950.00
Solid White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0230 701A230	1.000		5,493.25	5,493.25	5,715.00	5,715.00	4,950.00	4,950.00
Solid Yellow, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0240 701A239	1.000		2,685.59	2,685.59	2,794.00	2,794.00	2,420.00	2,420.00
Broken White, Class 2, Type A Traffic Stripe (5" Wide)	Mile							
0250 701B207	347.000		2.44	846.68	2.75	954.25	2.20	763.40
Dotted, Class 2, Type A Traffic Stripe (5" Wide)	LF							
0260 701C001	1.000		1,464.87	1,464.87	1,524.00	1,524.00	1,320.00	1,320.00
Solid Temporary Traffic Stripe	Mile							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 4

Call Order: 067 **Contract ID:** 20260130067 **County:** JEFFERSON
Letting Date: January 30, 2026 **Area/District:** 0301 **Contract Time:** 85 Working Days
Contract Description: **Project(s):** ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0270 701C002	1.000		1,403.83	1,403.83	1,460.00	1,460.00	1,265.00	1,265.00
Broken Temporary Traffic Stripe (Paint)	Mile							
0280 703A002	177.000		6.10	1,079.70	6.50	1,150.50	5.50	973.50
Traffic Control Markings, Class 2, Type A	SQFT							
0290 703B002	255.000		6.10	1,555.50	6.50	1,657.50	5.50	1,402.50
Traffic Control Legends, Class 2, Type A	SQFT							
0300 703C000	50.000		6.10	305.00	6.50	325.00	5.50	275.00
Removal Of Existing Traffic Control Markings Or Legends (Paint)	SQFT							
0310 703D000	177.000		2.44	431.88	2.75	486.75	2.20	389.40
Temporary Traffic Control Markings (Tape)	SQFT							
0320 703H000	768.000		34.18	26,250.24	36.00	27,648.00	30.80	23,654.40
Specialty Traffic Control Markings	SQFT							
0330 710A171	142.000		24.41	3,466.22	26.00	3,692.00	22.00	3,124.00
Class 4, Aluminum Flat Sign Panels (Type IV Background)	SQFT							
0340 710A186	39.000		46.39	1,809.21	48.00	1,872.00	41.80	1,630.20
Class 6 Aluminum Flat Sign Panels (Type IV or XI Background)	SQFT							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 5

Call Order: 067 **Contract ID:** 20260130067 **County:** JEFFERSON
Letting Date: January 30, 2026 **Area/District:** 0301 **Contract Time:** 85 Working Days
Contract Description: **Project(s):** ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0350 710A188	128.000		46.39	5,937.92	48.00	6,144.00	41.80	5,350.40
Class 6 Aluminum Multiple Flat Sign Panels (Type IV or XI Background)		SQFT						
0360 710B005	75.000		201.42	15,106.50	210.00	15,750.00	181.50	13,612.50
Roadway Sign Post (S3 x 5.7 Steel Beam)		LF						
0370 710B007	40.000		170.90	6,836.00	178.00	7,120.00	154.00	6,160.00
Roadway Sign Post (W6 x 15 Steel Beam)		LF						
0380 710B010	40.000		158.69	6,347.60	165.00	6,600.00	143.00	5,720.00
Roadway Sign Post (W6 x 9 Steel Beam)		LF						
0390 710C000	(1.000)		1,831.08	1,831.08	1,500.00	1,500.00	15,000.00	15,000.00
Removal Of Existing Roadway Signs		LS						
0400 715A000	(1.000)		65,407.99	65,407.99	38,100.00	38,100.00	43,021.00	43,021.00
Overhead Roadway Sign Structure No. 1		LS						
0410 715A001	(1.000)		50,033.00	50,033.00	38,100.00	38,100.00	29,166.00	29,166.00
Overhead Roadway Sign Structure No. 2		LS						
0420 715A002	(1.000)		65,151.63	65,151.63	38,100.00	38,100.00	42,790.00	42,790.00
Overhead Roadway Sign Structure No. 3		LS						



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 6

Call Order: 067 **Contract ID:** 20260130067 **County:** JEFFERSON
Letting Date: January 30, 2026 **Area/District:** 0301 **Contract Time:** 85 Working Days
Contract Description: **Project(s):** ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0430 715A003	(1.000)		50,033.00	50,033.00	38,100.00	38,100.00	29,166.00	29,166.00
Overhead Roadway Sign Structure No. 4	LS							
0440 729A001	3,965.000		2.56	10,150.40	2.50	9,912.50	2.31	9,159.15
Fiber Optic Trunk Cable, 36F	LF							
0450 729A101	730.000		2.08	1,518.40	2.10	1,533.00	1.87	1,365.10
Fiber Optic Drop Cable, 12F	LF							
0460 729B010	3.000		994.89	2,984.67	1,016.00	3,048.00	896.00	2,688.00
Fiber Distribution Unit, Secondary	Each							
0470 729B020	3.000		103.76	311.28	108.00	324.00	93.00	279.00
Fan-Out Kit	Each							
0480 729B231	6.000		42.73	256.38	39.50	237.00	38.00	228.00
FO Patch Cable, Duplex, LC-LC, 2 Meter	Each							
0490 729C020	3.000		3,460.75	10,382.25	3,492.50	10,477.50	3,118.00	9,354.00
Network Device, Type C (FMES)	Each							
0500 729I101	4,660.000		12.21	56,898.60	15.25	71,065.00	11.00	51,260.00
Conduit, Underground, Non-Metallic, 2 Inch	LF							
0510 729I800	1,440.000		1.10	1,584.00	1.15	1,656.00	0.99	1,425.60
Locate Tone Wire	LF							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 7

Call Order: 067 Contract ID: 20260130067 County: JEFFERSON
Letting Date: January 30, 2026 Area/District: 0301 Contract Time: 85 Working Days
Contract Description: Project(s): ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0520 729I810	520.000		0.31	161.20	2.00	1,040.00	0.28	145.60
Warning Tape	LF							
0530 729N000	36.000		91.55	3,295.80	160.00	5,760.00	83.00	2,988.00
Miscellaneous Infrastructure, Fusion Splicing	Each							
0540 729N111	3.000		1,007.10	3,021.30	1,270.00	3,810.00	907.00	2,721.00
Miscellaneous Infrastructure, Splice Closure, Underground, 12 Fiber	Each							
0550 729N301	4.000		3,118.95	12,475.80	3,245.00	12,980.00	2,810.00	11,240.00
Miscellaneous Infrastructure, CommBox, Type F1	Each							
0560 729N302	4.000		3,863.59	15,454.36	3,500.00	14,000.00	3,481.00	13,924.00
Miscellaneous Infrastructure, CommBox, Type F2	Each							
0570 729N500	8.000		183.11	1,464.88	318.00	2,544.00	165.00	1,320.00
Miscellaneous Infrastructure, Fiber Marker Post	Each							
0580 730A000	(1.000)		1,788.36	1,788.36	6,350.00	6,350.00	1,611.00	1,611.00
Removal Of Existing Traffic Control Unit (SR-79 (Tallapoosa Street) at I-20/I-59 Westbound Ramps)	LS							
0590 730A001	(1.000)		2,935.84	2,935.84	6,350.00	6,350.00	2,645.00	2,645.00
Removal Of Existing Traffic Control Unit (SR-79 (Tallapoosa Street) at I-20/I-59 Eastbound Entrance Ramp)	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 8

Call Order: 067 **Contract ID:** 20260130067 **County:** JEFFERSON
Letting Date: January 30, 2026 **Area/District:** 0301 **Contract Time:** 85 Working Days
Contract Description: **Project(s):** ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0600 730C000	(1.000)		16,925.31	16,925.31	19,050.00	19,050.00	15,251.00	15,251.00
Furnishing And Installing Traffic Control Unit (SR-79 (Tallapoosa Street) at I-20/I-59 Eastbound Exit Ramp)	LS							
0610 730C001	(1.000)		5,981.54	5,981.54	19,050.00	19,050.00	5,390.00	5,390.00
Furnishing And Installing Traffic Control Unit (SR-79 (Tallapoosa Street) at I-20/I-59 Westbound Ramps)	LS							
0620 730C002	(1.000)		3,802.55	3,802.55	19,050.00	19,050.00	3,426.00	3,426.00
Furnishing And Installing Traffic Control Unit (SR-79 (Tallapoosa Street) at I-20/I-59 Eastbound Entrance Ramp)	LS							
0630 730E000	2.000		13,617.15	27,234.30	12,700.00	25,400.00	12,270.00	24,540.00
Metal Traffic Signal Pole Foundation	Each							
0640 730F000	1.000		36,078.43	36,078.43	38,100.00	38,100.00	32,510.00	32,510.00
Metal Traffic Signal Pole With 40' and 50' Mast Arm Assembly	Each							
0650 730F001	1.000		51,038.38	51,038.38	51,008.00	51,008.00	45,991.00	45,991.00
Metal Traffic Signal Pole With 40' and 65' Mast Arm Assembly	Each							
0660 730K002	3.000		2,423.13	7,269.39	2,520.00	7,560.00	2,183.00	6,549.00
Traffic Signal Junction Box Type S2	Each							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 9

Call Order: 067 **Contract ID:** 20260130067 **County:** JEFFERSON
Letting Date: January 30, 2026 **Area/District:** 0301 **Contract Time:** 85 Working Days
Contract Description: **Project(s):** ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0670 730L003	60.000		14.59	875.40	15.15	909.00	13.15	789.00
1", Non-Metallic, Conduit	LF							
0680 730L005	550.000		7.75	4,262.50	8.00	4,400.00	7.00	3,850.00
2", Non-Metallic, Conduit	LF							
0690 730P020	2.000		1,239.04	2,478.08	1,289.00	2,578.00	1,116.00	2,232.00
Vehicular Signal Head, 12 Inch, 1 Section, Type LED	Each							
0700 730P022	9.000		2,001.98	18,017.82	2,082.00	18,738.00	1,804.00	16,236.00
Vehicular Signal Head, 12 Inch, 3 Section, Type LED	Each							
0710 730P023	1.000		2,380.41	2,380.41	2,476.00	2,476.00	2,145.00	2,145.00
Vehicular Signal Head, 12 Inch, 4 Section, Type LED	Each							
0720 730R046	3.000		45,691.62	137,074.86	45,664.00	136,992.00	41,173.00	123,519.00
Controller Assembly, Type ATC, 16 Channels	Each							
0730 730T010	2.000		5,529.87	11,059.74	5,526.00	11,052.00	4,983.00	9,966.00
Electrical Power Service Assembly With Wood Pole	Each							
0740 730U015	(1.000)		59,506.37	59,506.37	49,477.00	49,477.00	44,610.00	44,610.00
Video Detection System (SR-79 (Tallapoosa Street) at I-20/I-59 Eastbound Exit Ramp)	LS							



Alabama Department of Transportation
Tabulation of Bids

DATE: 1/30/2026

Page: 10

Call Order: 067

Contract ID: 20260130067

County: JEFFERSON

Letting Date: January 30, 2026

Area/District: 0301

Contract Time: 85 Working Days

Contract Description:

Project(s): ATRP2-37-2024-109

ACCESS MANAGEMENT AND INTERCHANGE IMPROVEMENTS (GRADING, DRAINAGE, PAVEMENT, TRAFFIC SIGNALS, AND ITS) ON SR-79 (TALLAPOOSA STREET) AT THE I-20/I-59 INTERCHANGE IN BIRMINGHAM

Line No / Item ID Item Description			(1) MCELHENNEY CONSTRUCTION CO., LLC		(2) BULLS CONSTRUCTION GROUP, LLC		(3) GILLESPIE CONSTRUCTION, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0750 740B000	578.000		7.32	4,230.96	8.00	4,624.00	8.00	4,624.00
Construction Signs	SQFT							
0760 740D000	350.000		29.30	10,255.00	50.00	17,500.00	40.00	14,000.00
Channelizing Drums	Each							
0770 741C010	1.000		1,892.12	1,892.12	2,000.00	2,000.00	2,200.00	2,200.00
Portable Sequential Arrow And Chevron Sign Unit	Each							
0780 745A000	48.000		61.04	2,929.92	150.00	7,200.00	75.00	3,600.00
Uniformed Police Officer	HOUR							
0790 756A028	920.000		88.87	81,760.40	88.00	80,960.00	80.10	73,692.00
6" Electrical Conduit, 1 Line, Type 5 Installation	LF							
0800 756A057	60.000		164.80	9,888.00	164.00	9,840.00	149.00	8,940.00
8" Electrical Conduit, 1 Line, Type 5 Installation	LF							
Section Totals:				\$2,137,726.63		\$2,189,679.42		\$2,413,157.95
Contract Totals				\$2,137,726.63		\$2,189,679.42		\$2,413,157.95

() indicates item is bid as Lump Sum